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THE FERTILIZER CORPORATION OF INDIA LIMITED 
(A Govt. of India Undertaking) 

SINDRI UNIT, SINDRI 
 

Regd. Office:                              Regd. Office:                             Please Reply with Ref.No.to: 
7 Institutional Area             PDIL Bhawan (5th Floor)                  PO: Sindri  
SCOPE Complex,         A-14, Sector-1, Noida-201301         Dist.    Dhanbad  
Core-III, Lodhi Road,         Dist. Gautam Budh Nagar (UP)        State:  Jharkhand   
New Delhi-110003                                                                     PIN:   828122 
 
Ref NO: FCIL/GM/Hiring of Vehicle/2025-26/                          Dated:  14.07.2025 

 
NOTICE INVITING TENDER 

 
Notice: Inviting Tender for Hiring of One Number Vehicle Sedan Passenger Petrol Car     

             (AC) along with driver having valid Commercial Vehicle Registration. 
 
Name of the Organization  :  The Fertilizer Corporation of India limited 
 
Type of Organization  :  Public Sector Undertaking 
 
Type of Ministry  : Ministry of Chemicals and Fertilizers 
 
Tender Ref. No.  : FCIL/GM/Hiring of Vehicle/2025-26/ 
 
Tender Title                            : Contract for Hiring of One Number Vehicle Sedan 

Passenger Car (AC) with driver having Valid Commercial 
Vehicle Registration.  

Tender Value   : Rs. 4,38,800.00 
 (Rupees Four Lakh Thirty-Eight Thousand Eight Hundred 

only) + GST as applicable. 
EMD    : Rs.6750.00  
Document Cost  : Rs.500.00 
Tender Type  : Vehicle Hiring Service for Providing one no Petrol   

             Sedan passenger (AC) Car. 
 

Location                                 :  New Administrative Building Campus.  
Dt. of Publishing   : 14.07.2025    
Dt. of sale of Tender Paper : 14.07.2025 
Last date for Submission : 3.00 P.M. on 29.07.2025 

of Tender Document. 
Date, time and place of Opening:      3.30 P.M. on 29.07.2025 (in the Office of Consultant Gr-II  
of Tender Papers                             (Tech) & Unit In-charge FCIL- Sindri Unit in the presence of                            
 (in two Bid System).                       Tenderers or their authorized representatives, who may like 

to be present. 
 
Note:    1) In case the date of opening happens to be a holiday, the tender shall be opened on  

     the next working day at the same time.                                                                                                   
  2) Bidders should sign the tender document on each page as token of acceptance &              
    Submit. 

For further Information Contact:  
Name    : U.D.Sati, Incharge (P&A) 
E-Mail    : fertcorpindia@nic.in 
Phone Office   : 0120-2530023. Fax0120-2537613 
Address   :  PDIL Bhawan, (5th floor), A/14, Sector-1NOIDA-201301  
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01. Sealed Tenders are invited Under Two bid system from resourceful & experienced 

contractors to undertake the job stated above. 
02 Tender papers will be issued to those parties who will provide documentary evidence of 

experience of similar type of jobs executed in the past and having valid GST  
Registration Number as per GST Rules, Income Tax - PAN  No.  The tender documents 
can be taken from the office of the undersigned as per details given below on any 
working day between 10.00AM to 12.00 noon and 2.00 PM to 5.00 PM.  Tender 
Notification can also be downloaded from Central Public Procurement Portal (website 
www.eprocure.gov.in/epublish/app) and search ID NO. 2025_MCF_805195_1 or from 
FCIL Web Site: fertcorp.in. In such a case the tenderer has to submit A/c Payee 

 Demand Draft Rs.500.00 drawn in favour of The Fertilizer Corporation of India Limited,  
Sindri Unit, payable at CANARA BANK Sindri Branch/Cash (to be deposited in Finance 
Deptt) towards of cost of tender document. 

 
03. Qualifying requirements: 
 

(a) Sealed Tenders are invited in the prescribed form from resourceful contractors for              
providing One Number Vehicle Sedan Passenger Petrol Car (AC) with driver having 
valid Commercial Vehicle Registration. 

(b)  Deposit of Earnest Money of Rs.6750.00 through Banker`s Cheque/D.D.in favour                                      
of “The Fertilizer Corporation of India Limited, Sindri Unit” drawn on                      
Canara Bank, Sindri Branch. 

(c) Copy of valid Commercial Vehicle Registration certificate in the Name of Bidder or 
its Firm. 

(d)  GST Registration No.  
(e)  Copy of PAN Card. 
(f)  The bidder should have at least three years‟ experience in Providing Vehicles on 

  hire basis to Govt. Offices/PSU/State Govt. Certificate for experience providing 
  Services in any Organization should be submitted. 

(g)  The Vehicle to be Provided should not be more than 3 years Old from the date of 
  its Purchase. 
 

04. Submission of Tender: Sealed tenders superscribed as  “Hiring of One Number 

Vehicle Sedan Passenger Petrol Car (AC) with Driver in FCIL- Sindri Unit” shall be 
submitted in two sealed Envelope in the office of the undersigned by the due 
date on top right hand corner of the first sealed envelope will have clear 
superscription in bold letters“ “Part-I: TECHNO COMMERCIAL BID”. In a 
similar manner the other sealed envelope will have the superscription “Part-II: 
PRICE Bid” which will be opened subsequently in presence of the tenderers, if 
found technically suitable. 

 
05. Tender paper will be rejected if the tenderer fails to produce necessary documents 

specified under the head “qualifying requirements” in Clause-3 above.  Conditional 
tenders are liable to be rejected.  

 
06. The FCIL, Sindri Unit reserves the right to reject any or all the tenders without assigning 

any reason thereof. 
 
07. Site: Jobs are to be executed at FCIL-Sindri Unit, PO: Sindri-828122, Dist. Dhanbad in 

the State of Jharkhand. However, if required the Vehicle may be used in Bihar/ west 
Bengal State 

 
 

http://www.eprocure.gov.in/epublish/app
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08. Tender Forms can be taken directly from the undersigned on requisite payment basis by 
way of Demand Draft of Rs.500/- or downloaded from CPP Portal (website 
www.eprocure.gov.in/epublish/app) and search ID No. 2025_MCF_805195_1 or from 
FCIL website: fertcorp.in. In such a case  the tenderer has to submit Account Payee 
Demand Draft of Rs.500/-  drawn in favour “The Fertilizer Corporation of India Limited, 
Sindri Unit payable at Canara Bank- Sindri Branch or Cash (to be deposited in Finance 
Deptt) towards cost of tender paper. 

 
09 Bid received without EMD of requisite amount or EMD submitted is not in the requisite 

form is considered as non-responsive and shall be rejected. Also such bids will not be 
considered for further opening and evaluation of Part I and shoes bidders will not be 
allowed to attend the financial bid opening.  

10. The L-1 Tenderer has to comply with GST regulations as per GST Act/Rules 
 

11. REFERS TO NOTE SPECIFICALLY: 
 

(i) Submission of the Tender by the Tenderer implies that he has read and accepted the  
    instruction, terms and condition for the contract etc. and made himself aware of the     
    particulars of the works/jobs to be done, site conditions and other factors having   
    bearing on execution of the work. 

 
(ii) If the tenderer deliberately gives wrong information in his Tender to create       
     circumstances for acceptance of his Tender, the FCIL reserves the right to reject     
     such Tender at any stage.  
 

 (iii) Tender Documents are not transferable. 
 

(iv) Not more than one Tender for the work shall be submitted by one contractor or one               
      firm of contractors. 
 
(v) All documents of the tender submitted shall bear full signature with date & seal of the   
     Tenderer at the foot of every page on right hand corner. 
 

 (vi) Telegraphic/Telex/Fax/E- mail offers shall not be entertained. 
 

(vii) The tender should be written legibly and free from errors, over writing and             
      corrections. Any corrections where unavoidable shall be made by crossing out and        
      re-writing with dated signature. 
 

 (viii) Conditional tenders are liable to be rejected. 
 

(ix)  Rates Quoted by bidder shall be inclusive of Cost of Driver, Cost of           
       lubricants, repair maintenance charge, Insurance and other 
       statutory liabilities related to labour law etc. 
 

 (x) In case rate quoted by two or more agency are same, L-1 will be decided by  
     considering the Highest Amount of in line Valid works executed by the Bidders during      
     last three years which is submitted by the Bidders in a  separate sheet.  
 
(xi) Charge quoted by the bidder shall be fixed for the entire period of contract. 
 
(xii) The Contractor shall bear the Cost of Fuel, salaries of his driver, repair and 
      maintenance, road Tax, insurance, commercial permits etc. of the Vehicles 
      provided and shall also maintain the vehicles in good working Condition for 
      24x7x365 days use by office.  

 

http://www.eprocure.gov.in/epublish/app
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PART-I : TECHNO-COMMERCIAL BID 
TERMS AND CONDITIONS OF NIT 

 
1. SCOPE  OF WORK:  
             Hiring of One Number of Vehicle Sedan (AC) Petrol Car with driver having valid 

 Commercial Vehicle Registration. 
 

2. VALIDITY OF WORK:  The Contract will be valid for one year.  No claim from the 
contractor will be entertained for any reduction/addition/omission in the scope of work 
and should be done as per actual requirement. However the rate so quoted shall be 
valid for one year from the date of issue of Letter of Intent/Work Order. The Contract can 
be extended for another one year on mutual consent with the same fixed service 
charge.  

 
3. The Successful tenderer shall have to execute an Agreement on non-judicial stamp 

paper of Rs.100.00 with FCI Ltd.  The stamp papers shall have to be arranged by the 
contractor.  

 
4. ENGAGEMENT OF EXPERIENCED DRIVER: The contractor shall engage experienced 

Driver to achieve the desired quality of workmanship. The contractor shall 
employ/remove Driver as per the requirement and advice of FCIL Management only. 

 
5. The contractor shall abide by the General Directions & Conditions of Contract (GDCC) 

which forms part of this NIT.  The contractor shall abide by all Labour Laws in vogue. 
 
6. FCIL shall not provide any accommodation to the successful tenderer or for their staff. 
 
7.  DAMAGES TO PERSONS & PROPERTY: 

The contractor shall take every practicable precaution not to damage or injure any 
 property or person of the corporation including adjoining or other properties or any 
 person.  He shall (except if and so far as the specification provide otherwise) indemnify 
and keep indemnified the employees against all claims and injuries or damages to any 
person or any such property whatsoever including surface of other damage to land or 
crops on the site, which may arise out of or in consequence of any negligence of default 
on the part of the contractor or his agents, servants or representatives and against all 
claims, demands in respect of or in relation thereto. 
  

8.  FCIL reserves the right to terminate the contract at any time before expiry of the 
 contract period without assigning any reason to the contractor for which no 
 compensation will be paid. 
 

9. The contractor shall maintain good behavior at all times both inside the factory and 
 inside the township and the Management reserves the right to terminate the contract 
 or to black list the contractor in the event of any failure on this account. 
 

10. UNILATERAL STOPPAGE OF WORK: The contractor shall not stop the work in case 
 of any dispute unless the nature of dispute is such that further progress of work has 
 been rendered impossible. Unilateral stoppage of work by the contractor shall be 
considered as breach of contract and the FCIL reserves the right to take such action as 
it may deem fit keeping its interest paramount.  In the event of the contractor failing to 
fulfil the obligations under the contract, FCIL has the right to get the work done at the 
contractor`s risk and cost. 
  

11. MODE OF PAYMENT : 
 The contractor shall submit every month a bill in triplicate for the amount payable to him 

under the contract for forwarding to accounts Department for payment. 
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12. The contractor shall submit the following statements with each monthly bills. 
 (a)   Bill (in duplicate) 
 (b)  Payment made to the Driver through Bank before 7th of every month. 
 

13. SECURITY DEPOSIT: (a) Security Deposit @ 3% of the contract value shall be 
deposited by the successful bidder before starting the job. No interest shall be paid on 
the Security Deposit. 

 
14. INCOME TAX: Income Tax shall be recovered as per rules. 
 
15. G.S.T.: GST will be reimbursed as per rules. 
 
16. JURISDICTION OF THE COURT: This contract will be treated to have been entered 

into at Sindri and all causes of action in relation to the contract will therefore be deemed 
to have arisen within the jurisdiction of Dhanbad Court. The technical GDC except 
arbitration clause, if any, will form part of the contract. 

 
17. SETTLEMENT OF DISPUTES:  Efforts should be made to settle the disputes, if any, 

amicably by direct negotiations with the Officer-in-Charge.  In case the same is not 
settled, all disputes and differences whatsoever arising between the out of or relating to 
the constructions, meaning and operation of effect of this contract or the breach thereof 
shall be referred to the Unit Incharge, FCI Ltd., Sindri Unit for arbitration and the award 
made in pursuance thereof shall be binding on the parties.  

 
Subject to as aforesaid, the provisions of Arbitration and Conciliation Act, 1966 or any 
statutory modification or re-enactment or rules made thereunder shall apply to the 
Arbitration Proceedings under this clause. 

 No objection shall be made to the appointment of the above arbitrator or the ground of 
any of them being an officer of the Corporation and/or had at any time dealt with the 
matter in dispute or difference and/or expressed any views thereon. 

 
18. BREACH OF NIT/CONTRACT: In case there is any breach of NIT or contract, FCIL 

shall be entitled to charge the interest on the delayed payment without prejudice to 
FCIL`s right to terminate the contract and charge damages 

 
 
 

For & on behalf of 
FCI Limited, Sindri Unit 

 
 

(V. K. Choudhary) 
Consultant Gr-II (Tech) & Unit In-Charge, 
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THE FERTILIZER CORPORATION OF INDIA LIMITED 
(A Govt. of India Undertaking) 

SINDRI UNIT, SINDRI   
 

NIT NO.: FCIL/GM/Hiring of Vehicle/2025-26/                            Date: 
 
Sub: Hiring of one number “Sedan Passenger Car Petrol (AC)” vehicle with driver for      
         FCIL, Sindri. 
 

FORMAT FOR RATE SCHEDULE 
 
I/We have carefully read all the provisions/terms and conditions of the above NIT/Tender 
Document and are satisfied. I/We do hereby tender to execute the under mentioned job as per 
specifications embodied in the NIT/Tender Document at the rates quoted below: 

 

Job Description Quoted rate per day inclusive of 
driver‟s Minimum salary(Rs`) 

In Figures In Words 

Hiring of one number of “Sedan Passenger 
Petrol Car (AC)” Vehicle with Driver on 12 
Hours per day basis for and at FCIL, Sindri 
Office  

  

 
The rate quoted shall be “Net” inclusive of all discount and levies but exclusive of GST and Fuel 
Charges & other taxes, if any. 
 
Should the tender be accepted, I/We agree to abide by and fulfill the conditions as per the 
specifications (attached) which has been read by me/us and explained to me/us so far as 
applicable and in default and thereof agree to pay the FCIL, Sindri compensation/penalty as 
laid down in the Tender Document without any prejudice to any other rights. 
 
Signed and sealed tender submitted in token of acceptance of all terms and conditions of 
NIT/Tender Document. 
 
Earnest Money Receipt  Signature of Bidder ………………………………….. 
 
 
Bank Draft Details:                              Full Name ………………………………………………. 
 
 
No. :…………………………            Address:  1) Local 
 
 
Drawn on:                 2) Permanent 
Bankers Name, Address & A/c No. 
Mobile No.: 
 
 
 

(V. K. Choudhary) 
Consultant Gr-II (Tech) Unit In-charge 
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THE FERTILIZER CORPORATION OF INDIA LIMITED 
(A Govt. of India Undertaking) 

SINDRI UNIT  
 

TENDER DOCUMENT 
For 

PROVIDING ONE NO VEHICLE ON HIRE BASIS AND OUTSOURCING BASIS  
 

NIT NO. FCIL/GM/Hiring of Vehicle/2025-26/ 
 

TENDER INFORMATION 
        

The information requested below should be uploaded with a copy of various documents                                                                                                          
        
   
1. Name of the Tendering Service Provider/Firm/ ----------------------------------------------------- 
       Agency 

 
2. Address of Tenderer    ----------------------------------------------------- 
       ----------------------------------------------------- 
      Tel/Mobile No----------------------------------------------  

Fax No. ----------------------------------------------------- 
 
Email   ------------------------------------------------------  

3. Status of firm/Company 
i. Registration No. /Date of the Firm/Company. -----------------------------------------------------  

 
ii. Partnership Deed/Members list in case of  

Co-operative Society/ List of Directors in case of ----------------------------------------------------- 
Company (Self attested Photo copy to be enclosed) 
 

iii. Annual Turnover in last three years   -----------------------------------------------------  
(Proof to be enclosed) (Annexure III) 
 

iv. PAN No.  (Attach Photo copy)    ----------------------------------------------------- 
 

v. GST No. (Attach Photo copy)   ----------------------------------------------------- 
 
4. Name and Address of two persons of responsible  ----------------------------------------------------- 
      status of a Govt./ Govt. Undertaking / Local Body   
      to whom reference can be made regarding firm‟s  ----------------------------------------------------- 
      experience and performance.  

 
5. Information regarding experience in executing ----------------------------------------------------- 
      work of similar nature supported by Work Order 
      and completion certificate in (Annexure-I ) and  ----------------------------------------------------- 
      the details of the jobs in hand (Annexure-II)  
 
6. Name of the Bank, Branch, IFSC Code,   ------------------------------------------------------- 
       and A/c No. of the bidder. 
 
7. DD of Earnest Money should reach FCIL-  ------------------------------------------------- 
      Sindri Unit on or before opening of technical bid. 
 
8. Tender Acceptance Letter duly sealed and signed by ------------------------------------------------------ 
      authorized signatory as token of acceptance of FCIL  
      all Terms & Conditions of this tender.  ------------------------------------------------------ 
 
 Place: _____________ Date_____________                                                 SIGNATURE WITH SEAL 
                                                                                                                    Authorized Signatory and Name 
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THE FERTILIZER CORPORATION OF INDIA LIMITED 
(A Govt. of India Undertaking) 

Sindri Unit Sindri 
 

NOTICE INVITING TENDERS 

NIT NO. FCIL/GM/Hiring of Vehicle/2025-26/ 
 

Tenders under single stage two Bid systems are invited from the registered Service 
Providers/Agencies/Parties/Firms/Co-operative societies having sufficient experience and 
technical capability for the similar jobs in the name & style of the tenderer. The Contractor or his 
authorized representative would  ensure that the job is carried out as per job specifications. 
 

Job 
No. 

Services  to be 
Provided at 

Description Period 
of 
Contract 

Estimated Cost 
(including GST 
(Rs) 

Earnest 
Money 
(Rs) 

1. Fertilizer Corporation 
of India Limited, Sindri 
Unit ,  
PO- Sindri, Dist- 
Dhanbad, Jharkhand 
828122 

PROVIDING 
ONE NO 
Sedan 
Passenger 
Car ( AC) 
Petrol with 
driver  ON 
HIRE BASIS  
 

 
One 
Year  

 
Rs. 4,38,800.00 
 

 
Rs. 6,750.00 

 
The payment in respect of EMD should be made through DD drawn in favour of Fertilizer 
Corporation of India Limited payable at Sindri on any Nationalized Bank and to be sent at 
the above address so as to reach before opening of the Technical bid otherwise the tender 
will not be opened. EMD should reach in up-line mode to FCIL- Sindri before due date and time 
of opening of Technical Bids. 
 
FCIL assumes no responsibility for any delay in receipt of the same. NIT number should be 
clearly written on the top of the envelope of EMD. The participation and submission of offer 
against this NIT by Cooperative Society/Individual/firm is subject to fulfillment of eligibility 
criteria mentioned in this tender.  
 
1. If the date of opening of `Technical Bid‟ & `Price Bid‟ happens to be holiday/Sunday, the 
same will be opened on the next working day.  
 
FCIL reserves the right to accept/reject or cancel in full or any part thereof of the tender or all 
the tenders without assigning any reason & shall bear no liability whatsoever consequent upon 
such a decision. These jobs are for a period of one year and if necessary extendable for a 
further period of one year on satisfactory performance and Mutual consent of both the 
Parties. 
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Service Provider will have to provide the Sedan Car (AC) Petrol with Driver. Full details 
can be seen/downloaded from CPP Portal/FCIL website as per the schedule as given in 
CRITICAL DATE SHEET as under:- 
 

CRITICAL DATE SHEET 
 

Publish Date                     14.07.2025 

Bid Document Download Start Date 14.07.2025 

Clarification Start Date 14.07.2025 

Bid Submission Start Date 14.07.2025 

Clarification End Date 1.00 P.M. on 29.07.2025 

Bid Submission Closing Date 3.00 P.M. on 29.07.2025 

Bid Opening Date 3.30 P.M. on 29.07.2025 
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ELIGIBILITY CRITERIA 

 

Only those tenderers shall be considered eligible who fulfill the following Eligibility Criteria 
subject to submission of EMD and NSIC/MSME registration certificate along with Integrity 
Pact  (on A4 Size Plain Paper) duly sealed and signed by authorized signatory and 
witnesses, before scheduled tender opening time. 
 

(A) Technical Eligibility Criteria:- 
 

(I) Experience of having successfully completed in line similar works during 
last 3 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
 
(i) Three similar completed works costing not less than the amount equal 

to 40 % of the estimated cost. 
Or 

(ii) Two similar completed works costing not less than the amount equal 
to 50% of the estimated cost. 

Or 
(iii) One similar completed work costing not less than the amount equal to 

80% of the estimated cost. 
 

(II) Similar work is defined as Providing One No Sedan Car ( AC) Petrol with 
driver ON HIRE BASIS in any State/ Central Govt. department/Public 
Sector Undertaking/Semi Govt. offices of India.   

 
(B) Financial Soundness:- 

 
Average Annual financial turnover during the last 3 years, ending 31st March of 
the previous financial year, should be at least 80% of the estimated cost. 
 

(C) Common Criteria:- 
a) Registration certificate of Firm/Partnership Firm/Co-operative society. 

 
b) PAN No. with proof 

 
c) Latest Income Tax Return / Income Tax Clearance Certificate 

 
d) Registration Certificate under GST. 

 
e) Self declaration of not being black listed by any PSU/Central Govt./any State 

Govt. 
f) Letter of acceptance having read all the terms and conditions and GDCC 

duly signed by authorized signatory duly affixing the seal. 
 

(D) Documents to be submitted:-  
a) The documents, duly signed and sealed by the authorized signatory, in proof 

of the above mentioned items shall be submitted along with the tender.  
 

b) EMD or NSIC/MSME certificate which should be reached on offline mode to 
above address before scheduled opening of the technical bid.    
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(E)   The following tenderers are not eligible:-  

 
a) If EMD or NSIC/MSME certificate and cost of tender document (if applicable) 

not submitted, well in advance of scheduled opening of tender. 
 

b) The tenderers who have debarred as per clause no. 131 of the General 
Directions and Conditions of Contract (GDCC).  

 
(F)     Exclusions:-  

 
a) FCIL reserves the right to assess the capacity and capability of the tenderers 

for carrying out the tendered job in view of the other contracts in their hand. 
The offers of such parties, who are having more jobs in their hand in 
comparison to their capacities, may not be considered. 

 
IMPORTANT: - 
 
Before uploading the Technical Bid and Price Bid, tenderer should check that they have filled in 
the Technical Bid and Price Bid proforma and its Annexure I, II and III properly including 
scanned copies of DD with technical bid. Only further clarifications of submitted documents 
if required by Tender Committee may be asked from the tenderers. Therefore, tenderers 
should study the tender documents thoroughly and furnish all required details in the 
Technical Bid. 
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ANNEXURE- I 

 

NIT NO. FCIL/GM/Hiring of Vehicle/2025-26/ 
  
 

PARTICULARS OF EXPERIENCE OF EXECUTING SIMILAR JOB BY THE TENDERER. 
 

Sl. 
No. 

Name &Address 
of Service 
Provider 

Description of Work Period of Contract No. of Personnel Value of Work 

From To As per Work 
Order 

Actual As per Tender Actual 

         

 
 

        

 
 

        

 
 

        

 
 

 
 

 
 

 
 

     

 
 

        

 
 

        

 
 

        

 
PLACE                                                                                         SIGNATURE OF TENDERER WITH SEAL 
 
DATE: 
 
(Attached extra sheets, if required) 
 
Note: All the columns should be filled-in properly, otherwise tender may not be considered. Copy of proof of experience (Work order copy 
along with job completion certificate showing value of the job completed) should be enclosed with the tender documents.  



1  

ANNEXURE –II 
 

NIT NO. FCIL/GM/Hiring of Vehicle/2025-26/ 
 

PARTICULARS OF JOBS IN HAND 
 

S.No. Name & Address of 
Service Provider 

Description of 
Work  

Period Of 
Contract 

No. of 
Personnel 

Value of 
work 

      

      

      

      

      

      

      
 

 
 
 

PLACE                                                                                               SIGNATURE OF TENDERER 
WITH SEAL 
 
DATE: 
 
(Attached extra sheets, if required) 
 
Note: All the columns should be filled in properly otherwise tender may not be 
considered. Copy of job in hand (Work order copy) should be enclosed with the tender 
documents.  
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ANNEXURE –III 

 

NIT NO. FCIL/GM/Hiring of Vehicle/2025-26/ 
 

ANNUAL TURN OVER OF THE TENDERER FOR LAST THREE YEARS 
 

Year Turn Over Rs. 
 

Remarks 

2023-24 
 
 
 

 
 

 
2022-23 

 

  

 
2021-22 

 

  

 
Note: Proof of the above figures shall be submitted along with copy of ITR and turnover 
details/CA certificate for above three years. 
 
 
Date: 
 
Place: 

                                                                               SIGNATURE OF TENDERER WITH SEAL 
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NIT NO.  FCIL/GM/Hiring of Vehicle/2025-26/ 

 
SCOPE OF WORK.  

 
The Agency shall provide one no Sedan passenger car along with driver at FCIL, Sindri Unit or at 
any place at the discretion of the FCIL management. The Driver should be adequately trained 
and well-disciplined personnel.  Brief description of the scope of work is detailed below.  
 

SHOWING DETAILS OF JOB TO BE OUTSOURCED  
 

S. 
No. 

Categor
y  

Description Minimum 
Criteria  

Scope of Work No of 
Vehicl

e 

Place of 
Deployment  

1 Service  Hiring of Sedan 
Passenger Car AC 
Vehicle (Petrol) along 
with Driver.           
(Vehicle should not be 
more than 3 years old.) 

The Agency 
should have 
minimum 3 
Years‟ 
experience in 
line for same/ 
Similar 
category of 
service. 

Car to be used 
as staff Car for 
local and outside 
movement  

One  FCIL, Sindri 
Unit PO: 
Sindri, Dist. 
Dhanbad – 
828122, 
Jharkhand. 
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TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
                                                                                                Date: 

To, 
 

 
Sub: Acceptance of Terms & Conditions of Tender. 
 
                                        Tender Reference No:___________________ 
 
Name of Tender/Work:- 

 

 

 
Dear Sir, 
 
1. I/We have downloaded/obtained the tender document(s) for the above 

mentioned „Tender/Work‟ from the web site(s) namely: 

 
as per your advertisement, given in the above mentioned website(s). 
 

2. I/ We hereby certify that I/ we have read the entire terms and conditions of the 

tender documents from Page No. _______ to _______ (including all documents 

like annexure(s), schedules(s), etc.,), which form part of the contract agreement 

and I / we shall abide hereby by the terms / conditions/ clauses contained 

therein. 

 
3. The corrigendum(s) issued from time to time by your department/ organization 

too has also been taken into consideration, while submitting this acceptance 

letter. 

 
 
4. I / we hereby unconditionally accept the tender conditions of above mentioned 

tender document(s) corrigendum(s) in its totality / entirety. 

 
 

5. In case any provisions of this tender are found violated, then your department/ 

organization shall without prejudice to any other right or remedy be at liberty to 

reject this tender/ bid including the forfeiture of the full said earnest money 

deposit absolutely. 

 
 

Yours Faithfully, 
(Signature of the Bidder, with Official Seal) 
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NIT NO. FCIL/GM/Hiring of Vehicle/2025-26/ 
 

 
 

IMPORTANT CHECK LIST 
The tenderer submitting bids should attaché/upload self-certified scanned copy of following documents:- 

S. 
No 

Eligibility Criteria Following documents 
required to attach/upload 

with Technical bid 

Submitted Not Submitted 

   Please Tick appropriate column 
whether submitted or not 

01 Cost of Tender Fees 
 

Money Receipt /DD in 
original, if applicable, should 
be reached before opening 
of technical bid/ NSIC 
Exemption Certificate 

  

02 EMD Amount 
 

DD in original should be 
reached before opening of 
technical bid/ NSIC 
Exemption Certificate 

  

03 PAN No. Proof Attached    

04 GST No. Proof Attached   

05 Sealed and Signed Tender 
Acceptance Letter 

On their letter head to be 
submitted 

  

06 
 
 

Affidavit stating that the service 
provider has not defaulted in 
payment of EPS/ESI/GST/Income 
Tax and all statutory dues. 

Affidavit to be submitted   

07 Registration Certificate of 
firm/Partnership firm/ Co-operative 
societies/individual 

Proof Attached   

08 Self Certificate of not being 
blacklisted by any PSU / Central 
Government / any State 
Government.  

Self Certificate in this regard  
attached. 

  

09 Income Tax Returns/Clearance 
certificate 

Proof of ITRs/Clearance 
Certificate/ Signed Balance 
sheet attached 

  

10 Experience Certificates / 
Completion Certificates 
 

In line Similar work 
experience proof attached.  

  

11 Turnover Details 
 

Proof in support of turnover 
attached. 

  

12 Vehicle  Commercial registration 
certificate along with Insurance 
and pollution certificate 

   

13 Jobs in Hand 
 

Any Proof regarding jobs in 
hand attached 

  

IMPORTANT:- 
 

01- Tenderer should ensure that all the above items are ticked before uploading the bid. 
02- Failing to submit/uploading any supporting/relevant documents of the above eligibility criteria of bid 

is liable for REJECTION.  
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APPENDIX-I 

 

Special Terms and Conditions for Hiring of Sedan Passenger Car (AC)  
 

1. The agency should be registered and bonafide Service Providers/Agencies/Parties having 
adequate experience and should have a valid Commercial licence of Vehicle issued by 
the Controlling Authority. or an affidavit of the effect that if the firm is successful bidder in that 
case the firm will produce  license to FCIL within a period of 21 days from the date of issue 
of the work order. 
 

2. The Service Provider /Agency are required to provide one AC Sedan passenger Car with 
Commercial Registration (Not more than 3 years old model from the date of its Purchase) 
with following terms and conditions. 

 
a) Contractor is not allowed to sublet the job or part thereof to any third party in any case. 

    
b) Contractor will arrange fuel for running of the vehicle initially at their own cost.  

 
c) Bidders have to quote for hiring charges of the vehicle with driver for 12 hours 

deployment. The driver thus engaged shall be the employees of the contractor exclusively 
and shall have no claim whatsoever for employment in the FCIL on the basis of this 
assignment. 

 
3.  The successful bidder will be paid as per the following schedule: 
 

(i) Hiring charges @12 Hrs per day. This will be quoted by the contractor and the 
contract will be awarded on the merit of this rate only. 

(ii) Fuel charges will be payable to the contractor over and above the car with driver 
hiring charges as per the actual movement and will be calculated on the basis of 15 
km./liter of fuel consumption. The bidder has to submit the Fuel bill at the time of 
payment.  

 
4. The rate of fuel for reimbursement shall be as applicable at the nearest fuel station at Sindri. 

Cost of lubricants and other consumables required for running of the vehicle shall have to be 
borne by the contractor. 

  
5. Normal reporting time of the vehicle shall be 09:00 AM to 09:00 PM. However, the same may 

be changed by the Unit In-charge of FCIL. 
 
6. For outstation duty requiring night halts, `200/- per night shall be payable as night halt 

charges. However, no overtime charge shall be payable during outstation duty. 
 
7. Toll Tax and Parking Charges paid for official duty shall be reimbursed along with monthly 

bills, on production of documentary evidence of such payment. 
 
8. Contractor will keep a Log Book to maintain the running record of the vehicle on daily basis 

and will get it signed by the using official. The Log Book shall always be available in the 
vehicle for inspection on demand by the Officer In-charge i.e. Unit In-charge.  

         
9.  Payment shall be released on the basis of monthly bills raised by the contractor along with 

copy of the Log Book duly certified by the respective users. The Fuel bill is also to be 
submitted along with the Bill. Payment shall be made within 30 days of submission of correct 
bills with complete documents. 

10. The seats of the vehicle shall be provided with good quality replaceable/washable covers. 
The following gadgets shall also be made available in the Vehicle. 
(a) Fire Extinguisher (b) First Aid Box (C) Tool Kit with Emergency Spares. 
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11. Contractor has to keep the vehicle in perfect running condition and provide the vehicle of the 

make (maximum three years from the date of purchase) to the satisfaction of the 
Management and shall get it repaired and maintained regularly at their own cost.  

  
12. If the Vehicle is not deployed for duty by the Contractor on any particular day for any reason, 

it shall be treated as absent. In case of breakdown of the Vehicle, Contractor shall arrange 
an acceptable alternate Vehicle during the breakdown period failing which the vehicle shall 
be treated as absent during the period. If the vehicle deployed is found to be running without 
valid documents required as per Statutory norms, it shall be treated as absent during that 
period. During all periods of the vehicle being marked absent, deduction @1.5 times of daily 
hiring charges shall be done from the running bill for the period of absence. In the event of 
vehicle not required on a particular day, the same will be informed to contractor in advance. 

 
13. Refusal to perform duty as directed by the Management, by contractor or their driver due to 

any reason whatsoever entail the vehicle being marked absent for the period and an 
additional deduction of Rs 200/- per day for the period so marked absent shall also be made 
from the running bills towards related damages caused to the Management of FCIL Sindri. 

 
14. If the driver of the vehicle is found to be in drunken condition while on duty, the vehicle will 

be removed from duty immediately and marked absent till such time another suitable driver 
is deployed. 

 
15. For deployment / replacement of driver, the contractor will intimate in advance to the 

Management of FCIL Sindri with a copy of his driving License and other details.  
 
16. No residential accommodation shall be provided to the contractor or driver and all expenses 

related to the driver shall be born by the Contractor. Contractor will be responsible for any 
default in the application of labour Laws and shall ensure payment of Minimum Wages to 
driver as stipulated by the Jharkhand Government. 

 
17. Income Tax shall be deducted as per extant rules and directives of the Income Tax 

Department. 
 
18. The contractor shall pay all statutory taxes of Jharkhand State and take comprehensive 

insurance covering third party risk, as applicable for commercial vehicles. FCIL shall not be 
liable for any damages whatsoever due to the usage of the vehicle. The vehicle deployed by 
you should have valid documents like route permit for all routes in Jharkhand, Bihar and 
West Bengal; fitness certificates, pollution certificate, etc. The contractor will not run the 
vehicle without all the valid documents required as per law. In case of non-observance of the 
same, Contractor will be fully responsible for its legal consequences and any fine/penalty 
imposed by any authority due to non-observance of these laws and shall be borne by you.  

 
19. Road Tax for plying the vehicle outside Jharkhand, as per requirement of FCIL management, 

payable, if any, in addition to passenger tax, commercial tax in States other than Jharkhand 
shall be reimbursed in full to you on production of documentary evidence for the same. 
However, the full reimbursement shall be made only if the tax has been paid after 
deployment of the vehicle with FCIL, as per the requirement and as per instruction of FCIL 
management. 

 
20. Applicable GST shall be reimbursed by FCIL on submission of documentary evidence. 
 
21. Commercial/passenger/permit tax, payable if any, for the State of Jharkhand shall be paid by 

the contractor. FCIL shall not reimburse these taxes. 
 
22. The contractor must ensure that all safety norms, latest environment and emission norms, as 

per applicable Central Motor Vehicle Act and Rules and guidelines issued by Statutory 
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Authorities from time to time are completed at their cost. Safety reflectors are required to be 
put in the vehicles. 

 
23. The payment would be made on actual use of vehicle. 
 
24.  The contract for the deployment of the vehicle may be terminated by FCIL without assigning 

any reason whatsoever, upon serving 30 days‟ notice to the contractor. 
 

25. EARNEST MONEY: 
   (i) Tenderers shall have to deposit requisite Earnest Money to the Finance                
        Department FCIL Sindri Unit. They shall submit either through cash or Bank         
        Draft/Banker‟s cheque drawn on CANARA BANK Sindri Branch in favour of      
        Fertilizer Corporation of India limited Sindri Unit and proof of the same is to be  
         submitted in Commercial bid. 

       (ii) Co- operative Societies not registered for the tendered job /or not having the              
            valid Registration Certificates shall also be required to Submit Proof of Earnest      
            Money Deposit. 

(iii) Earnest Money will not bear any Interest and will be refunded to the Un successful 
bidders after the tender is finally decided. Earnest Money receipt in token of the said 
Deposit should accompany each tender without which tenders will be liable for 
rejection. Earnest Money shall offset the Security deposit in case of the Successful 
bidder. 

(iv) EM and SD will bear no interest. However FCIL Sindri reserve the right to forfeit both 
if tenderer fail or neglect to take up the job and do not fulfill the terms and Conditions 
of the Contract and do not execute the Work Satisfactorily. 

(v) EM & SD shall be returned after Satisfactory completion of job subject to satisfactory 
completion certificate of job obtained from concerned department/ Area head or his 
authorized nominee.  

                                                                                        
26. The contractor will give 30 day‟s advance notice in the event they intend to withdraw any 

vehicle for valid reason failing which the security deposit deducted shall be forfeited. 
 
27. GST will be reimbursed after submission of proof of deposition and the same appearing in 

GSTR-2A of the Company of respective month. 
 

28. Statutory Deduction such as TDS etc. and other taxes as applicable will be deducted from 
each bill.  

 
29. The Service Provider/Agency‟s personnel shall not claim any benefit/compensation/ 

absorption/regularization of services with the FCIL under provisions of „The Industrial 
Disputes Act, 1947‟ or The Contract Labour (Regulation and Abolition) Act, 1970. 
Undertaking from the personnel to this effect shall be required to be submitted by the Service 
Provider /Agency to the FCIL. 
 

30. Such persons provided by the Service Provider /Agency shall be the employees of the 
Service Provider/ Agency and it shall be the duty of the Service Provider/ Agency to pay their 
salary of each month on or before 7th day of next month for the work executed by their 
Employees.  

 
31. Payments: - E-Payment/Payments by crossed cheque will be made on monthly basis 

normally within 15 days of the submission of Bills in duplicate addressed to the Consultant, 
FCIL, Sindri duly pre-receipted and duly verified by the concerned official of FCIL, Sindri. 
 
I. Penalty will be leviable at the rate of Rs.1,000/- per day in case of non-payment of Salary  

by 7th day of each month. 
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ll. Bills for payment should be sent directly to the concerned official of FCIL, Sindri Unit, 
Sindri. 
 

32. All bills should be verified and authenticated in all respects from your side as well from 
concerned officials of FCIL, Sindri by 15th day of each month.   
 

33. In case of delay in submission of bills, a penalty of Rs. 1000/- per day will be levied in case 
of delay beyond 15th of every month.  

 
34. Initially, the Service Provider/Agency shall be entrusted the Contract for a period of one year. 

 
35. The FCIL shall not be liable for any loss, damage, theft, burglary or robbery of any personal 

belonging, equipment or vehicles of the personnel of the Service Provider /Agency. Further, 
the FCIL shall also not be responsible for any mishap during the course of duty or any 
liability on that account. 
 

36. In case of any loss, theft, sabotage, etc. caused by or attributable to any of the personnel 
deployed by the Service Provider /Agency, the FCIL shall have the right to claim damages 
from the Service Provider /Agency. 
 

37. The bids must contain the information as required in the format prescribed. The bids which 
do not contain the information as desired and are not supported by necessary documents 
will not be considered for evaluation. 
 

38. The rates are to be quoted in the prescribed format in Indian Rupees only.  
 

39. Tenders in any other form, including E-mail, will not be entertained. 
 

40. The service charges quoted in th tender will be fixed and accepted by the FCIL for the entire 
period of the Contract including the extended period if any. 

 
 
41. The work will be awarded on L-1 (Lowest Rate) charges basis. In case service charges 

quoted by two or more agencies are same, the L-1 will be decided by considering the 
highest amount of valid in line works of previous three years executed by the Bidder 
which is submitted by the Bidders in a separate sheet. 

 
42. The bids shall be valid for a period of not less than 90 days after the deadline for submission 

of bids. 
 

 
43. The bids must contain the information as required in the format prescribed. The bids which 

do not contain the information as desired and are not supported by necessary documents 
will not be considered for evaluation. 

 
44. Jurisdiction: 
 

The contract shall be deemed to have been entered at Sindri, Dist. -Dhanbad and all causes 
of action in relation to contract will thereof be deemed to have arisen within the jurisdiction of 
the Dhanbad Courts of Jharkhand only. 
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THE FERTILIZER CORPORATION OF INDIA LIMITED 

 

GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT 
 

1) Definitions 
In these conditions of contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 

 
(a) “FCIL” or the company shall mean The Fertilizer Corporation of India Limited or 

the Administrative Officers of the FCIL, authorised to deal with any matters with 

which these presents are concerned on its behalf. 

(b) “General Manager” shall mean the officer in Administrative charge of FCIL at 

the Unit./Divisions . 

(c) “Engineer/Area Manager/officer” shall mean the executive/project engineer/ 

Area Manager in executive charge of the works and shall include the superior 

officers of the Engineering Department of FCIL “Unit/Division”. 

i.e the Asstt.chief Engineer, Dy. CE., Addl. Chief Engineer. And the 
Chief engineer. 

(d) “General Manager‟s/Engineer‟s Representative” shall mean the 

Assistant Engineer, Asst project Engr./Foreman in direct charge of the works and 

shall include any A.F.M/dited by F.C.L or its consultants. 

(e) “Contractor” shall mean the person, firm or company who enters into contract 

with FCIL and shall include their executors, administrators, successors and 

permitted assigns. 

(f) “Contract” shall mean and include the agreement or work order, the accepted 

schedule of rates or the schedule of rates of FCIL notified by the tender 

percentage for items of works quantified or not quantified, the general conditions 

of contract, the special conditions of contract, if any, the drawings, the 

specifications, the special specifications if any and tender forms if any, as also 

future amendments modifications that may be agreed to in writing in future, but 

shall not include, any condition stipulated by the tenderers in their tenders unless 

otherwise accepted by FCIL in writing. 

(g) The “ Contract Sum” shall mean: 

i. in the case of Lump Sum Contracts the sum for which the tender is 

accepted; 

ii. in the case of Percentage Rate contracts the estimated value of the Works 

as mentioned in the tender adjusted by the Contractor’s percent age; 

iii. in the case of item Rate Contracts the cost of the Works arrived at after 

extension of the quantities shown in Schedule of Quantities by the item 

rates quoted by the tenderer for the various items. 

(h) A “Day” shall mean a day of 24 hours from midnight irrespective of the number 

of hours worked in that day. 

 
(i)  “Temporary Works” shall mean all temporary works of every kind required in 

or about the execution, completion of maintenance of the works. 
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(j) “Urgent Works” shall mean any urgent measures which in the opinion of the 

Engineer-in-charge, become necessary during the progress of the works to obviate 

any risk or accident or failure or which becomes necessary for security. 

(k) A “Week” shall mean seven days without regard to the number of hours worked 

in any day in that week. 

(l) The “Works” shall mean the works to be executed in accordance with the 

Contract or part(s) thereof as the case may be and shall include all extra or 

additional, altered or substituted works or temporary and urgent works as required 

for performance of the contract. 

(m) “Specifications” shall mean specifications for materials and works issued under 

the authority of the Engineer or as amplified, added, or specified by special 

specifications if any. 

(n) “Drawings” shall mean the maps, drawings, plans and tracings or prints thereof 

annexed to the contract and shall include any modifications of drawings and 

further drawings as may be issued by the Engineer from time to time. 

(o) “Site” shall mean the site and other places on in or through which the works are 

to be carried out and any other lands or places provided by FCIL for the purposes 

of the contracts. 

(p) “Period of maintenance” shall mean the specified period of maintenance from 

date of completion of the works as certified by the Engineer. 

(q) Environment: 
i. Includes, water, air and land and their relationship which exists among and 

between water, air, land and human being, other living creatures, plants, micro 

organisms and property. 

ii. Environment pollutant: means any solid, liquid or gaseous substances present 

in such forms and concentrations as may be or lead to be injurious to 

environment. 

iii. Environment Pollution: means the presence of any environment pollutant. 

iv. Hazardous substance: means any substance or preparation which by reason of 

its chemical or physiochemical or handling    is liable to cause harm to human 

being, other living creatures, plants micro organisms, property or the 

environment. 

No person causing on any industry, operation or process and shall discharge or 
emit or permit to be discharged or emitted any environmental pollutant in 
excess or such standard may be prescribed. Every motor vehicle in use shall 
comply with environment Act/Rules/Regulations. 

 

2) Singular and Plural 

Works carrying singular number shall also include plural and vice versa, 
where context requires. 
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3) Headings 

The headings in these general conditions are solely for purpose of 
facilitating reference and shall not be deemed to be part thereof or be taken 
into consideration in the interpretation or construction thereof or of the 
contract. 

4) Law Governing the Contract 

The contract shall be governed by the law for the time being in force in the 
Republic of India. 

5) Service of Notices to Contractor 

The contractor shall furnish to the engineer, the name designation and 
address of his authorized agents and all complaints, notices 
communications and references shall be deemed to have been duly given 

to the contractors if delivered to the contractor or his authorized agent or 
left at or posted to the address so given and shall be deemed to have been 
in the case of posting on the day on which they would have reached such 
address in the ordinary course of post or on the day on which they were so 
delivered or left. In the case of contract by partners, any change in the 
constitution of the firm shall be forthwith notified by the contractor to the 
Engineer-in-Charge/Area Manager. 

6) Contract Documents 
(i) The Contractor shall be furnished to free of charge, two certified true copies of 

the Contract Document except standard specifications and the schedule of rates 

and of all further drawings which may be issued during the progress of the 

Works. He shall keep one copy of the Documents on the site in good order and 

the same shall at all reasonable times be available for inspection and use by the 

Engineer-in-Charge/ General Manager / General Manager or his representatives 

or by other Inspecting Officers. 

(ii) None of these Documents shall be used by the Contractor for any purpose other 

than that of this contract. 

(iii) The Contractors shall take necessary steps to ensure that all persons employed on 

work in connection with this Contract have noticed that the Indian Official 

Secrets Act 1923 (XIX of 1923) and amendments, if any, applies to them and 

shall continue so to apply even after the execution of such works under the 

contract. 

7) Works to be carried out 

The work to be carried out under the Contract shall except as otherwise 
provided in these conditions, include all labour, materials, tools, plant, 
equipment, and transport which may be required in preparation of and for 
and in the full and entire execution and completion of the Works. The 
descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held to include waste on materials, carriage and cartage, 
carrying in return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and 
completion as aforesaid in accordance with good practice and recognised 
principles. 
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8) Occupation and Use of Land 

No land belonging to or in the possession of FCIL shall be occupied by the 
Contractor without the permission of FCIL. The contractor shall not use, or 
allow to be used, the site for any purpose other than that of executing the 
works. 

9) Sufficiency of Tender 

i. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender of the Works and of the rates and 

prices quoted in the Bill of Quantities, which rates and prices shall, except as 

otherwise provided cover all his obligations under the Contract and matters and 

things necessary for the proper completion and maintenance of the Works. 

ii. Any error in description, quantity or rate in schedule Bill of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the Works comprised therein according 

to drawings and specifications or from any of his obligations under the Contract. 

iii. If on check there are found to be differences between the rates given by the 

Contractor in words and figures or in the amount worked out by him in the Bill of 

Quantities and general summary, the same shall be adjusted in accordance with 

the rules following hereunder. 

iv. In the event of a discrepancy between description in words and figures quoted by 

a tenderer, the description in words shall prevail. 

v. In the event of an error accruing in the amount column of Bill of Quantities as a 

result of wrong extension of the unit rate and quantity the unit rate shall be 

regarded as firm and extension shall be amended on the basis of the rate. 

vi. All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

vii. The totals of various sections of schedule    of Quantities amended shall be 

carried over to the General Summary and the tendered sum amended accordingly. 

The tendered sum so altered shall, for the purpose of the tender, be substituted for 

the sum originally tendered and considered for acceptance instead of the original 

sum quoted by the tenderer. Any rounding off of totals in various sections of Bill 

of Quantities or in General Summary by the tenderer shall be ignored. 

10) Submission of Earnest Money along with Tender 

Each tender has to be submitted “online” and the requisite Earnest 

Money and Cost of Tender Document “offline” in the form of DD in 

favour of FCIL., payable at Sindri drawn from any nationalized bank 

should reach the office of G.M., FCIL on or before the schedule date and 

time of opening as stated in the Critical Data Sheet. 

11) Earnest Money and Security Deposit 

In case the contractor fails to undertake the work within the specified 
period after the same has been awarded to him, the entire Earnest 
Money/Security Deposit will stand forfeited without any further reference to 
him. No interest will be payable to the Contractor on the Earnest Money or 
Security Deposit or on the amount payable to the contractor under the 
contract. 
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The tenderer should deposit Earnest Money offline as mentioned in NIT in 
any one of the following forms with Finance Manager, FCI L, NOIDA or to 
be sent offline so as to reach the office of G.M. FCIL before opening of the 
technical bid. Merely uploading the scanned copy of the EMD and Tender 
Documents will not qualify the tenderer. The FCIL will not entertain the 
tender for which EMD is not received in time. On acceptance of tender by 
FCIL, the Earnest Money deposited by the contractor with his tender will 
be retained by FCIL, as part of the Security Deposit for the due and faithful 
fulfillment of the contract by the contractor. 

 
(i) Demand draft drawn on any Scheduled Bank payable in Sindri in the name 

of “The FCI Ltd., Sindri Unit”. 

 
(ii) Earnest Money in the form of Bank Guarantee shall also be accepted on the 

following conditions:- 

 
(a) Amount of Earnest Money should be more than Rs. 10,000/-, 

(b)  Bank Guarantee should be from a Scheduled Bank valid for a period of 90 

days, and 

(c) Bank guarantee should be submitted by the tenderer in our performa. 

 
Earnest Money shall not be accepted in any form other than those 
specified above and tenders not accompanied by Earnest Money will not 
be entertained. In case of tenderer who is FCIL‟s contractor and whose 
amount is lying with the Company, is also required to deposit Earnest 
Money, otherwise his tender will not be entertained. 

Small Scale Industries registered with NSIC are exempted from payment 
of EMD, subject to submission of valid documentary evidence along with 
specific request. 

 
The Earnest Money deposited with the tender will be retained by the 
company as part of Security Deposit for due and faithful fulfillment of the 
contract by the contractors. Security Deposit will be calculated as under 
and shall be deposited in the form of DD or Bank Guarantee in favour of 
FCIL noida immediately after issue of Contract/Job Order but before 
commencement of work. 

For First    10 Lakh @ 10 % 
For Next    10 Lakh @ 7.5 % 
For next    10 Lakh and above @ 5.0% 

No interest will be payable by the company on Earnest Money/Security 
Deposit or on the amount payable to the contractor under the Contract. 
The total Security Deposit due shall be refunded to the contractor after 
faithful completion of the jobs. 
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12) Time is Essence of Contract 

The time allowed for execution of the Works as specified in the Schedule 
or then extend time in accordance with these Conditions shall be the 
essence of the Contract. Contractor shall except otherwise mentioned in 
the letter of acceptance of tender or work order commence the works 
within a day after the date on which the General Manager/Engineer-in- 
Charge issues written orders to commence the work or from the date of 
handing over the site whichever is later. If the Contractor commits default 
in commencing the execution of the work as aforesaid, company/ 
corporation shall without prejudice to any other right or remedy, be at 
liberty to forfeit the earnest money absolutely after giving notice to the 
contractor in writing Compensation for delay is dealt with in GDCC No. 30. 

13) Suspension of Works 
a. The contractor shall, on receipt of the order in writing of the Engineer- in-

Charge suspend the progress of the works or any part thereof for such time and 

in such manners the General Manager/Engineer-in- Charge may consider 

necessary for any of the following reasons: 

i. On account of any default on part of the Contractor or 

ii. For proper execution of the Works or part thereof for reasons other than 

the default of the contractor or, 

iii. For safety of the Works or part thereof. 

The contractor shall, during such suspension properly protect and 
secure the Works to the extent necessary and carry out the 
instructions given in that behalf by the Engineer-in-Charge/Area 
Manager/Genaral Manager. 

b.  If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above: 
 

(i) The contractor shall be entitled to an extension of time equal to the 
period of every such suspension PLUS 25%. 

 
14) Extension of time for Delay: 

 

If the Works be delayed by any or more of the following events, request for 
extension of time. to be eligible for consideration, shall be made by the 
contractor in writing within 14 days of happening of the event(s) causing 
delay indicating the period for which extension is desired: 
a. force majeure, or 

b. abnormally bad weather, or 

c. serious loss or damage by fire, or 

d. civil commotion, local combination of workman strike or lockout, affecting 

any of the trades employed on the work, or 

e. delay on the part of other contractors of trade men engaged by 

Company/Corporation in executing work not forming part of the Contract or 

f. non-availability of stores which are the responsibility of Company/Corporation 

to supply, or 

g. non-availability or break-down of Tools and Plant to be supplied or supplied 

by Company/Corporation, or 
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h. any other cause which in the absolute desecration of the authority mentioned in 

Schedule, is beyond the Contractor‟s control then upon the happening of any 

such event causing delay, the Contractor shall immediately give notice thereof 

in writing to the General Manager but shall nevertheless use constantly his 

best endeavors to prevent or make good the delay and shall do all that may 

be reasonably required to the satisfaction of the General Manager to proceed 

with the Works. 

In any such case the authority mentioned in Schedule, may give a fair 
and reasonable extension of time for completion of the work. Such 
extension shall be communicated to the Contractor by the General 
Manager in writing, within 3 months of the date of receipt of such 
request by the General Manager. 

15) Work during Night or on Sundays/Holidays 
 

Subject to any provisions to the contrary contained in the Contract, none of 
the permanent works shall be carried out during night or on Sundays or on 
authorised holidays without the permission in writing of the Engineer-in- 
Charge/General Manager except when the work unavoidable or absolutely 
necessary for the safety of life, property of works in which case the 
Contractor shall immediately advice the Engineer-in-Charge/Area Manager 
/General Manager accordingly. 

 
16) Tender Documents available for inspection 

Tender documents consisting of the designs, drawings Schedule Bill of 
quantities and rates of the various item along with their description and 
complete specifications and the set of “General Directions” and conditions 
of Contract” or any other documents required in connection with the work, 
signed for the purpose of identifications by the Engineer shall be open for 
inspection by the Tenderers at the Office of the Engineer/Area 
Manager/General Manager during Office hours on all days (except Sunday 
and Public holidays). 

17) Opening of Tender: Tenders will be opened in the office of the General 

Manager, FCI Ltd., NOIDA at the time and on date as per Tender Notice in the 

presence of tenderer or their authorized representative who wish to be present. 

18) Right to Question: Every bidder has the right to question bidding conditions, 

bidding process and/or rejection of its bids. 

19) Incomplete Tender Papers 

If a tender issued to an intending tenderer is incomplete, he shall request 
the office of the Engineer to complete the same before he delivers his 
tender. 

20) Tenderer to Study Tender Documents Carefully 

The tenderer shall study all the tender documents very carefully. He 
should visit the site and satisfy himself as to the local conditions, the 
accessibility of the site the full extent and character of the operations, the 
nature of the grounds, the type of the machinery and the equipment 
needed the conditions affecting supply of materials and labour and the 
execution of the contract generally, no claim on grounds of want of 
knowledge in such respects will be entertained. 
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21) Work Order Commencement date: 

This agreement shall be deemed to have commenced and come into 

operation as on and from the date of Work Order/LOI and shall remain 

and continue to be in force for Two years from the date of Work 

Order/LOI initially and thereafter the contract may be renewed for 

another one year subject to termination with one month‟s notice on 

either side. The company however, reserves the right to terminate the 

contract at any time at its discretion without assigning any reason during 

the period of the contract. 

 
22) BREACH OF CONTRACT: 

On breach of contract of any of the terms and conditions as aforesaid on 
the part of contractor to be observed and performed of which fact the 

company shall be the sole judge, the company reserves the right to 
terminate the contract forthwith without any liability to pay anything to the 
contractor. 

 
23) FORCE MAJEURE: 

The company shall not be liable for any claim or loss, damage or 
compensation whatsoever arising out of stoppage of work (Temporary or 
Permanent) or failure to continue this contract with the contractor, unless 
otherwise agreed to contrary, but in no case will this agreement extend to 
cases when such stoppage, failure or discontinuance is attributable or 
orders of civil or military authorities, or cause directly or indirectly due to 
war, mutiny, Civil commission, riots, strike, lock-out, fire, flood, tempest, 
lightening, earthquake or other forces, accidents or causes beyond the 
control of the Company, or on any account or the order of the State 
Government or Central Government or any lawful authority on any ground 
whatsoever. 

24) TENDERERS NOT ELIGIBLE FOR PARTICIPATION: 

This Clause is removed 

25) Relaxation of Eligibility Conditions 

The FCIL in its absolute discretion and in paramount interest of the FCIL 
may relax any of the eligibility conditions for any or all the tenderers. 

26) Mode of Payment to the Contractors 

All payments will be made by E-Payment/Cheque at their cost by Sindri 
office on fortnightly basis. 

27) Rates Quoted Includes 

The rates quoted shall be inclusive of minimum wages, Leave wages, 
maternity benefit, Bonus, Employees‟ Compensation, Provident Fund, 
Family Pension, Deposit-Linked Insurance, Gratuity, tools and implements, 
Hutments, Drinking water and Medical aid to the workers and all statutory 
payments. Company will not be responsible for reimbursing any payment 
made to the workers statutory or otherwise, and entire responsibility 
should rest on the contractor. The Contractor will be responsible for all 
statutory payments made to the workers. 
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28) Contractor shall pay wages directly to workmen 

The wages to the workers shall be made by the contractor directly without 
the intervention of Jamadars or Thekedars and the contractor shall ensure 
that no amount by way of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of the workman. 

29) Tampering of Tender Documents 

If the tender documents submitted after downloading from FCIL website is 
found to have been tampered or differs from the tender documents 
available with the undersigned, EMD of such tenderer shall be forfeited 
along with rejection of its bid. 

30) Review of work performance and forfeiture of Security Deposit: 

The Company shall have the right to review the performance and 
execution of Contract from time-to-time or at such intervals as it may 
decide. In case of inadequate arrangement, resulting in unsatisfactory 
performance or committing breach of terms and conditions of the Tender 

or Contract, the Company shall have the right to terminate the Contract 
and forfeit the Security Deposit without prejudice to any rights of the 
Company to claim damages, losses, costs, expenses, charges, etc. as 
may be attributable to the poor performance/breach of the contract. 

31) Regarding Misbehavior by the Contractor or his Staff During The Period 
of Contract with FCIL‟s Officials 

In case of any misbehavior by the Contractor or his staff with any officials 
or staff of FCIL, or if the Contractor or his staff does not follow instructions 
given by officials or staff of FCIL, FCIL may terminate the contract without 
prejudice to any rights of the company to claim damages, cost, losses, 
expenses, etc. 

32) Rules and Regulations for Co-operative Society:- The Co-operative 

Society shall perform the work in accordance with all applicable code/Acts, 

Statutory rules and regulations now in force, or which may come into force at a 

later date and established transportation/handling/mining practices. 

33) Member‟s of Co-operative Society:- The Co-operative Society shall provide 

the persons, which are their members only and shall not get any part of the work 

done by and/or through any contractor. No member of Co- operative Society shall 

get/receive any salary or wages. The remuneration shall be paid/received by the 

members through profit sharing only. 

34) Liability of Co-operative Society:- The Co-operative Society shall be liable 

for all its members engaged, by it whether directly or otherwise in all respect and 

also for all the vehicles, and mining equipments and machinery deployed by it 

under its control, under various statutory provisions from time-to-time as amended 

upto date such as Mines Act, 1952 and Rules and Regulations made there under. 

The Motor Vehicles Act, 1988, The Fatal Accident Act 1985, The Industrial 

Disputes Act, The Indian Electricity Act as applicable to mines or any other allied 

Central State enactment, rules, regulations and by laws made there under. The Co-

operative Society shall maintain and produce wherever called for, all records 

required under various Acts, Laws and Bye-Laws. 
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35) Materials 

The Contractor shall, at his own expense, provide all materials required for 
the Works other than those which are to be supplied by the 
Company/Corporation 

a. All materials to be provided by the contractor shall be in conformity with 

the specifications laid down in the contract and the Contractor shall. If 

requested by the General Manager/General Manager/Engineer-in-Charge 

furnish proof to the satisfaction of the General Manager/Engineer-in-

Charge that the materials so comply. 

b. The Contractor shall, at his own expense and without delay, supply to the 

General Manager/Engineer-in-Charge samples of materials proposed to be 

used in the works. The General Manager/Engineer- in-Charge shall within 

seven days of supply of samples or within such further period as he may 

require and intimate to the Contractor in writing, inform the Contractor 

whether samples are approved by him or not. If samples are not approved 

the Contractor shall forthwise arrange to supply to the General 

Manager/Engineer-in- Charge for his approval fresh samples complying 

with the specifications laid down in the contract. 

c. The General Manager/Engineer-in-Charge shall have full powers to 

require removal of any or all of the materials brought to Site by the 

Contractor which are not in accordance with the Contract Specifications or 

do not conform in character or quality to samples approved by him. In case 

of default on the part of the Contractor in removing rejected materials, the 

General Manager/Engineer-in- Charge shall be at liberty to have them 

removed by other means. The General Manager/Engineer-in-Charge shall 

have full powers to procure other proper materials to be substituted for 

rejected materials and in the event of the Contractor refusing to comply, he 

may cause the same to be supplied by other means. All costs, which may 

attend upon such removal and/or substitution, shall be borne by the 

contractor. 

d. The Contractor shall indemnify the Company/Corporation or any agent, 

servant or employee of the Company/Corporation against any action, 

claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or 

other charges which may be payable in respect of any article or materials 

or part thereof included in the Contract. In the event of any claim being 

made or action being brought against the Company/Corporation or any 

agent, servant or employee of the Company/Corporation in respect of any 

such matters as aforesaid, the Contractor shall immediately be notified 

there of. Provided that such indemnity shall not apply when such 

infringement has taken place in complying with the specific directions 

issued by the Company/Corpn. but the Contractor shall pay any royalties 

or other charges payable in respect of any such use, the amount so paid 

being reimbursed to the Contractor only if the use was the result of any 

drawings and/or specifications issued after submission of the tender. 
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e. All charges on account of octroi, terminal or sales tax/VAT and other 

duties on materials obtained for the Works from any source (excluding 

materials supplied by the Company/Corporation) shall be borne by the 

Contractor. 

36) Contractor to Provide Facilities to other Contractors 

The tenderer must note that in case the building work, sanitary and water 
supply work and electrical installation work or other work or works are 
awarded to different contractors, the activities of all the contractors shall 
be required to be properly co-ordinate and all contractor shall strictly 
follow the instructions and directions of the Engineer. The building 
contractor shall also permit, free of charge the use of his ladders and 
ordinary scaffolding (as may be available in position) to the plumbing, 
sanitary and/or electrical contractors. The building contractor shall, 
however, not be required to make any special scaffolding for them. 

37)   Tender by other than Individuals 

When the tender submitted is not in the name of an individual, the 
tenderer shall disclose the nature, constitution and registration of the 
tendering firm and shall be signed by a person or persons fully authorised 
by him by means of a legally valid documents (or a duly certified copy of 
the same) which shall be attached with the tender. For illustration in the 
event of tender being submitted by a partnership firm it must be signed 
separately by each member thereof or in the event of he absence of any 
partner, it must e signed on his behalf by a person holding a power of 
attorney authorising him to do so, such power of attorney to be produced 
with the tender and it must disclose that the firm is duly registered under 
the Indian Partnership Act. 

38)  Changes in Constitution 

Where the Contractor is partnership firm, prior approval in writing of the 
Accepting Authority shall be obtained before any change is made in the 
constitution of the firm. Where the Contractor is an individual or a Hindu 
Undivided Family business concern such approval as aforesaid shall 
likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry 
out the work hereby undertaken by the Contractor. If prior approval as 
aforesaid is not obtained the Contract shall be deemed to have been 
assigned in contravention of Condition 123 hereof and the same action 

may be taken and the same consequences shall ensure as provided for in 
the said Condition 123. 

39)  Tenderer to quote both in Figures and Words 

The tenderer should quote in figures as well as in words the rates 
for each item. He should clearly mention the amount against each item 
and strike the total wherever necessary. Special care should be taken the 
percentage in case of percentage rate tenders the rates are always 
written in both words and figures in a way that interpolation is not 
possible. The word “Rs” should always be put before and the word “only” 
at the end of words of figures, e.g. Rs 250/- only/Rupees Two Hundred 
Fifty only. Erasers or over-writing of any kind in the tender may render the 
tender subject to outright rejection. Where necessary the original figures 
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and words should be scored out and corrected figures and words written 
and the corrections attested by the tenderer. 

40) Contractor to arrange all Tools and Plant/Equipment 

(a) The Contractor shall arrange at his own expense all tools, plant and 

equipment (hereinafter referred to as T&P) required for execution of the 

work, except the items listed in Schedule „C‟ which will be given to him on 

hire by the Company/Corporation at rates shown in that schedule. In case the 

Contractor does not require some or all items of T&P listed in the schedule 

„C‟ he will indicate his requirements at the time of submitting his tender. 

Company‟s/Corporation‟s T&P hired to the contractor shall be conveyed by 

him at his expense from the place of issue to the site and back. 

(b) Hiring of additional T&P 
(i) If the Contractor requires any item of T&P on hire from the 

Company/Corporation over and above the requirements indicated by 

him at the time of submitting his tender, the Company/Corporation 

will, if such item is available hire it to the Contractor at a rate to be 

fixed by the Engineer-in-Charge. 

(ii) The period of hire will be reckoned from the commencement of the 

day of issue upto the end of the day of return (including all recognised 

holidays) irrespective of the actual hour of issue and return. The 

Contractor will be exempt from levy of any charges for the number of 

days he is called upon in writing by the General Manager/Engineer-in-

Charge to suspend execution of the work, provided 

Company‟s/Corporation‟s T&P in question has, in fact, remained idle 

with the Contractor because of the suspension, provided the 

Contractor, in case the period of suspension exceeds 11 days returns 

Company‟s/ Corporation‟s T&P to the place from where it was issued. 

 
(c) Basis of Fixing Hire Charges: 

 
(i) The first eight working hours (excluding a break of one hour)1 working 

day. 

(ii) every working hour or part thereof in excess of 8 working hours at the rate 

of 1/8
th

 of the hire charges for a working day; provided however if the 

Company‟s/Corporation has paid more than the rate of 1/8
th

 of the wages 

of the crew for overtime under the Minimum Wages Act or any other law 

for the time being in force the excess over 1/8
th

 of the wages shall also be 

charged to the Contractor. 

(iii) If at any time Company‟s/Corporation‟s T&P has not been worked at all 

during a day except for a break-down, or has been worked for less than 

eight hours during a day, the Contractor shall be charged for on working 

day. 

(iv) If any item of Company‟s/Corporation‟s T&P has stopped working on 

account of a break-down before it has worked for four hours in a day, the 

Contractor will be charged for half a working day. If the item has 

stopped working after it has worked for more than four hours but less than 

eight hours, the Contractor will be charged for a full working day. 
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(v) The hire charges shown in the schedule would be in addition to all other 

charges such as cost of fuel for running a machine, engine oil, kerosene oil, 

etc., for working Company‟s/ Corporation‟s T&P and all unskilled labour 

and water required for servicing/wash out shall be borne by the contractor. 

The Contractor shall permit the General Manager/Engineer-in-Charge to 

carry out periodical maintenance of Company‟s/Corporation T&P in 

accordance with the provision therefor in the aforesaid Schedule, and there 

will be no deduction in hire charges for the period spent on such 

maintenance. 

However, the contractor shall be allowed to return the tools and 
plants (issued by the company/Corporation) for purposes of repairs 
and for the duration of such repairs no hire charges shall be levied. 

(vi) The Contractor shall be responsible for care and custody of 

company‟s/Corporation T&P (including employment of chowkidars 

during the period Company‟s /Corporation‟s) T&P remain with him and 

damage (fair wear and tear excepted) to any of the equipment (expect for 

Excepted Risks provided always the Contractor has taken precautions 

necessary to protect it from such risk) shall be made good at the 

Contractor‟s expense to the satisfaction of the General Manager/Engineer-

in-Charge unless such damage is caused because of negligence of crew 

provided by the company/Corporation. 

(vii) The Company/Corporation give no guarantee in respect of output of 

its T&P hired to the Contractor and no reduction in rates or any 

compensation shall be allowed on the ground that out turn or performance 

of Company‟s /Corporation‟s T&P was not to the Contractor‟s 

expectations. 

 
(viii) Company‟s/Corporation‟s T&P hired to the Contractor shall be 

returned at the place of issue (unless otherwise directed) by the 

Contractor to the General Manager/Engineer-in-Chargeon 

completion of the work or section of the work or earlier on termination 

of the hire by the Company/Corporation as hereinafter provided on a 

written notice by the Engineer-in-Charge. The Company/Corporation 

shall be entitled to terminate the hire on two     days’  notice without 

assigning any reason what so ever and the contractor shall have no 

claim to any payment of compensation or otherwise what so ever on 

account of termination of hire of                                     Company‟s/Corporation‟s T&P by the 

Company/Corporation. In such an event, however a reasonable 

extension of time shall be given by the Engineer –in –Charge. 

(ix) A log Book for recording hours during which every item of, 

Company‟s/Corporation‟s T&P issued to the Contractor has worked each 

day shall be maintained by the member of crew incharge thereof or any 

representative of the General Manager/Engineer-in- Charge appointed in 

that behalf and shall be daily attested by the Contractor or his authorised 

agent. In case the Contractor contests correctness for any entry and/or fails 

to sign the Log Book the decision of the General Manager/Engineer-in-

Charge shall be final and binding on him. Hire charges shall be calculated 

in accordance with the entries in the Log Book. 
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41) Declaration of Tenderer‟s Relations with FCIL Employees 

Should a tenderer or contractor have a relation or in the case of a firm or 
company contractors, one or more of its share holders or a relation or 
relations of share holders, employed in the capacity of Assistant Engineer 
and above in FCIL the authority inviting tenders shall be informed of the 
fact at the time of submission of the tender, failing which FCIL may in its 
sole discretion reject the tender or rescind the contract in accordance with 
provision of clause 44. 

42) Right of Rejection of Tender 

The acceptance of tender will rest with (FCI) FCIL which does not bind 
himself to accept the lowest tender and reserves to itself the right (i) to 
reject any or all tenders or (ii) to split up the work amongst two or more 
contractors or (ii) to accept the work in part and not in its entirety, if 
considered expedient, the reasons for rejecting a tender or non-issuance 
of a tender document to a prospective bidder would be disclosed suitably, 
where enquiries are made. 

43) Tender Liable to Rejection 

The following tenders will be liable to summary rejection: 
a. Tenders submitted by tenders who resort to canvassing. 
b. Tenders which do not fulfil all or any of the conditions laid down in the 

tender documents or are incomplete in any respect. 
c. Tenders which contain uncalled for remarks or any alternative/ addition 

conditions. 

44) Tenderer Bound by his Quotation 

The rates quoted in the tender are to hold good for three months from the 
date of opening of the tender. After the expiry of the said period of three 
months, the rates are to be confirmed by both the parties before executing 
the contract. 

45) Period of Contract: The job/Contract will be for a specified period as per 

tender notice. This period however, can be extended/curtailed if required, for which 

the contractor cannot claim any compensation. 

In general mining contracts (ROM and Powder) should be floated for a 

period of two years and if necessary extendable for further period of one 

year. 

46) Tender Acceptance Letter:- The tenderer has to submit an acceptance letter 

on their letter head confirming the fact that they have carefully studied the terms 

and conditions of the NIT and understood fully. 

 

47) Representatives of the Contractor:-The contractor shall furnish to the 

company the name, designation and address of his authorized agent and all 

complaints, notices, communications and references shall be deemed to have been 

duly given to the contractor at his address. In case of contract by partners, the 

contractor to the company shall forthwith notify any changes in the constitution of 

the firm. 
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48) Conditional Tenders:-Conditional tenders will not be accepted. The 

successful tenderer has to do the job on our terms and conditions. 

 
49) Contractor to Execute Agreement 

The contractor's responsibility under this contract will commence 
from the date of issue of letter accepting the tender. The tender 

documents, i.e., N.I.T. and the letter or acceptance or work order shall also become 

part of the contract. 

The successful tenderer shall be required to execute an agreement on 
non-judicial stamp paper of Rs. 100/- or as applicable on date with the 
FCIL, within 7 days of the receipt by him of the letter of acceptance, for 
carrying out the works according to the general conditions of the contract 
and specifications of works and materials as may be given in the tender 

documents and special conditions of contract. The agreement to be 
executed will be in Agreement form of works to be specified by FCIL. The 
provisions contained in tender papers and other documents exchanged 
between the tenderer and FCIL shall form part of the contract. 

50) Compensation for the loss sustained by the company 

 
The contractor shall be liable to make the losses good or pay damages 
sustained by the company on account of any delay or negligence on the 
part of the contractor in performing his obligations. 

51) Mobilization Advances 

 
I. The mobilization advance, generally, should be avoided. However in case it 

is felt necessary adequate steps may be taken to ensure stipulation of 

mobilization advance only for selected works and such advance should be 

interest bearing so that the contractor does not draw undue benefit. Under 

No circumstances interest free mobilization advance shall be paid to the 

contractors (Circular No. UU/POL/19 dated 08
th

October 1997). 

 
II. Grant of interest free mobilization advances are strictly prohibited. 

Whenever there is a need the mobilization advance can be paid to the 

contractor not exceeding 75% of the work or value of the plant and 

machinery mobilized to the site against 110% bank guarantee with a 

condition that the interest is chargeable @12% p.a.(Circular No. 02/02/2011 

dated 17
th

 February 2011) . 

52) Compensation for Delay 
a. If the contractor fails to maintain the required progress in terms of condition 

No. 13 or to complete the work and clear the site on or before the contract 

or extended date-period of completion, he shall without prejudice to any 

other right or remedy of the Company/Corporation. on account of such 

breach, pay as agreed compensation amount calculated as stipulated below 

or such smaller amount as may be fixed by the authority mentioned in 

schedule on the contract value of the work for every week that the 

progress remains below that specified or that the work remain incomplete. 
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A Completion period (as originally 
stipulated) not exceeding 6 months. 

@ 1 per cent per week or 
part of a week. 

B Completion period (as originally 
stipulated) exceeding 6 months and not 
exceeding 2 years. 

@ ½ per cent per week or 
part of a week. 

C Completion period (as originally 
stipulated) exceeding 2 years. 

@ ¼ per cent per week or 
part of a week. 

This will also apply to items or a group of items for which separate 
period of completion has been specified. For this purpose the term 
„Contract Value‟ shall be the value at contract rates of the work as 
ordered. 

b. Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed the undernoted percentage of the 

contract value or of the contract value of the item or group of items or 

work for which a separate period of completion is given: 

A Completion period (as originally 
stipulated) not exceeding 6 months. 

10 per cent 

B Completion period (as originally 
stipulated) exceeding 6 months and not 
exceeding 2 years. 

7½ per cent 

C Completion period (as originally 
stipulated) exceeding 2 years. 

5 per cent. 

c. The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the 

Company/Corporation. 

Note: Bonus clause to be incorporated in those contracts only in which 
completion earlier than the date stipulated is desired. 

 
53) COMMENCEMENT AND COMPLETION OF WORKS:- The successful 

tenderer will be issued job order/contract in duplicate signed by the General 
Manager or by any officer authorized on his behalf. One copy of it duly 
accepted and signed by the successful tenderer /contractor on each page 
will be returned within 7 (Seven) days of the issue of letter of intent of 
contract /AOC/ WO to General Manager for record in token of their 
acceptance of contract. 

The Contractors‟ responsibility under this contract will commence from the 
date of issue of the letter accepting the tender. The tender documents and 
letter of acceptance shall constitute the Contract/Agreement. The 
provisions contained in tender papers and other documents exchanged 
between the tenderer and FCIL Sindri shall form part of the contract 

/Agreement. The successful tenderer shall start the work within 15 days of 
the issue of job order/contract, or as agreed by both the parties. 

The contractor will have to ensure that the rake is loaded within a period of 
Five days of intimation, failing which the penalties, if any, would be to the 
contractors account. If there is persistent delay in completing the job as 
per schedule, the FCIL reserves the right to terminate the contract and to 
get the job completed from other parties at the risk and cost of the 
contractor. 
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54) Completion certificate 

(i) As soon as the work is completed the contractor shall give notice of such 

completion to the General Manager/Engineer-in-Charge and within thirty days of 

receipt of such notice the General Manager/Engineer-in-Charge shall inspect the 

work and shall furnish the Contractor with a certificate of completion indicating 

(a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) 

items for which payment shall be made at reduced rates. When separate period of 

completion has been specified for items or groups of items the General 

Manager/Engineer-in-Charge shall issue separate completion certificates for 

such items or groups of items. No certificate of completion shall be issued nor 

shall the work be considered to be complete till the Contractor shall have removed 

from the premises on which the work has been executed all scaffolding, sheds and 

surplus materials except such as are required for rectification of defects, rubbish 

and all huts and sanitary arrangements required for his workmen on the site in 

connection with the execution of the work, as shall have been erected by the 

contractor or the work-men and cleaned all dirt from all parts of building(s) in, 

upon or about which the work has been executed or of which he may have had 

possession for the purposes of the execution thereof and cleaned floors, gutters 

and drains ease doors and sashes, oiled locks and fastenings labelled keys clearly 

and handed them over to the General Manager/Engineer-in-Charge or his 

Representative and made the whole premises fit for immediate occupation, or use 

to the satisfaction of the General Manager/Engineer-in-Charge. If the contractor 

shall fail to comply with any of the requirements of this condition as aforesaid on 

or before the date of completion of the Works, the General Manager/Engineer-in-

Charge may at the expense of the Contractor fulfil such requirements and dispose 

off the scaffolding, surplus materials and rubbish, etc. as he thinks fit and the 

Contractor shall have no claim in respect of any such scaffolding or surplus 

materials except for any sum actually realized by the sale thereof less the cost of 

fulfilling there requirements and any other amount that may be due from the 

Contractor. If the expense of fulfilling such requirement is more than the amount 

realized on such disposal as aforesaid, the contractor shall forthwith on demand 

pay such excess. 
 

(ii) If at any time before completion of the entire work, items of or groups of items for 

which separate periods of completion have been specified, have been completed 

the General Manager/Engineer-in-Charge with the consent of the Contractor 

takes possession of any part or parts of the same (any such part (s) being 

hereinafter in this Condition referred to as 

„the relevant part‟) then notwithstanding anything expressed or implied 

elsewhere in this Contract within thirty days of the date of completion of 
such items or groups of items or of possession of the relevant part the 
General Manager/Engineer-in-Charge shall issue completion certificate for 
the relevant part as in (i) above, provided the Contractor fulfils his 
obligations under that Conditions for the relevant part. 
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55) ON ACCOUNT” PAYMENTS -The contractor shall be paid monthly by way 

of “On Account” payments only for such works as in the opinion of the General 

Manager he has executed in terms of the contract. All payments due on the General 

Manager or the General Manager‟s Representatives‟ certificates of measurements 

shall be subject to any deduction which may be made under these presents and 

shall further be subject to a retention of ten per cent by way of security deposit, 

until the amount of security deposit to make up the security deposit determined in 

terms of Clause 12 should have been fully recovered, provided always that the 

Engineer may by any certificate make “any” correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer may 

withhold any certificate if the works or any part thereof are not being carried to his 

satisfaction.” 
 

a. For making “On account payment” joint measurement shall be taken by 

the last week of every month by the General Manager and contractor‟s 

authorised representative only for such works as in the opinion of General 

Manager the contractor has executed in terms of the contract. These 

measurements shall be entered in Performa prescribed by FCIL and an 

“ABSTRACT OF COST” shall be prepared by the contractor. The amount 

payable to the contractor shall be calculated at the rates quoted by the 

contractor in the tender Payment shall be made for the works actually done 

and measured. 

b. 75% advance shall be paid towards the cost of materials brought to site 

such as M.S reinforcement, High tensile steel, structural steel, rolling 

shutters, asbestos, cement materials, stone chips against documents and on 

furnishing “Bank Guarantee” in each case. 
 

c. Necessary deduction shall be made from the “On Account Bills” for 

income tax, security deposit, advance payment made against purchase of 

materials and recovery against materials issued by FCIL. 

 
d. The amount admissible shall be paid on the 30

th
 day (or on the next 

working day if the 30
th

 day happens to be a holiday) after presentation of 

the bill, after such verification as is considered necessary being made in 

the meantime and if it is not so paid, interest shall be payable by the 

Company/Corporation on the amount admissible at the rate of 1% per 

annum form the 31
st
 day (or from the day following the next working day 

if the 30
th

 day happens to be a holiday). 

e. Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided. 

56) Preparation of Final Bills 

Final bill shall be prepared only after issuance of provisional completion 
certificate by the Engineer-in-Charge/Area Manager/General Manager as 
per Clause No. 55 of GDCC. 
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57) Payment Withheld 

The FCIL may withheld or, on account of subsequently discovered 
evidence, nullify whole or a part of any certificate to such extent as may be 
necessary to protect itself from loss on account of: 
a. Defective work not remedied. 

b. Failure of the contractor to make payments properly to sub-contractors or for 

materials or for labour. 

c. Damage to the property of another contractor or FCIL. 

d. Claims filed or reasonable evidence indicating probable filing of claims. 

e. The amount due and payable to FCIL by the contractor on account of any 

other contract. 

f. The claims arising out of non-fulfillment of any statutory obligation. 

 
58) “On Account” payments Not Prejudicial to Final Settlement 

“On Account” payment made to the contractor shall be without prejudice to 
the final making up of the account and shall in no respect be considered or 
used as evidence of any facts stated in or to be inferred from such 
accounts nor of any particular quantity of work having been executed nor 
of the manner of its execution being satisfactory. 

 
59) Payment to Contractor‟s Bank if so desired 

The contractor/firm has to furnish all the details of its Bank account 
number, IFSC etc., to FCIL, which shall be in the same name and style of 
the contractor/firm to enable to make payments through RTGS/NEFT as 
FCIL intends to make payments online (i.e. e-Payment). 

a. An authorization in the form of the legally valid documents such as a power of 

attorney confirming authority on the bank to receive payments. 

b. His own acceptance of the correctness of the account made out as being due to 

him by the FCIL, or his signature on the bill or other claim preferred against 

FCIL, before settlement by the General Manager of the Accounts of Claim by 

payments to the bank. The receipts given by such banks shall constitute a full and 

sufficient acquaintance for payment to the contractor. The rules governing the e-

transactions will apply. 

 
Receipts for payments made on accounts of a work, when executed by a 
partnership firm must also be signed by the several partners, except where 
the contractors are described in their tender as a firm, in which case the 
receipts must be signed in the name of the firm by one of the partners, 

or by some other persons having authority to give effectual receipts for the 
firm. The Contractor shall have no claim for any interest of any other 
compensation with respect to any delay in payment, of his interim or final 
bills or the refund of his security deposit or in respect of any amounts, 
which may be FCIL hands owing to any dispute between FCIL and the 
Contractor. 

 

60) Payment of Lump sums in Estimate-When the estimate on which a tender 

is made includes lump sums in respect of parts of the work, the Contractor shall be 

entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if 

part of the work in question is not in the opinion of the General Manager as 

recommended by the certifying 
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authority of the bills/committee may pay such part of the lump sum entered in 
the estimate as he may decide and the Certificate in writing of the General 
Manager shall be final and conclusive against the Contractor with regard to 
any sum or sums payable to him under the provision of this clause. 

 
61) FCIL lien on all Moneys Due 

 
a. FCIL shall have a lien on and money that may become due and payable to the 

contractor under these presents, and/or also on and over the deposit or security 

amount or amount made under the contract and which may become repayable to 

the contractor under the conditions in that behalf herein contained for or in 

respect of any debt or sum that may become due and payable to FCIL by the 

contractor either along or jointly with another or others and either under his or 

under any other contract or transaction of any nature whatsoever between FCIL 

and contractor and further that FCIL shall at all times be entitled to deduct the 

said debt or sum due by the Contractor from the moneys/securities or deposit 

which may become payable to the Contractor under these presents. 

b. The Company/Corporation reserve the right to carry out post-payment audit and 

technical examination of the final bill including all supporting vouchers, 

abstracts, etc. The Company/Corporation further reserve the right to enforce 

recovery of any overpayment when detected, notwithstanding the fact that the 

amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under Condition 125 of this Contract and 

notwithstanding the fact that the amount of the final bill figures in the arbitration 

award. 

c. If as a result of such audit and technical examination any overpayment is 

discovered in respect of any work done by the Contractor or alleged to have been 

done by him under the Contract, it shall be recovered by the 

Company/Corporation from the Contractor or if any underpayment is 

discovered, the amount shall be duly paid to the Contractor by the 

Company/Corporation. 

d. Provided that the aforesaid right of the Company/Corporation‟s to adjust 

overpayments against amounts due to the Contractor under any other Contract 

with the Company/Corporation shall not extend beyond the period of two years 

from the date of payment of the final bill or incase the final bill is a MINUS 

bill, from the date the amount payable by the Contractor under the MINUS final 

bill is communicated to the Contractor. 

e. Any amount due to the Contractor under this Contract for underpayment may be 

adjusted against any amount than due or which may at any time there after 

become due before payment is made to the Contractor from him to the 

Company/Corporation on any other Contract or account whatsoever. 
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62) Stores Supplied by FCIL 

If the contract provides for the use of any special description of materials 
to be supplied from FCIL store, or it is required that the Contractor shall 
use certain stores to be provided by FCIL, he shall be supplied with such 
materials and stores as are required from time to time to be used by him 
for the purpose of this contract only and the value of the full quantity of 
materials and stores so supplied at the rates specified in the notice inviting 
Tender may be set off or deducted from any sums then due; or thereafter 
to become due to the contract under the contract, or otherwise; or against 
or form the security deposit. All materials supplied to the contractor shall 
remain the absolute property of FCIL and shall not on any account be 
removed from the site of work and shall at all times be open to inspection 
by the General Manager. Any such material unused and in perfectly good 
condition at the time of the completion or determination of the contract 
shall be returned to FCIL store, if by notice in writing under his hand, the 
General Manager shall so require; but the Contractor shall not be entitled 
to return any such materials without such consent and shall have no claim 
for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him or for any wastage in or damage to any 
such materials. 

 

63) Return of FCIL Surplus Materials 

Notwithstanding anything contained to the contrary any or all classes of 
this contract, where any materials for the execution of the contract are 
procured with the assistance of FCIL either by issue from FCIL‟s stocks or 
purchases under order made, or permits or licenses issued by the 
Government, the contractor shall hold the said materials as trustee for 
FCIL and use such materials economically and solely for the purpose of 
the contract, if required by the Executive/Project Engineer all surplus or 
unserviceable materials that may be left with him after the completion of 
the contract or at its termination for any reason whatsoever on being paid 
or credited such price as the General Manager/ Engineer shall determine 
having due regard to the condition of the materials. The price allowed to 
the Contractor, however, shall not exceed the amount charged to him 
excluding the storage charges, if any. The decision of the General 
Manager/Engineer shall be final and conclusive. In the event of any breach 
of aforesaid conditions, the Contractor shall, in addition to being liable to 
action for contravention of the terms of License or permits and/or for 
criminal breach of trust, be liable to FCIL/Government for all moneys 
advantages or profits resulting or which in the usual course would have 
resulted to him by reason or such breach. 

64) Consumption of Materials – Basis of Calculation 

After the completion of the work, the consumption of the materials 
would be checked on the basis of the theoretical calculations as follows: 

 

(a) Cement: The theoretical calculation for computation of quantity of 

cement to be used shall be according to the C.P.W.D‟s printed “Statement 

showing quantity of cement to be used in different items of work.” 
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(b) Steel: In case of steel reinforcement, steel used in the work as per design 

or as authorised by the Engineer including authorised lappages shall be measured. 

In cases of flats, angles tees, joists etc., however, steel used in the work as per 

design or as authorised by the General Manager/ Engineer shall be measured. 

The theoretical quantity of steel required for the work will be measured. The 

theoretical quantity of steel described above plus 5% wastage due to cutting into 

pieces and over this theoretical quantity variation of plus/minus 5% shall be 

allowed due to wastage being more or less. 

After allowing variations upto 5% for works upto Rs. 10 Lakhs, 4% for 
works between Rs. 10 Lakhs and Rs. 25 Lakhs and 3% for works of 
Rs. 25 Lakhs and above for excess or less use of cement and 5% for both 
excess and less use of steel,. the difference of theoretical consumption 
and the total issues, if not returned by the contractor shall be recovered at 
twice the issue rate mentioned in the notice inviting tender. 

 
65) Works to be Executed in accordance with specifications, 
Drawings orders etc. 

The Contractor shall execute the whole and every part of the work in the 
most substantial and workmanlike manner and both as regards materials 
and otherwise in every respect in strict accordance with the specification. 
The Contractor shall also conform exactly, fully and faithfully to the 
designs, drawings and instructions in writing relating to the work signed 
General Manager/ Engineer and lodged in his office and to which the 
Contractor shall be entitled to have access at such office, or on the work of 
the purpose of inspection during office hours, and the contractor shall if he 
so requires be entitled at his own expenses to mark or cause to be made 
copies of the specifications and or all such design, drawings and 
instructions as aforesaid. 

The Contractor shall verify all dimensions shown on the drawings and in 
case of any doubt obtain required particulars (which may in any way 
influence his tender) from the General Manager/ Engineer, Figured 
dimensions on drawings shall supersede measurements by scale and 
drawings showing details would prevail. Any special directions and 
specifications or any specific written instructions of the General Manager/ 
Engineer shall supersede all else. 

 

66) Alteration in Specifications and Designs do not Invalidate Contracts 
(a) The General Manager/Engineer-in-Charge shall have power to make any 

alterations, omissions, addition to or substitution from the original specifications, 

drawings and instructions that may appear to be necessary or advisable during the 

progress of the work and the Contractor shall be bound to carry out the work 

in accordance with any instructions which may be given to him in writing 

signed by the General Manager/ Engineer and such alterations, omission, 

additions or substitutions work which the Contractor maybe directed to do in the 

manner as specified as part of the work shall be carried out by the Contractor on 

the same condition in all respects on which he agreed to do the work and at the 

same rates as are specified in the tender for the main work. The time for the 

completion of the work may be extended by the General Manager/Engineers to 

the extent considered necessary by him and his decision shall be conclusive and 

binding as to such extension. 
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(b) The Defects Liability Period in respect of such items and the relevant 

part shall be deemed to have commenced from the certified date of completion 

of such items or the relevant part as the case may be. 

(c) For the purposes of ascertaining compensation for delay under condition 

53 in respect of any period during which the works are not complete the relevant 

part will be deemed to form a separate item or group, with date of completions 

given in the Contract or as extended under Conditions 14 & 

15 and actual date of completion as certified by the General 
Manager/Engineer-in-Charge under this Condition. 

67) Instructions and Notices 
(a) Subjects to otherwise provided in this Contract and notices to be given on 

behalf of the company/Corporation and all other actions to be taken on its 

behalf may be given or taken by the General Manager/Engineer- in-Charge or 

any officer for the time being entrusted with the functions duties and powers 

of the General Manager/Engineer-in-Charge. 

(b) All instructions, notices and communication, etc., under Contract shall be 

given in writing and if sent by registered post to the last known place of 

above or business of the Contractor shall be deemed to have been served on 

the date when in the ordinary course of post these would have been delivered 

to him. 

(c) The contractor or his Agent shall be in attendance of the Site(s) during all 

working hours and shall superintend the execution of the Works with such 

additional assistance in each trade as the General Manager/Engineer-in-

Charge may consider necessary. Orders given to the Contractor‟s Agents 

shall be considered to have the same force as if they had been given to the 

Contractor himself. 

(d) The General Manager/Engineer-in-Charge shall communicate or confirm his 

instructions to the Contractor in respect of the execution of work in a Works 

Site order Book‟ maintained in the office of the General Manager/Engineer-

in-Charge and the Contractor or his authorised representative shall confirm 

receipt of such instructions by signing the relevant entries in this book. If 

required by the Contractor he shall be furnished a certified true copy of such 

instruction(s). 

68) Duties and Powers of Engineer-in-Charge‟s/General      
       Manager Representatives 

The duties of the Representative of the General Manager/Engineer-in- 
Charge are to watch and supervise the Works and to test and examine 
any materials to be used or workmanship employed in connection with the 
Works. He shall have no authority to order any work involving any extra 
payment by the Company/Corporation or to make any variation in the 
Works. Notwithstanding further: 

(i) The General Manager/Engineer-in-Charge may from time to time in Writing 

delegate to his Representative any of the powers and authorities vested in the 

General Manager/Engineer-in-Charge and shall furnish to the Contractor a copy 

of all such written delegation of powers and authorities. Any written instruction or 

written approval given by the Representative of General Manager/Engineer-in-

Charge to the Contractor within the terms of such delegation shall bind the 

contractor and the Company/Corporation as though it had been given by the 

Engineer-in- Charge/General Manager. 
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(ii) Failure of the Representative of the General Manager/Engineer-in-Charge to 

disapprove any work or materials shall not prejudice to power of the General 

Manager/Engineer-in-Charge thereafter to disapprove such work or materials and 

to order the pulling down, removal or breaking up thereof. 

(iii) If the Contractor shall be dissatisfied with any decision of the Representative of 

the General Manager/Engineer-in-Charge he shall be entitled to refer the matter to 

the General Manager/Engineer-in-Charge who shall thereupon confirm, reverse or 

vary such decision. 

69) Rates for Extra Items 

If the altered, additional or substituted work or any additional work required 
to be executed as a result thereof included any class of work for which no 
rate is specified in this contract and the tender for the original work is 
percentage below/above a specified Schedule of Rates, the altered, 
additional or substituted work required as aforesaid shall be chargeable at 

the rate entered in the said Schedule below/above the tendered 
percentage, or if the item of work does not exist in the said Schedule them 
at the rate analyzed on the basis of that Schedule minus/plus the same 
percentage deduction/addition. If however, such class of work is neither 
entered in nor can be analyzed on the basis of the said Schedule or if the 
tenders on item rate basis, then the Contractor shall within seven days of 
the date of receipt of the order to carry out the work, inform the 
Engineer/GM of the rate which it is his intention of charge for such class of 
work and if the Engineer/GM does not agree to this rate and a rate cannot 
be mutually agreed upon between the Contractor and FCIL, the 
Engineer/GM shall, by notice in writing be at liberty to cancel his order to 
carry out such class of work and arrange to carry it out in such manner as 
he may consider advisable provided always that if the Contractor shall 
commence work or incur any expenditure in regard thereto before the 
rates shall have been determined as lastly here in before mentioned, then 
and in such case he shall be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date or the 
determination of the   rates as aforesaid according to such rate or rates 
shall only be fixed by the Engineer/General Manager. 

No deviation from Specifications stipulated in the Contract shall be made 
or additional items of work shall be carried out by the Contractor unless 
the rate of such substituted altered or additional items have been 
approved in writing by the Engineer/General Manager failing which FCIL 
shall not be liable for any claim on this account. 

70) Methods of Measurement 

Except where any general or detailed of the work Quantities expressly 
shows to the contrary, Schedule of Quantities shall be deemed to have 
been prepared and measurements shall be taken in accordance with the 
procedure set forth in the Schedule of Rates/Specification notwithstanding 
any provision in the relevant Standard Method of Measurement of any 
general or local custom. In the case of items, which are not covered by the 
Schedule of Rates/Specification, measurement shall be taken in 
accordance with the relevant Standard Method of Measurement issued by 
the Indian Standards Institution. 
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71) Time limit for Payment of Final Bill 

The final bill be submitted by the Contractor within three months of 
physical completion of the works. No further claims shall be made by the 
Contractor after submission of the final bill and these be deemed to have 
been waived and extinguished. Payment of those items of the bill in 
respect of which there is no dispute and of items of in dispute, for 
quantities and at rates as approved by Engineer-in-Charge/General 
Manager, shall be made within the period specified hereunder, the period 
being reckoned from the date of receipt of the bill by the Engineer-in- 
Charge/General Manager: 

(a) Contract amount not exceeding Rs. 25 lakhs --------------- Four months 

(b) Contract amount exceeding Rs. 25 lakhs ------------------ Six months 

72) No Compensation for Alterations in or Restrictions of Work to be 
Carried out 

If any time after the commencement of the work FCIL shall for any reason 
what so ever not require the whole work there of as specified in the tender 
to be carried out, the Engineer/General Manager shall give notice in 
Writing of the fact to the Contractor who shall have no claim to any 
payment or compensation whatsoever on account of any profit or 
advantage, which he might have derived from the execution of work in full, 
but which he did not derive in consequence of full amount of the work not 
having been carried out neither shall the contractor have any claim for 
compensation by reasons of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall 
involve any curtailment of work originally contemplated. 

The Contract shall be paid at Contract rates full amount for works 
executed at Site and, in addition, a reasonable amount as certified by the 
General Manager/Engineer-in-Charge for the Items there under mentioned 
which could not be utilised on the work to the full extent because of the 
foreclosure: 

a. Any expenditure incurred on preliminary sitework, e.g. temporary access roads 

temporary lobour huts, staff-quarters and site office; storage accommodation 

and water storage tanks. 

b. The Company/Corporation shall have the option to take over Contractor‟s 

materials or any part thereof either brought to site or of which the Contract is 

legally bound to accept delivery from suppliers (for incorporation in or 

incidental to the work), provided, however, the Company/Corporation shall be 

bound to take over the materials or such portions thereof as the Contractor does 

not desire to retain. For materials taken over or to be taken over by the 

Company/Corporation cost of such materials shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which may 

have been caused to materials whist in the custody of the Contractor. 
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c. For Contractor‟s materials not retained by the Company/Corporation, reasonable 

cost of transporting such materials from Site to Contractor‟s permanent stores or 

to his other Works, Whichever is less. If materials are not transported to either 

of the said places no cost of transportation shall be payable. If any material 

supplied by the Company/Corporation are rendered surplus, the same except 

normal wastage shall be returned by the Contractor to the company/Corporation 

at rate not exceeding those at which these were originally issued less allowance 

for any exceeding those at which these were originally issued less allowance for 

any deterioration or damage which may have been caused whilst the materials 

were in the custody of the contractor. In addition, cost of transporting such 

materials from site to the Company/Corporation stores. if so required by the 

Company/Corporation. 

 
d. Reasonable compensation for transfer of T.&P. from site to contractor‟s 

permanent stores or to his other Works, whichever is less. if T.&P. are not 

transported stores or to his other Works, whichever is less. If T&P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 

73) Termination of Contract due to Death of Contractor/Partner 
a. If the Contractor is an individual or a proprietary concern and the individual or 

the proprietor dies and if the contractor is a partnership concern and one of the 

partners dies then unless the Accepting Authority is satisfied that the legal 

representative of the individual Contractor or the proprietor of the proprietary 

concern and in the case of partnership, the surviving partners, are capable of 

carrying out and completing the Contract, the Accepting Authority shall be 

entitled to cancel the contract as to its in completed part without the 

Company/Corporation being in any way liable to payment of any compensation 

to the estate of the deceased contractor and/or to the surviving partners of the 

Contractor‟s firm on account of the cancellation of the contract. The decision of 

the Accepting Authority that the legal representatives of the deceased 

Contractor or the surviving partners of the Contractor‟s firm cannot carry out 

and complete the Contract shall be final and binding on the parties. In the event 

of such cancellation the Company/Corporation shall not hold the estate of the 

decease Contractor and/or the surviving partners of the contractor‟s firm liable 

for damages for not completing the contract. 

 

b. The Contractor shall, if require by the Engineer-in-Charge/General Manager, 

furnish to him books of account, wage books, time sheets and other relevant 

documents as may be necessary to enable him to certify the reasonable amount 

payable in the event of enclosure of contract in full or in part due to 

abandonment or reduction in scope or work. 
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74) Action and Compensation Payable in case of Bad Work 

If it shall appear to the Engineer/General Manager or his subordinate in 
charge of the work, the any work has been executed with unsound, 
imperfect or unskillful workmanship or with materials of any inferior 
description or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to that 
contracted for, or otherwise not in accordance with the contract, the 
Contractor shall on demand in writing from the Engineer/GM specifying 
the work, material articles complained of notwithstanding that the same 
may have been inadvertently passed, certified and paid for, forthwith 
rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be remove the 
materials or articles so specified and provided other and suitable 

materials or articles at his own cost, and in the event of his failing to do 
so within a period to be specified by the Engineer/GM in his demand 
aforesaid, then the Contractor shall be liable to pay compensation at 
the rate of one percent of the amount of the estimate for every day not 
exceeding ten days, while his failure to do so shall continue and in the 
case of any such failure the Engineer/GM may rectify or remove, and re- 
execute the work or remove and replace with others the materials or 
articles complained of , as the case may be at the risk and expenses 
(of the Contractor) in all respects. 

75) Site/Land Occupied to be Handed over Back 

The Contractor shall not be permitted to enter on (other than for 
inspection purposes) or take possession of the site until instructed to do 
so by the General Manager/Engineer-in-Charge in writing. The portion 
of the site to be occupied by the contractor shall be defined and/or 
marked on the site plan, failing which these shall be indicated by the 
General Manager/Engineer-in-Charge at site and the Contractor shall 
on no account e allowed to extend his operations beyond these areas. 
In respect or any land allotted to the contractor for purposes of or in 
connection with the contract, the contractor shall be a licencee subject 
to the following and such other terms and conditions as may be 
imposed by the licensor: 

a. that such use or occupation shall not confer any right of tenancy of the land to 

the contractor. 

b. that the contractor shall be liable to vacate the land on demand by the General 

Manager/Engineer-in-Charge. 

c. that the contractor shall have no right to any construction over this land 

without the written permission of the General Manager/Engineer-in- Charge. In 

case, he is allowed to construct any structure he shall have to demolish and clear 

the same before handing over the completed work unless agreed to the contrary. 

76) Contractor to Maintain Site as Required 

The Contractor shall provide, if necessary or if required on the Site, all 
temporary access there to and shall alter, adapt and maintain the same 
as required from time to time and shall take up and clear them away as 
and when no longer required and as and when ordered by the General 
Manager/Engineer-in-Charge and make good all damage done to the 
Site. 
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77) Setting out the works 

The General Manager/Engineer-in-Charge shall supply dimensioned 
drawings, levels and other information necessary to enable the 
Contractor to set out the Works. The Contractor shall provide all labour 
and setting out apparatus required and set out the Works and be 
responsible for the accuracy of the same. He shall amend at his own 
cost and to the satisfaction of the General Manager/Engineer-in-Charge 
any error found at any stage which may arise through inaccurate setting 
out unless such error is based on incorrect data furnished in writing by 
the General Manager/Engineer-in-Charge in which case the cost of 
rectification shall be borne by the Company/Corporation. The Contractor 
shall protect and preserve all benchmarks used in setting out the Works 
till end of the Defects Liability period unless the General 
Manager/Engineer-in-Charge directs their earlier removal. 

78) Watching and Lighting 

The Contractor shall provide and maintain at his own expense all lights, 
guards, fencing and watching when and where necessary or required by 
the General Manager/Engineer-in-Charge for the protection of the work 
or for the safety and convenience of those employed on the Works or 
the public. 

79) Work to be Open to Inspection 

All work under or in course of execution or executed in pursuance of 
the contract shall at all times be open to the inspection and supervision 
of the GM/Engineer and his subordinates and the Contractor shall at all 
times during the unusual working hours and as all other times at which 
reasonable notice of intention of the GM/Engineer or his subordinate to 
visit the works shall have been given to the Contractor either himself be 
present to receive orders and instructions or have a responsible agent 
duly accredited in writing present for that purpose. Orders given to the 
Contractor‟s Agent shall be considered to have the same force as if 
they had been given to the Contractor himself. Departmental officers 
concerned with the contract shall have powers at any time to inspect 
and examine any part of the Works and the Contractor shall give such 
facilities as may be required for such inspection and examination. 

80) Notice to be given before Work is Covered up 

The Contractor shall not give less than five days notice in Writing to the 
GM/Engineer or his subordinate incharge of the work before covering 
up or otherwise placing beyond the reach of measurement any work in 
order that the same may be measured and correct dimensions thereof 
be taken before the same is so covered up or placed beyond the reach 
of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the 
GM/Engineer or his subordinate in charge of the work and if any work 
shall be covered up or placed beyond reach of measurement and work 
without such notice having been given or consent obtained the same 
may be uncovered at the Contractor‟s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials 
with which the same was executed. 
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81) Contractor‟s Supervision 

The Contractor shall either himself supervise the execution of the 
Works or shall appoint a competent agent approved by the General 
Manager/Engineer-in-Charge to act in his stead. If in the opinion of the 
General Manager/Engineer-in-Charge the Contractor has himself not 
sufficient knowledge and experience to be capable of receiving 
instructions or cannot give his full attention to the works, the Contractor 
shall, at his own expenses, employ as his accredited agent an engineer 
approved by the General Manager/Engineer-in-Charge orders given to 
the Contractor‟s agent shall be considered to have the same force as if 
these had been given to the Contractor himself. If the contractor fails to 
appoint a suitable agent as directed by the General Manager/Engineer- 
in-Charge, the General Manager/Engineer-in-Charge shall have full 

powers to suspend the execution of the Works until such date as a 
suitable agent is appointed and the Contractor shall be held 
responsible for the delay so caused to the Works. 

82) Liability for Damage, Defects or Imperfections and Rectification 

thereof:- If the Contractor or his workmen or employees shall injure or 

destroy any part of the building in which they may be working or 

any building, road, fence, enclosures, water pipes, cables, drains, 

electric or telephone posts or wires, trees, grass, grasslands or any 

other property, cultivated grounds or for any contiguous to the 

premises on which the work or any part of it is being executed, or if 

any damage shall happen to the work while in progress for any cause 

whatsoever the Contractor shall upon receipt of a notice in writing in 

that behalf make the same good at his own expense. If it shall appear 

to the General Manager/Engineer-in-Charge or his Representative at 

any time during construction or re-construction or prior to the 

expiration of the Defects liability Period that any work has been 

executed with unsound, imperfect or unskillful workmanship or that 

any materials or articles provided by the Contractor for execution of 

the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults have appeared in the work arising out of 

defective or improper materials or workmanship the Contractor shall, 

upon receipt of a notice in writing in that behalf from the General 

Manager/Engineer-in-Charge forthwith rectify or remove and re- 

construct the work so specified in whole or in part, as the case may 

require or as the case may be and/or remove the materials or articles 

so specified and provide other proper and suitable materials or all 

articles at his own expense, notwithstanding that the same may have 

been inadvertently passed, certified and paid for and in the event of 

his failing to do so within the period to be specified by the General 

Manager/Engineer-in-Charge in his notice aforesaid, the General 

Manager/Engineer-in-Charge may rectify or remove and re execute 

the work and or remove and replace with  others the materials 

or 
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articles complained of, as the case may be by other means at the risk 

and cost of the Contractor. 

In case of repairs and maintenance works, splashes and droppings 
from white washing, painting, etc. shall be removed and surfaces 
cleaned simultaneously with completion of these items or work in 
individual rooms quarters or premises, etc. where the work is done, 
without waiting for completion of all other items of work in the Contract, 
In case the Contractor fails to comply with the requirements of this 
condition, the General Manager/Engineer-in-Charge shall have the 
right to get the work done by other means at the cost of the Contractor. 
Before taking such action however, the General Manager/Engineer-in- 
Charge shall give three days notice in writing to the Contractor. 

83) Urgent Works 

If any Urgent Work (in respect whereof the decision of the General 

Manager/Engineer-in-Charge shall be final and binding) becomes 
necessary and the Contractor is unable or unwilling at once to carry it 
out, the General Manager/Engineer-in-Charge may by his own or other 
work people carry it out the General Manager/Engineer-in-Charge may 
by his own or other work people carry it out as he may consider 
necessary. If the Urgent Work shall be such as the Contractor is liable 
under the Contract to carry out at his expense, all expenses incurred 
on it by the Company/Corporation shall be recoverable from the 
Contractor and be adjusted or set off against a sum payable to him. 

84) Contractor to Supply all Plant Ladders, Scaffolding etc. 

The Contractor shall supply at his own cost all material (except such 
special materials, if any as may is accordance with this contract be 
supplied from FCIL‟s Stores), Plants tools, appliances, implement 
ladders, cordage, tackles, scaffolding, shuttering, centering and 
temporary works requisite or necessary for the proper execution of the 
work, whether original, altered or substituted, and whether included in 
the specification or other documents forming part of the contract or 
referred to in these conditions or not or which may be necessary for the 
purpose of satisfying or complying with requirements of the 
GM/Engineer as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. 

The Contractor shall also supply without charge the requisite number of 
persons with the means and materials, necessary for the purpose of 
setting out of works and counting weighing and assisting in the 
measurement or examination at any time and from time of the work or 
materials. Failing his so doing, the same may be provided by the 
GM/Engineer at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract, 
or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portion thereof. The Contractor shall be entirely responsible 
for the true and perfect setting out and for the correctness of all levels, 
dimension, alignments etc. of all parts of the work. If at any time any 
errors shall appear in any part of the work, the Contractor shall, at his 
own cost, rectify such errors to the satisfaction of the GM/Engineer. 
The Contractor shall also provide all necessary fencing and lights 
required to protect the public from accident and shall be bound to bear 
the expenses of defence of every unit, action or other proceedings of 
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law that may be brought by any person for injury sustained owing to 
neglect of the above precautions to pay any damages and cost which 
may be awarded in any such suit, action or proceedings to any such 
persons or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 

 

85) Inspection and Approval 

All works embracing more than one process shall be subject to 
examination and approval at each stage thereof and the Contractor 
shall give due notice to the General Manager/Engineer-in-Charge or 
his authorized representative when each stage is ready. In default of 
such notice, the General Manager/Engineer-in-Charge shall be entitled 
to appraise the quality and extent thereof. 

 

86) Record and Measurement of Work 

The General Manager/Engineer-in-Charge shall, except as otherwise 
stated, ascertain and determine by measurement the value in 
accordance with the Contract of work done in accordance therewith. All 
items having a financial value shall be entered in Measurement Book, 
level book, etc. prescribed by the Company/Corporation so that a 
complete record is obtained of all work performed under the Contract. 
Measurement shall be taken jointly by the General Manager/Engineer- 
in-Charge or his authorized representative and by the Contractor or his 
authorised representative. 

Before taking measurements of any work the General 
Manager/Engineer-in-Charge or the person deputed by him for the 
purpose shall give a reasonable notice to the Contractor. If the 
Contractor fails to attend or sent an authorised representative for 
measurement after such a notice or fails to countersign or to record the 
objection within a week from the date of measurement, than in any 
such event measurement taken by the Engineer in Charge/General 
Manager or by the person deputed by him shall be taken to be correct 
measurement of the work. 

The Contractor shall, without extra charge, provide assistance with 
every appliance, labour and other things necessary for measurement. 

 

Measurements shall be signed and dated by both parties each day on 
the Site on completion of measurement. If the Contractor objects to any 
of the measurements recorded on behalf of the Company/Corporation 
a note to that effect shall be made in the Measurement Book against 
the item objected to and such note shall be signed and dated by both 
parties engaged in taking the measurements. 

 

87) Labour Employed and Regulations 

The Contractor shall employ labour in sufficient numbers either directly 
or through sub-contractors to maintain the required rate or progress 
and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the General Manager/Engineer-in- 
Charge. The Contractor shall not employ in connection with the works 
any person who has not completed his eighteen years of age. 
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The Contractor shall furnish to the General Manager/Engineer-in- 
Charge at the intervals mentioned in Schedule-B a distribution return of 
the number and description by trades of the work/people employed on 
the Works. The Contractor shall also submit on the 4th and 19th of every 
month to the General Manager/Engineer-in-Charge a true statement 
showing in respect of second half of the preceding month and the first 
half of the current month (i) the accidents that occurred during the said 
fortnight showing the circumstances under which they happened and 
the extent of damage and injury caused by them and (ii) the number of 
female workers who have been allowed Maternity Benefit as provided 
in the Maternity Benefit Act, 1961 or Rules made there under and the 
amount paid to them. 

The Contractor shall pay to labour employed by him either directly or 
through sub-contractors wages not less than fair wages as defined in 
the Contractor‟s Labour Regulations. 

 

The Contractor shall in respect of labour employed by him either 
directly or through sub-contractors comply with or cause to be complied 
with the Contractor‟s Labour Regulations in regard to all matters 
provided therein. 

 

The Contractor shall comply with the provisions of the payment of 
Wages Act, 1936 Minimum Wages Act, 1948, Employers‟ Liability Act 
1938 Workman‟s Compensation Act, 1923, Industrial Disputes Act, 
1947 Maternity Benefit Act, 1961 and Mines Act, 1952, Employees 
Provident Fund Act, Factories Act Apprentices Act and contract labour 
(Regulation & Abolition) Act, or any modifications thereof or any other 
law relating thereto and rules made there under from time to time. 

The Contractor shall be liable to pay his contribution and the 
employees‟ contribution to the state Insurance Schemes in respect of 
all labour employed by him for the execution of the contract, in 
accordance with the provision of “The Employees State Insurance Act, 
1948” as amended from time to time. In case the contractor fails to 
submit full details of his account of labour employed and the 
contribution payable, the General Manager/Engineer-in-Charge shall 

recover from the running bills of contractor an amount of contribution 
as assessed by him. The amount so recovered shall be adjusted 
against the actual contribution payable for Employees State Insurance. 

The General Manager/Engineer-in-Charge shall on a report having 
been made by an inspecting officer as defined in the contractor‟s 
Labour Regulations have the power to deduct from the moneys due to 
the contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non- 
fulfillment of the condition of the Contract for the benefit of workers, 
non-payment of wages or of deductions made from his or their wages 
which are not justified by the terms of the contract or non-observance 
of the said Contractor‟s Labour Regulations. 



42  

The Contractor shall indemnify the Company/Corporation against any 
payments to be made under and for observance of the Regulations 
aforesaid without prejudice to his right to claim indemnity from his sub- 
contractors. 

 

In the event of the Contractor committing a default or breach of any of 
the provisions of the aforesaid Contractor‟s Labour Regulations, as 
amended from time to time, or furnishing any information or submitting 
or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect then on the report of the 
Inspecting Officers as defined in the Contractor‟s Labour Regulation, 
the Contractor shall without prejudice to any other liability pay to the 
company/Corporation a sum not exceeding Rs.50 as liquidated 
damages for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement as may be fixed by the General 
Manager/Engineer-in-Charge and in the event of the Contractor‟s 
default continuing in the respect the liquidated damages may be 
enhanced to Rs 50 per day for each day of default subject to a 
maximum ……..% of the estimated cost of the Works put to tender. 
The General Manager/Engineer-in-Charge shall deduct such amount 
form bills or security of the Contractor and credit the same to the 
Welfare Fund constituted under Regulations. The decision of the 
General Manager/Engineer-in-Charge in this respect shall be final and 
binding. 

 

88) Statutory Records of Payments:- Contractor shall maintain proper 

statutory records of payments under above acts, rules and regulations and all the 

payments shall be witnessed by Area Manger or his representative. 

 
89) Maintenance of Account: The contractor shall have to keep proper 

accounts and maintain registers and other documents as may be required from 

time-to-time under all statutory Acts and Laws, etc. He shall be liable to make 

payments to his employees and labours engaged by him under various statutory 

Acts and rules for the purpose. 

 
90) PF Registration and Account No.:- Every Tenderer shall give his 

P.F. Account No. registered with Regional Provident Fund Commissioner 
under the relevant Act. In case the Tenderers do not have P.F. Account 
No. allotted, they shall take action/apply for allotment of P.F. Account No. 
to the R.P.F. commissioner Office and should submit their PF No. before 
award of Work Order. 
The contractor should invariably submit the challans for statutory payments 

remitted to the authorities such as PF, EDLI charges and group insurance 

policies within time. The inspection reports from the PF authorities should 

also be deposited with the FCIL within 15 days of the receipt of the report. 
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91) Model Rules for Labour Welfare 

The Contractor shall at his own expense comply with or cause to be 
complied with Model Rules for Labour Welfare (Appendix C Part B) or 
rules framed by Government from time to time for the protection of 
health and for making sanitary arrangement for workers employed 
directly or indirectly on the Works. In case the Contractor fails to make 
arrangements as aforesaid the General Manager/Engineer-in-Charge 
shall be entitled to do so and recover the cost there of from the 
Contractor. 

 

92) Safety Code 

The Contractor shall at his own expense arrange for the safety 
provisions as appended to these conditions (Appendix C, part A) or as 
required by the General Manager/Engineer-in-Charge in respect of all 
labour directly or indirectly employed for performance of the Works and 
shall provide all facilities in connection therewith. In case the 
Contractor fails to make arrangement and provide necessary facilities 
as aforesaid the General Manager/Engineer-in-Charge shall be entitled 
to do so and recover the cost thereof from the Contractor. 

Failure to comply with Model Rules for Labour Welfare Safety Code or 
the Provision relating to report on accident and to grant maternity 
benefits to female workers shall make the Contractor liable to pay to 
the Company/Corporation as liquidated damages an amount not 
exceeding Rs. 50for each default or materially incorrect statement. The 
decision of the General Manager/Engineer-in-Charge in such matters 
based on reports from the Inspecting Officers as defined in the 
Contractor‟s Labour Regulation as appended to these conditions shall 
be final and binding and deductions for recovery of such liquidated 
damages may be made from any amount payable to the Contractor. 

Contractor is also bound to comply with mines act 1952, rules, 
regulations and byelaws made there under from time to time. 

93) Provision for Workmen‟s Compensation Act 

In every case in which by virtue of the provision of Section 12, sub- 
section (1) of the Workmen‟s Compensation Act, 1923 or any other law 
for the time being force, FCIL is obliged to pay compensation to 
workmen employed by the Contractor. In execution of the Works, FCIL 
will recover from then Contractor the amount of the compensation so 

paid, and, without prejudice to the rights of FCIL under Section 12, sub- 
section (2) of the said Act, or any other law for the time being in force 
FCIL shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by FCIL to 
the contractor whether under this contract or otherwise FCIL shall not 
be bound to contest any claim made against it under Section 12, sub- 
section (1) or the said Act or any other law for the time being in force, 
except on the written request of the Contractor and upon his giving to 
FCIL full security for all costs for which FCIL might become liable in 
consequence of contesting such claim. 
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94) FCIL not Responsible for Contractor‟s Employees 

The Contractor may employ such employees as he may think fit, and 
the employees so employed shall be the employees of the Contractor, 
for all purposes whatsoever and shall not be deemed to be in the 
employment of FCIL for any purpose whatsoever. The Contractor shall 
abide by all rules laws and regulations that may be in force from time to 
time regarding the employment or conditions of service of the 
employees. If under any circumstances whatsoever, FCIL is held liable 
or responsible in any manner whatsoever, for the default or omission 
on the part of the Contractor in abiding by the aforesaid rules, laws and 
regulations or is held liable or responsible to the employees of the 
Contractor in respect of any matter whatsoever. FCIL shall be 
reimbursed by the Contractor for the same as also any other expense 

or costs incurred by FCIL in any proceeding or litigation, as a result of 
any claim, demand or act on the part of the employees of the 
Contractor FCIL shall be entitled to claim damages or compensation 
from the Contractor in that event. 

95) Contractor‟s Responsibility for the manner of Execution of Work 
The Contractor shall be solely responsible for the manner and the method of 

executing the work, the work shall be subject to the approval of General 

Manager/Engineer from time to time for determination of the question whether 

the work is executed by the Contractor in accordance with the contract. 
 

96) Contractor‟s Liability and Insurance 

From commencement to completion of the Works, the Contractor shall 
take full responsibility for the care thereof and for taking precautions to 
prevent loss or damage and to minimize loss damage to the greatest 
extent possible and shall be liable for and damage or loss that may 
happen to the Works or any part thereof and all 
Company‟s/Corporation‟s T.& P. from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair 
and make good the same so that at completion, the works and all 
Company‟s/Corporation‟s T.& P. shall be in good order and conditional 
and in conformity in every respect with the requirements of the 
Contract and instructions of the General Manager/ Engineer-in-Charge. 

A. In the event of any loss or damage to the Works or any part thereof to any T&P 

or to any material or articles at the Site from any of the Excepted Risks the 

Following provisions shall have effect: 

a. the contractor shall, as may be directed in writing by the General 

Manager/Engineer-in-Charge remove from the Site any debris and so much of 

the Works as shall have been damaged, taking to the 

Company‟s/Corporation‟s store such Company‟s/Corporation‟s T.& P, 

articles and/or materials as may be directed; 
 

b. the Contractor shall, as may be directed in writing by the General 

Manager/Engineer-in-Charge, proceed with the erection and completion of 

the Works under and in accordance with the provision and conditions of the 

contract; and 

 

SIGNATURE OF TENDERER 



45  

c. there will be added to the Contractor sum, the net amount due, ascertained in 

the same manner as for deviations, or as prescribed for payment, in respect of 

the re-execution of the Works lost or damaged, the replacement of any T & P 

and of any materials and articles lost or damaged but not incorporated in the 

works on the day when the loss or damage occurred and the removal by the 

Contractor as provided above of Company‟s/Corporation‟s T & P articles 

and/or materials to the Company‟s/Corporation‟s store and of debris and 

damaged works referred to therein and the compensation paid by him, under 

and law for the time being in force, to any workmen employed by him for any 

injury caused to him or to the workmen‟s legal successors for loss of the 

workmen‟s life. 

a. Provided always that the contractor shall not be entitled to payment under the 

above provision in respect of so much loss or damage as has been occasioned 

by any failure on his part to perform his obligations under the Contract or not 

taking precautions to prevent loss or damage or minimise the amount of such 

loss or damage. 
 

b. Where Company‟s/Corporation„s building or a part thereof is rented by the 

Contractor he shall insure the entire building if the building or any part there of 

is used by him for the purpose of storing or using materials of combustible 

nature, as to which the decision of the General Manager/Engineer-in-Charge 

shall be final and binding. 
 

c. The Contractor shall indemnify and keep indemnified the Company/Corporation 

against all losses and claims for injuries or damage to any persons or any 

properly whatsoever which may arise out of or in consequence of the 

construction and maintenance of the Works and against all claims, demands 

proceedings, damages, costs, charges and expenses whatsoever in respect of or 

in relation thereto. PROVIDED always that nothing herein contained shall be 

deemed to render the Contractor liable for or in respect of or to indemnify the 

Company/Corporation against compensation or damage caused by the Excepted 

Risks. 

d. Before commencing execution of the works, the Contractor shall, without in any 

way limiting his obligations and responsibilities under this Condition, insure 

against any damage, loss or injury which may occur to any property (excluding 

that of the company/Corporation by including the company‟s/Corporation‟s 

building rented by the Contractor wholly or in a part any part of which is used 

by him for storing combustible materials), or to any person (including any 

employee of the Company/Corporation) by or arising ort of carrying out of the 

contract. 

e. The Contractor shall at all times indemnify the Company/Corporation against al 

claims, damages or compensation under the provisions of Payments of Wages 

Act, 1936 Minimum Wages Act, 1923 Industrial Disputes Act, 1947 and the 

Maternity Benefit Act, 1961, Employees Provident Fund Act, Factories any 

Apprentices Act and Contract Labour (Regulation & Abolition) Act or any 

modifications or 
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amendments thereof or any other law relating thereto and rules made 
thereunder from time to time or as a consequence of any accident or 
injury to any workman or other persons or not, save and except where 
such accident or injury has resulted from any act of the 
Company/Corporation, his agent or servants, and also against all 
costs, charges and expenses of any suit, action or proceedings arising 
out of such accident or injury and against all sum or sums which may 
with the consent of the Contractor be paid to compromise or compound 
any claim. Without limiting his obligations and liabilities as above 
provided, the Contractor shall insure against all claims, damages or 
compensation payable under the Workmen‟s compensation Act, 1923 
or any modification thereof or any other law relating thereto. 

f. The aforesaid insurance policy/policies shall provide that they shall not be 

cancelled till the General Manager/Engineer-in-Charge has agreed to their 

cancellation. 

g. The Contractor shall prove to the General Manager/Engineer-in- Charge 

from time to time that he has taken out all the insurance policies referred to 

above and has paid the necessary premiums for keeping the policies alive till 

expiry of the defects liability period. 

 
h. The contractor shall ensure that similar insurance policies are taken out by his 

sub-contractors (if any) and shall be responsible for any claims or losses to the 

Company/corporation resulting form their failure to obtain adequate insurance 

protection in connection thereof. The Contractor shall produce or cause to be 

produced by his sub- contractors (if any) as the case may be, the relevant policy 

or policies and premium receipt as and when required by the Engineer-in-

Charge. 

i. If the Contractor and/or his sub-contractors (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 

may be required to effect under the terms of the contract then and in any such 

case the company/Corporation may, without being ground to, effect and keep in 

force any such insurance and pay such premium or premiums as may b 

necessary for that purpose and from time to time deduct the amount so paid by 

the Company/Corporation form any moneys due or which may become due 

to the contractor or recover the same as a debt due from the Contractor. 

j. Every Contractor shall be required to obtain a comprehensive Insurance policy 

from any Insurance Co. which should cover all the labours/employees of 

contractor deployed by the contractor at FCIL‟s Mines/Grinding sites while 

working as a Contractor with FCIL. The policy should be for the entire period of 

Contract and cover for all accidents and able to meet all Statutory Requirements. 

In case the contractor does not submit the policy within 15 days of 
acceptance of job order, the FCIL shall obtain the policy from 
Insurance Co. and deduct the insurance premium paid from 
Contractor‟s first bill. 
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97) Sums payable by way of Compensation without reference to 

Actual Loss: 

All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be 
applied to the use of FCIL without reference of the actual loss or 
damage sustained and whether or not any damage shall have been 
sustained. 

 

98) Action where no Specifications 

In case of any class of work for which there is no such specification as 
laid down in the contract, such work shall be carried out in accordance 
with the the specifications of CPWD, 1967 or the instructions and 
requirements of the Engineer/General Manager. 

99) Contractor‟s Percentage applied to Gross Amount of Bills 

In case the contract is at a percentage below/above a specified 
schedule, the percentage referred to in the tender will be deducted 
from or added to the gross amount of the bills for work done. 

 

100) Materials Obtained from Dismantlement and Excavation, etc. 

All materials (e.g., stone, boulders, etc.) obtained in the work of 
dismantling, excavation, etc. shall be the property of FCIL and may be 
issued to the contractor (if he requires the same for the work) at rates 
approved by the Engineer/ General Manager/Area Manager. 

 
101) Treasure Trove, Foscils, etc. 

All foscils, coins, articles of value of antiquity and structure and other 
remains or things of geological or archaeological interest discovered on 
the Site shall be the absolute property of the Company/Corporation and 
the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such 
article or thing and shall immediately upon discovery thereof and 
before removal acquaint the General Manager/Engineer-in-Charge with 
such discovery and carry out the Engineer-in-Charge‟s/General 
Manager directions as to the disposal of the same at the expense of 
the Company/Corporation. 

 

102) Protection of Trees 

Trees designated by the Engineer-in Charge/GM shall be protected 
from damage during the course of the Works and earth level within one 
meter of each such tree shall not be changed. Such trees shall be 
protected by providing temporary fencing, where necessary. 

 
103) Cleanliness of Site 

The contractor shall keep the site clean and free from rubbish to the 
satisfaction of the Engineer/Area Manager /General Manager. All 
surplus materials, rubbish etc. will be removed to places fixed by the 
Engineer/ Area Manager/General Manger and nothing extra will be 
paid for it. 
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104) Site-Drainage 

All water which may accumulate on the Site during the progress of the 
Works, or in trenches, and excavation, from other than the Excepted 
Risks shall be removed from the Site to the satisfaction of the General 
Manager/Engineer-in-Charge and at the contractor‟s expense. 

 

105) Inconvenience to the Public 

The Contractor shall not deposit material on any site, which may cause 
inconvenience to the public. The Engineer/Area Manager may require 
the Contractor to remove any materials which are considered by him to 
be a danger or inconvenience to the public or other Corporation‟s 
works or cause these to be removed at the Contractor‟s cost. 

106) Nuisance 

The Contractor shall not at any time do, cause or permit any nuisance 
on the Site or do anything which shall cause unnecessary disturbance 

or inconvenience to owners, tenants or occupiers of other properties 
near the Site and to the Public generally. 

 

107) Contractor to pay for Water required for Work 

The contractor shall make his own arrangements at his own cost for 
the water required for the execution of the contract. If the water 
required for the execution of the contract is supplied by FCIL to the 
contractor at any stage of the execution of this contract, FCIL shall 
charge and recover from the contractor for water supplied at actual 
cost plus 10% of actual cost. 

108) Delay in Supplying Materials 

Owing to difficulty in obtaining certain materials in the open market, 
FCIL may decide to supply materials at usual issue rates. There may 
be delay in obtaining the materials by FCIL and the Contractor is, 
therefore, required to keep himself in touch with the Engineer regarding 
the position in respect of the supply of materials, from the Engineer. 
FCIL will not in any event, be responsible or liable to the Contractor for 
any delay in supply of materials. 

109) Employment of Certified Plumbers 

Certified plumbers shall be employed by the Contractor on all Public 
Health Engineering Works including sewers, filtered and unfiltered 
mains and water supply and sanitary fittings and fixtures. 

110) Employment of Licensed Electrical Engineer/Foreman 

The Contractor shall employ a Licensed Electrical Engineer/Foreman 
to supervise all electrical installation work. 

 
111) Cleaning, Filling and Levelling of Site 

The site shown on the layout plan shall be cleared of all obstructions, 
loose, stones, materials, rubbish of all kind as well as brushwood. All 
holes or hollow whether originally existing or produced by removal of 
loose stones or brush wood shall be carefully filled up with earth 
rammed and leveled off as directed by the Engineer. The Contractor 
will not be entitled to any extra payment in this regard. 
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112) Contractor to Comply with all Laws etc. 

The Contractor shall be responsible to secure compliance with all 
Central and State Laws as well as the Rules, Regulations, bylaws and 
orders of the local authorities and Statutory Bodies as may be in force 
from time to time. He shall give to the Municipal 
Corporation/Committee, police and other relevant authorities all such 
notices, etc. as may be required by law and obtain all requisite licences 
for temporary constructions, enclosures, etc. and pay all fees, taxes 
and such other dues or charges which may be leviable etc.and pay all 
fees taxes and such other dues or charges which may be leviabel on 
account of any of his operations in executing the works under this 
contract. He shall make good, at his own cost, any damage to any 
adjoining property. 

113) Contractor to Make and Maintain Approaches etc. 

Any temporary bypasses, approaches, services roads, etc. which the 

Contractor may consider necessary for the execution of the works 
under this contract shall have to be made and maintained by him at his 
cost and no extra payment or compensation shall be payable to him on 
this account. All such temporary bypass, approaches service roads, 
etc. Constructed by the Contractor shall be available for use by FCIL 
without any extra payment. 

114) Contractor to Submit Programme of Construction 

The Contractor shall submit to the Engineer in advance of 
commencement of work, his programme of construction and get the 
same approved by the Engineer. The programme of construction 
should adequately provide for progress of execution of work to achieve 
completion within the stipulated period of time. The contractor shall 
strictly adhere of this approved programme to ensure that the progress 
of work is satisfactory and also to enable his activities to be properly 
co-ordinate with the activities of other Contractors (if any) installing the 
services. 
As soon as possible after the Contract is concluded the General 
Manager/Engineer-in-Charge and the Contractor shall agree upon a 
Time an Progress Chart. The Chart shall be prepared in direct relation 
to the time stated in the Contract documents for completion of items of 
the work. It shall indicate the forecast of the dates of commencement 
and completion of various trades or sections of the work land may be 
amended as necessary by agreement between the General 

Manager/Engineer-in-Charge and the Contractor within the limitations 
of time imposed in the Contract documents and further to ensure good 
progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work exceeds on e month 
(save for special jobs) complete 1/8th of the whole of the work 
before 
¼th of the whole time allowed in the contract has elapsed; 3/8th of the 
work before one half of such timed has elapsed and ¾th before ¾th of 
such time has elapsed. 

115) Contractor to be Liable for All Taxes etc. 

The rates specified in the tender should be inclusive of sales-taxes, toll, 
customs, duty of any kind, service tax, fees, royalty or naga 
commission in respect of the contract. The Contractor shall indemnify 
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FCIL against levy of any taxes etc. in regard to this contract and in the 
event of FCIL being assessed for any of the said imports, the FCIL 
shall have the right to recover the total amount so assessed from the 

Contractor‟s dues and the Contractor shall also be responsible for all 
costs of expenses that may be incurred by FCIL in connection with any 
proceedings or limitation in respect of the same. In respect of 
employees Provident Fund Scheme applicable to the contractors 
Employees and Employees State Insurance Scheme, necessary 
deduction will be made from the contractor‟s bill if applicable and FCIL 
will have no obligation to pay any compensation on this account to the 
contractor. 

 

116) Assignment or Subletting of contract 

The contractor shall not assign or sublet the contract or any part 
thereof or allow any person to become interested therein in any 

manner whatsoever without the special permission of the FCIL. Any 
breach of this condition shall entitle the FCIL to determine the contract 
under clause 63 of these conditions and also render the Contractor 
liable for payment to FCIL in respect of any loss or damage arising or 
ensuing from such cancellation. Provided always that execution of the 
works by petty contract under the direct and personal supervision of 
the Contractor or his agent shall not be deemed to be subletting under 
this clause. The permitted subletting of work by the Contractor shall not 
establish any contractual relationship between the Sub-contractor and 
the FCIL and shall not relieve the contractor of any responsibility under 
the contract. In the event of sufficient dues not being available to 
reimburse FCIL for the expenditure incurred by it for the above the 
Contractor shall reimburse FCIL for the same. 

117) Contractor to Remove Unsuitable Employees 

The Contractor shall, on instructions of the Engineer/ General Manager 
immediately dismiss from the works any person employed thereon who 
may misbehave or cause any nuisance or be otherwise, in the opinion 
of the General Manager, is not a fit person to be retained on the work 
and such person shall not be again employed or allowed on the works 
without the prior written permission of the Engineer/General Manager. 

 

118) Handing over of Works 

The Contractor shall be bound to hand over he works executed under 

the contract to FCIL complete in all respect to the satisfaction of the 

General Manager/Engineer. The Engineer shall determine the date 

on which the work is considered to have been completed, in support 

of which his certificate shall be regarded as sufficient evidence for all 

purposes. 

119) Maintenance of Works 

The Contractor shall at all times during the progress and continuance 
of the works and also for the period of maintenance, which period shall 
ordinarily be six months and after the date of passing of the certificate 
of completion by the General Manager/Engineer or any other earlier 
date subsequent to the completion of works that may be fixed by 
General Manager/Engineer, be responsible for and effectually maintain 
and uphold in good, substantial, sound and perfect conditions all and 
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every part of the works and shall make good from time to time and 
at all times as often as the General Manager/Engineer shall require, any 
damage or defect that may during the above period arise in or be 
discovered or be in any way connected with the works, provided 
that 

such damage or defect is not directly caused by errors in contract 
documents, acts of providence or instruction or civil riot and the 
contractor   shall be liable of and shall pay and make good to the FCIL 
or the persons legally entitled thereto whenever required by the Area 
Manager/General Manager so to do, all losses/damages, costs and 
expenses they or any of them may incur or be put or be liable to by 
reason or in consequence of the operations of the Contractor or if his 
failure in any respect. 

120) Refund of Security Deposit 

The total security deposit shall become due and shall be paid to the 
Contractor after the expiration of the period of the maintenance, 
specified in the tender reckoned from the date on which the General 
Manager/Engineer shall have passed the certificate of completion 
comprising whole of the works to be done under the provisions of the 
contract, or any other earlier date subsequent to the completion of the 
whole of such works that may be fixed by FCIL in this behalf, provided 
that all the stipulations of this clause have been fulfilled by the 
Contractor and all clauses and demands made in respect of damage or 
loss by, from or in consequence of the works have been finally 
satisfied; provided further that in the event of different maintenance 
periods having become applicable to different parts of the works 
pursuant to clause 121 of these conditions the expression “expiration of 
the period of maintenance” shall for the purpose of this clause be 
deemed to mean the expiry of the latest of such periods. 

121) Determination of Contract owing to Default of Contractor 

(I) If the Contractor Should: 

i. become bankrupt or insolvent, or 

ii. make an arrangement with or assignment in favour of his creditors, or 

agree to carry out contract under a committee or Inspection of his 

creditor, or 

iii. being a Company or Corporation go into liquidation (other than a 

voluntary liquidation for the purpose of amalgamation reconstruction), or 

iv. have an execution levied on his goods or property on the works, or 

v. assign the contract or any part thereof otherwise than as provided in 

Clause 118 of these conditions, or 

vi. abandon the contract or 

vii. persistently disregard the instructions of the GM/Engineer or contravene 

any provision of contract, or 

viii. fail to adhere to the agreed programme of work, or 

ix. fail to remove materials from the site or to pull down and replace work 

after receiving from the GM/Engineer notice to the effect that the said 

materials or works have been condemned or rejected, or 

x. fail to take steps to employ competent or additional staff and labour as 

required under clauses 89,93 of these conditions, or 

xi. fail to afford the General Manager or his Representative proper facilities 

for inspecting the works or any part thereof as required under clauses 

81,87of these conditions or 
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xii. promise, offer or give any bribe commission, gift or advantage either 

himself or through his partner, agent or servant to any officer or employee 

of the FCIL or to any person on his or on their behalf in relation to the 

execution of this or any contract with the FCIL 
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then and in any of the said causes, the GM/Engineer on behalf of 
the FCIL may serve the Contractor with a notice in writing to that 
effect. If the Contractor does not within seven days after the 
delivery to him of such notice proceed to make good his default in 
so far as th same is capable of being made good and carry on the 
work or comply with such directions as aforesaid to the entire 
satisfaction of the Area Manager/General Manager, FCIL shall be 
entitled after giving 48 hours notice in writing under the hand of the 
General Manager to remove the Contractor from the whole or any 
portion or portions (as maybe specified in such notice) of the works 
without thereby avoiding the contract or releasing the Contractor 
from any of his obligations or liabilities under the contract and 
adopt any or several of the following courses; 

i. to rescind the contract of which rescision notice in writing to the 

Contractor under the hand of the General Manager/Engineer shall be 

conclusive evidence, in which case the security deposit of the 

contractor shall stand forfeited to the FCIL without prejudice to the 

FCIL‟s right to recover from the Contractor any amount by which the 

cost of completing the works by any other agency shall exceed the 

value of the contract. 

ii. to carry out the works, or any part thereof, by the employment of the 

required labour and materials, the costs of which shall include lead, 

lift, supervision and all incidental charges, and to debit the Contractor 

with such costs, the amount of which as certified by the Engineer 

shall be final an d binding upon the Contractor, and debit the 

Contractor with the value of the works done as if the works had been 

carried out by the Contractor under the terms of the contract and the 

certificate of the Area Manager/General Manager in respect of the 

amount to be debited to the contractor shall be final and binding upon 

the Contractor. 

iii. to measure up the work executed by the contractor and to get the 

remaining work completed by another Contractor at the risk and 

expenses of the Contractor in all respects in which case any expenses 

that may be incurred in excess of the sum which would have been 

paid to the Contractor if the works had been carried out by him under 

the terms of the contract, the amount of which exceeds as certified by 

the Engineer shall be final and binding upon the Contractor shall be 

borne and paid by the contractor and maybe deducted from any 

moneys due to him by FCIL under the contract or otherwise or from 

his security deposit. Provided always that in any case in which any of 

the powers conferred upon the FCIL by sub-clause (i) of clause 123 

hereof shall not be excised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers 

shall notwithstanding be exercisable in the event of any future case of 

default by the Contractor for which his liability of past and future 

shall remain unaffected. 
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(II) Right of FCIL after rescission of contract owing to default of Contractor, in the 

event of any or several of the courses referred to in sub-clause (1) of this clause, 

being adopted; 
 

i. the contractor shall have no claim to compensation for any loss sustained by 

him by reason of his having purchased any materials or entered into any 

commitments or made any advances on account of or with a view to the 

execution of the works or the performance of the contract and Contractor shall 

not be entitled to recover or be paid any sum for any work thereto actually 

performed under the contract, unless & until the Area Manager/ General 

Manager shall have certified the performance of such work and the value 

payable in respect thereof and the contractor shall only be entitled to be paid 

the value so certified. 

ii. the General Manager or his Representative shall be entitled to take possession 

of any materials, tools, implements, machinery and buildings, on the works or 

on the property on which these are being or ought to have been executed, and 

to retain and employ the same in the further execution of the works or any part 

thereof until the completion of the works without the Contractor being entitled 

to any compensation for the use and employment thereof or for wear and tear 

or destruction thereof. 

iii. the Area Manager/General Manager shall, as soon as may be practicable after 

removal of the Contractor fix and determine ex-parte or by or after reference 

to the parties or after such investigation or enquiries as he may consider fit to 

make or institute and shall certify what amount (if any) had at the time of 

rescision of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work actually done by him under the 

contract and what was the value of any unused, or partially used materials any 

constructional plant and any temporary works upon the site. 

iv. FCIL shall not be liable to pay to the Contractor any moneys on account of 

the contract until the expiration of the period of maintenance and thereafter 

until the costs of completion and maintenance, damages for delay in 

completion (if any) and all other expenses incurred by the FCIL have been 

ascertained and the amount thereof certified by the Area Manager/General 

Manager. The Contractor shall then be entitled to receive only such sum or 

sums if any as the Area Manager/General Manager may certify would have 

been due to him upon due completion by him/after deducting the said amount, 

but if such amount shall exceed the sum which would have been payable 

to the Contractor, then the Contractor shall upon demand pay within 30 days 

to the FCIL the amount of such excess and it shall be deemed a debt due by 

the Contractor to the FCIL and shall be recoverable accordingly. 

If the Contractor fails to pay the required sum within the aforesaid 
period of 30 days, the Engineer-Incharge/ Area Manager/General 
Manager shall have the right to sell any or all of the Contractors‟ 
unused materials, constructional plant, implements, temporary 
buildings, etc. any apply the proceeds of sale thereof towards the 
satisfaction of any sums due from the Contractor under the Contract 
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and if thereafter there be any balance out-standing from the Contractor, 
it shall be recovered in accordance with the provisions of the Contract. 

Any sums in excess of the amounts due to the Company/Corporation 
and unsold materials, constructional plant, etc., shall be returned to the 
Contractor, provided always that if cost or anticipated cost of 
completion by the Company/Corporation of the Works or parts of the 
works is less than the amount which the Contractor would have been 
paid had he completed the works or part of the works, such benefit 
shall not accrue to the Contractor. 

If the final bill is signed by the Contractor as accepted in full and final 
settlement thereof, the contractor should not raise any disputes 
thereafter. 

122) Matters Finally Determined by FCIL 

All disputes or differences of any kind whatever arising out of or in 

connection with the contract, whether during the progress of works or 
after the completion and whether before or after the determination of 
the contract, shall be referred by the contractor to FCIL and FCIL shall 
within a reasonable time after presentation make and notify decisions 
thereon in writing. The decisions, directions and certificate with respect 
to any matter, decision on which is specially provided for by these 
conditions given and made by FCIL or by the Area Manager on behalf 
of FCIL which matters are referred to herein after as Excepted Matters, 
shall be final and binding upon the contractor and shall not be set aside 
or be attempted to be set aside on account of any informality, omission 
delay or error in proceedings in or about the same or on any other 
reason and shall be without any appeal. Once final bill signed by the 
contractor (accepted in full and final settlement), no claim /dispute 
would be raised by the contractor thereafter. 

123) Settlement of Disputes 

A. Except as otherwise specifically provided in the Contract all disputes 

concerning questions of fact arising under the Contract shall be considered by 

the Company subject to a written appeal by contractor to the Company. 

Any disputes or difference including those considered as such by only 
of the parties arising out of or in connection with the contract shall be to 
be extent possible settled amicably between the parties. 

If, after 30 days from the commencement of such informal negotiations, 
the company and contractor are unable to resolve amicably the 
dispute, either party may require that the dispute be referred for 
resolution to be arbitration as described below. 
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B. Arbitration 
Expect where otherwise provided in contract, all questions and 
disputes relating to contract, designs, drawings, specifications, 
payments, instructions, orders or any other matter concerning work or 
the execution or failure to execute the same, whether arising during the 
progress of work or after completion or abandonment thereof or 
otherwise which cannot be settled amicably, shall be referred to 
arbitration. The arbitration shall be conducted under the rules and 
regulations of the Arbitration and Conciliation Act, 1996 and any 
statutory amendments thereto and shall take place in Sindri in 
accordance with Indian Law. The arbitration award given by the 

Arbitrator shall be final and binding on both parties. 

C. “Settlement of disputes between CPSEs, inter-se CPSEs and 
Govt., Departments/ Organizations. 

In the event of any dispute or difference relating to the interpretation 

and application of the provisions of commercial contract(s) between 

Central Public Sector Enterprises (CPSEs)/Port Trusts inter se and 

also between CPSEs and Government Department/Organizations 

(excluding disputes) concerning Railways, Income Tax Customs & 

Excise Department), such dispute or difference shall be taken up by 

either party for resolution through Administrative Mechanism for 

Resolution of CPSEs Disputes (AMRCD). 

124) Laws Governing the Contract 

The contract shall be governed by the Indian Laws for the time being 
in force. 

125) Jurisdiction 

The contract shall be deemed to have been entered at Dhanbad and all 
causes of action in relation to contract will thereof be deemed to have 
arisen within the jurisdiction of the Dhanbad Courts of Jharkhand only. 

126) Amendments in GDCC 

The competent authority to approve a contract is empowered to make 

any corrections in the above provisions of GDCC where ever required 

in the interest of work. 

127) If a firm quotes NIL Charges/considerations, the bid shall be treated as 

unresponsive and will not be considered. (This is from GFR) 

128) In the rates, only two digits fraction will be considered i.e. anything less 

than Rupee 0.005 will be ignored and anything equal to or greater than Rupee 

0.005 will be rounded off to Rupee 0.01. 

129) No firm/Company/Bidder participated in this tender is having common 

Director or Partner or Proprietor in the another Firm/Company/Bidder participated 

against this tender. Also in a group of companies, only one company is allowed to 

participate in this tender. If found so, FCIL will reject outrightly the offers of such 

tenderers. Example:- If a Director/Partner/Proprietor of the “Company-A” is 

happened to be the Director/Partner/Proprietor of the “Company-B”, then the 

offer submitted by both the “Company-A” and “Company-B” will be rejected. 
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130) Procedure of Debarment of a Bidder:- 

a. In the following events an agency is proposed to be debarred:- 

i. Not following the guidelines framed for registration. 

ii. Submission of false fabricated / forged documents for obtaining 

tender. 

iii. Misbehavior /ill- treatment to department officials during 

tendering process, execution of work. 

iv. Not attaining required quality of work. 

v. Inordinate delay in execution of work resulting loss to company. 

vi. Not execution the work as per terms and conditions of contract. 

b. The following procedure will be followed for debarring a party:- 

A show cause notice will be issued to the agency seeking their 
explanation for the lapses committed by them. Their explanation will 

be expected within 15 days from the issue of letter. In cases, their 
explanation is not found satisfactory, decision of debarring agency 
for one year to three years, depending upon the intensity of lapses, 
will be taken. Even after debarring, agency will be allowed to 
complete their ongoing works, unless otherwise rescinded by 
competent authority on grounds of breach conditions of contract. 
The letter of debarring to agency will be published on website. 

 
131) Public Procurement (Preference to Make in India) order, 2017- 

revision dated 04TH JUNE, 2020 letter of Ministry of Commerce and 
Industry:- 

As per above letter:- 

1) Definitions:- 

„Local content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of 

the item procured (excluding net domestic indirect taxes) minus the 

value of imported content in the item (including all customs duties) as a 

proportion of the total value, in percent. 

„Class-I local supplier‟ means a supplier or service provider, whose 
goods, services or works offered for procurement, has local content 
equal to or more than 50%, as defined under this Order. 

„Class-II local supplier‟ means a supplier or service provider, whose 

goods, services or works offered for procurement, has local content 

more than 20% but less than 50% as defined under this Order. 

„Non-Local supplier‟ means a supplier or service provider, whose 

goods, services or works offered for procurement, has local content 

less than or equal to 20%, as defined under this Order. 

„L1‟ means the lowest tender or lowest bid or the lowest quotation 

received in a tender, bidding process or other procurement solicitation 

as adjudged in the evaluation process as per the tender or other 

procurement solicitation. 
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„Margin of purchase preference‟ means the maximum extent to which 

the price quoted by a “Class-I local supplier” may be above the L1 for 

the purpose of purchase preference. 

 
„Nodal Ministry‟ means the Ministry or Department identified pursuant 

to this order in respect of a particular item of goods or services or 

works. 

„Procuring entity‟ means a Ministry or department or attached or 

subordinate office of, or autonomous body controlled by, the 

Government of India and includes Government companies as defined 

in the Companies Act. 

„Works‟ means all works as per Rule 130 of GFR-2017, and will also 
include „turnkey works‟. 

2) Eligibility of „Class-I local supplier‟/ „Class-II local supplier‟/ „Non- 
local suppliers‟ for different types of procurement 

(a) In procurement of all goods, services or works in respect of which the 

Nodal Ministry / Department has communicated that there is sufficient local 

capacity and local competition, only „Class-I local supplier‟, as defined 

under the Order, shall be eligible to bid irrespective of purchase value. 

In procurement of all goods, services or works, not covered by sub-para 3(a) 
above, and with estimated value of purchases less than Rs. 200 Crore, in 
accordance with Rule 161(iv) of GFR, 2017, Global tender enquiry shall not 
be issues except with the approval of competent authority as designated by 
Department of Expenditure. Only „Class-I local supplier‟ and „Class-II 
local supplier‟, as defined under the Order, shall be eligible to bid in 
procurements undertaken by procuring entities, except when Global tender 
enquiry has been issued. In global tender enquiries, „Non-local suppliers‟ 
shall also be eligible to bid along with „Class-I local suppliers‟ and „Class-II 
local suppliers. 

 
For the purpose of this Order, works include Engineering, Procurement and 
Construction (EPC) contracts and services include System Integrator (SI) 
contracts. 

2A) Purchase Preference 

a) Subject to the provisions of this Order and to any specific instructions 

issued by the Nodal Ministry or in pursuance of this Order, purchase 

preference shall be given to „Class-I local supplier‟ in procurements 

undertaken by procuring entities in the manner specified here under. 

b) In the procurement of goods, services or works, which are covered by 

para 3(b) above and which are divisible in nature, the „Class-I 
local supplier‟ shall get purchase preference over 

„Class-II local supplier‟ as well as „Non-local supplier‟, as per 
following procedure: 
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i. Among all qualified bids, the lowest bid will be termed as L1. 

If L1 is „Class-I local supplier‟, the contract for full quantity 

will be awarded to L1. 

ii. If L1 bid is not a „Class-I local supplier‟, 50% of the order 

quantity shall be awarded to L1. Thereafter, the lowest bidder 

among the „Class-I local supplier‟ will be invited to match the 

L1 price for the remaining 50% quantity subject to the Class-I 

local supplier‟s quoted price falling within the margin of 

purchase preference, and contract for that quantity shall be 

awarded to such 

„Class-I local supplier‟ subject to matching the L1 price. In 
case such lowest eligible „Class-I local supplier‟ fails to 
match the L1 price or accepts less than the offered 
quantity, the next higher „Class-I local supplier‟ within 
the margin of purchase preference shall be invited to 
match the L1 price for remaining quantity and so on, and 
contract shall be awarded accordingly. In case some 
quantity is still lest uncovered on Class-I local suppliers, 
then such balance quantity may also be ordered on the 
L1 bidder. 

c) In the procurements of goods or works, which are covered by para 3(b) 

above and which are not divisible in nature, and in procurement of 

services where the bid is evaluated on price alone, the „Class-II local 
supplier‟ as well as „Non-local supplier‟, as per following 

procedure: 

i. Among all qualified bids, the lowest bid will termed as L1. If 

L1 is „Class-I local supplier‟, the contract will be awarded 

to L1. 

ii. If L1 is not „Class-I local supplier‟, the lowest bidder 

among the „Class-I local supplier‟, will be invited to match thr 

L1 price subject to Class-I local supplier‟s quoted price falling 

within the margin of purchase preference, and the contract shall 

be awarded to such „Class-I local supplier‟ subject to matching 

the L1 price. 

iii. In case such lowest eligible „Class-I local supplier‟ fails to 

match the L1 price, the „Class-I local supplier‟ with the next 

higher bid within the margin of purchase preference shall be 

invited to match the L1 price and so on and contract shall 

be awarded accordingly. In case none of the „Class-I local 

supplier‟ within the margin of purchase preference matches the 

L1 price, the contract may be awarded to the L1 bidder. 

d) “Class-II local supplier” will not get purchase preference in any 

procurement, undertaken by procuring entities. 
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3) Exemption of small purchases: Notwithstanding anything contained in 

paragraph 3, procurements where the estimated value to be procured is less 

than Rs. 5 lakhs shall be exempt from this Order. However, it shall be ensured 

by procuring entities that procurement is not split for the purpose of avoiding 

the provisions of this Order. 

4) Minimum local content: The local content requirement to categorize a 

supplier as „Class-I local supplier‟/„Class-II local supplier‟/ „Non-local 

supplier‟ shall be as defined in the Para “2” of the Order. No change is 

permissible on this account. However, if any nodal Ministry/Department finds 

that for any particular item, pertaining to their nodal ministry/department, the 

definition of Local Content, as defined in the Order, is not workable/ has 

limitations, it may notify alternate suitable mechanism for calculation of local 

content for that particular item. 

5) Margin of Purchase Preference: The margin of purchase preference shall 

be 20%. 

6) Requirement for specification in advance: The minimum local content, 

the margin of purchase preference and the procedure for preference to Make in 

India shall be specified in the notice inviting tenders or other form of 

procurement solicitation and shall not be varied during a particular 

procurement transaction. 

7) Government E-marketplace: In respect of procurement through the 

Government E-marketplace (GeM) shall, as far as possible, specifically mark 

the items which meet the minimum local content while registering the item for 

display, and shall, wherever feasible, make provision for automated 

comparison with purchase preference and without purchase preference and for 

obtaining consent of the local supplier in those cases where purchase 

preference is to be exercised. 

8) Verification of local content: 
a) The „Class-I local supplier‟/„Class-II local supplier‟ at the time of tender, 

bidding or solicitation shall be required to indicate percentage of local 

content and provide self-certification that the item offered meets the local 

content requirement for „Class-I local supplier‟/„Class-II local supplier‟, 

as the case may be. They shall also give details of the location(s) at 

which the local value addition is made. 

b) In cases of procurement for a value in excess of Rs 10 Crores, the 

„Class-I local supplier‟/„Class-II local supplier‟ shall be required to 
provide a certificate from the statutory auditor or cost auditor of the 
company (in the case of companies) or from a practicing cost 
accountant or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local 
content. 

c) Decisions on complaints relating to implementation of this Order shall be 

taken by the competent authority which is empowered to look into 

procurement-related complaints relating to the procuring entity. 
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d) Nodal Ministries may constitute committees with internal and external 

experts for independent verification of self-declarations and author‟s/ 

accountant‟s certificates on randome basis and in the case of complaints. 

e) Nodal Ministries and procuring entities may prescribe fees for such 

complaints. 

f) False declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rules for which a bidder or its 

successors can be debarred for up to two years as per Rule 

151 (iii) of the General Financial Rules along with such other 
actions as may be permissible under law. 

g) A supplier who has been debarred by any procuring entity for violation of 

this order shall not be eligible for preference under this Order for 

procurement by any other procuring entity for the duration of the 

debarment. The debarment for such other procuring entities shall take 

effect prospectively from the date on which it comes to the notice of 

other procurement entities, in the manner prescribed under paragraph 8h 

below. 
 

h) The Department of Expenditure shall issue suitable instructions for the 

effective and smooth operation of this process, so that: 

a. The fact and duration of department for violation of this Order by 

any procuring entity are promptly brought to the notice of the 

Member-Convenor of the Standing Committee and the Department 

of Expenditure through the concerned Ministry/ Department or in 

some other manner. 

b. On a periodical basis such cases are consolidated and a centralized 

list or decentralized lists of such suppliers with the period of 

debarment is maintained and displayed on website(s). 

c. In respect of procuring entities other than the one which has carried 

out the debarment, the debarment takes effect prospectively from 

the date of uploading on the website(s) in the such a manner that 

ongoing procurements are not disrupted. 

132) Preference would be given to units registered under single point 

registration scheme of National Small Industries Corporation (NSIC) 

subjected to submission of valid certificated issued by NSIC. 

I. Exemption of Tender fees 

II. Exemption from payment of Earnest Money Deposit (EMD) 

III. In tender participating Micro & Small Enterprises (MSEs) quoting price 

within price band of L1+15% shall also be allowed to supply a portion 

upto 25% of requirement by bringing down their price to L1 price where 

L1 is non MSEs. 

133) Relaxations of norms for startups would be given to all “startups” 

under make in India initiative of Government of India (GoI), subject to 

submission of proof of recognition from Department of Industrial Policy & 

Promotion (DIPP) under Ministry of Commerce and Industry, GoI and their 

meeting of quality & technical specifications: 
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I. Exemption of Tender fees 

II. Exemption from payment of Earnest Money Deposit (EMD) 

III. Relaxation from experience and turnover criteria mentioned under 

Eligibility Criteria of the NIT. 

134) Planning and Designing in purview of Vulnerability Atlas of 

India Vulnerabilty Atlas of India (VAI) is a comprehensive document 

which provides existing hazard scenario for the entire country and 

presents the digitized State/UT-wise hazard, maps with respect to 

earthquakes, winds 

and floods for district-wise identification of vulnerable areas. It also includes 

additional digitized maps for thunderstorms, cyclones and landslides. The 

main purpose of this Atlas is its use for disaster preparedness and mitigation 

at policy planning and project formulation stage. 

 
This Atlas in one of its single point source for the various stakeholders 

including policy makers, administrators, municipal commissioners, urban 

managers, engineers, architects, planners, public etc. to ascertain proneness 

of any city/location/site to multi-hazard which includes earthquakes, winds, 

floods thunderstorms, cyclones and landslides. While project formulation, 

approvals and implementation of various urban housing, building and 

infrastructures schemes, this Atlas provides necessary information for risk 

analysis and hazard assessment. 

 
The Vulnerability Atlas of India has been prepared by Buliding Materials 

and Technology Promotion Council under Ministry of Housing and Urban 

Affairs, Government of India and available at their website www.bmtpc.org. 
 

It is mandatory for the bidders to refer Vulnerabilty Atlas of India for multi- 

hazard risk assessment and include the relevant hazard proneness specific to 

project location while planning and designing the project in terms of: 

 
a) Seismic Zone (II to V) for earthquakes. 

b) Wind velocity (Basic Wind Velociy 55, 50, 47, 44, 39 & 33 m/s) 

c) Area liable to floods and probable max, surge height 

d) Thunderstorms history 

e) Number of cyclonic storms/severe cyclonic storms and max 

sustained wind specific to coastal region 

f) Landslides incidences with Annual rainfall normal 

g) District wise probable Max, Precipitation  
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SAFETY CODE 
1. Scaffolds to be provided 

Suitable scaffolds shall be provided for workmen for all work that cannot 
safety be done from the ground or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an 
extra mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well, suitable footholds and handholds shall be 
provided on the ladder and the ladder shall be given an inclination and 
stepper than ¼ to 1 (horizontal and 1 vertical). 

2. Scaffolds to have Guard Rails 

Scaffolding or staging more than 3.25 metres above the ground or floor, 
swung or suspended from an overhead support or erected with stationary 
support, shall have a guard rail properly attached, bolted, bradded and 
otherwise secured at least one meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and 

ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

3. Working Platform to Provide 

Working platforms, gangways, and stairways shall be so constructed that they 
do not sag undulyor unequally and if height of a platform or gangway or 
stairway is more than 3.25 metres above ground level or floor level, it shall be 
closely boarded, have adequate width and be suitably fenced, as described in 
2 above. 

4. Floor Openings to be guarded 

Every opening in floor of a building or in a working platform shall be provided 
with suitable means to prevent fall of persons or materials by providing 
suitable fencing or railing with a minimum height of one meter. 

5. Safe means of Access to Provide 
(a) Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9 metres in length. Width between side rails in a run ladder 

shall in no case be less than 30 cm. for ladders upto and including 3 metres in 

length. For longer ladder this width shall be increased at least 6 mm for each 

additional 30 cm. of length. Uniform step spacing shall not exceed 30 cms. 

(b) Adequate precautions shall be taken to prevent danger from electrical 

equipment. 

(c) To Protect Public from Accident: No materials on any of the sides shall be so 

stacked or placed as to cause danger or inconvenience to any person or the 

public. The contractor shall provide all necessary fencing and lights to protect 

public from accidents and shall be bound to bear expenses of defence of every 

suit, action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any 

damages and costs which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the 

contractor be paid to compromise any claim by such person. 
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6. Excavation and Trenching 

All trenches 1.5 metres or more in depth shall at all times be supplied with at 
least one ladder for each 30 metres in length or fraction thereof. Ladder shall 
be extended from bottom of trench to at least 1 metre above surface of the 
ground. Sides of a trench, which is 1.5 metres or more in depth shall be 
stepped back to give suitable slope, or securely held by timber breaching so 
as to avoid the danger of sides collapsing. Excavated material shall not be 
placed within 1.5 metres of edge of trench of half of depth of trench, 
whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances shall undermining or under cutting be done. 

7. Demolition 

Before any demolition work is commenced and also during the process of the 
work: 
(a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected; 

(b) No electric cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by operator shall remain electrically charged. 

(c) All practical steps shall be taken to prevent danger to persons employed, from 

risk of fire or explosion or flooding. No floor, roof, or other parts of a building 

shall be so over loaded with debris or materials as to tender it unsafe. 

8. Personal Safety Equipments to Provide 

All necessary personal safety equipment as considered adequate by the 
Engineer Incharge/Area Manager shall be available for use of persons 
employed on the site and maintained in a condition suitable for immediate 
use; and the contractor shall take adequate steps to ensure proper use of 
equipment by those concerned, like: 

a. All persons employed in the mines shall be provided personnel protective 

safety equipments as per Mines Act 1952, Mines Rules 1955 and MMR 1961 

and contractor shall ensure that himself and his staff wear the same regularly. 

b. Workers employed on mixing asphaltic materials, cement and lime mortar 

concrete shall be provided with protective footwear and protective goggles, 

c. Those engaged in handling any materials which is injurious to eyes shall be 

provided with protective goggles, 

d. Those engaged in welding works shall be provided with protective goggles and 

provided with protective clothing and seated at sufficiently sage intervals, 

e. When workers are employed in sewers and manholes, manhole covers are 

opened and manholes are ventilated at least for an hour before workers are 

allowed to get into. The manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent 

accident to public, and 

f. The contractor shall not employ below the age of 18 and women on the work 

of painting with products containing lead in any form. Whenever men above 

the age of 18 are employed on the work of lead painting, the following 

precautions shall be taken: 

(i) No paint containing lead or lead products shall be used except in the 

form of paste of ready-made paint. 
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(ii) Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed 

and scraped. 

(iii) Overalls shall be supplied by the contractor to workers and adequate 

facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

9. Precaution against Drowning 

When work is done near any place where there is risk of drowning, all 
necessary equipment shall be provided and kept ready for use and all 
necessary steps taken for prompt rescue or any persons in danger and 
adequate provisions made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work. 

10. Precautions for Hoisting Machines 

a. These shall be of good mechanical construction with sound material and 

adequate strength and free from patent defects and shall be kept in good 

repair and in good working order. Every rope used in hoisting or lowering 

materials or as a means of suspension shall be of durable quality and adequate 

strength, and free from patent defects. 

b. Every crane driver of hoisting appliance shall be properly qualified and no 

person under the age of 21 years shall be incharge of any hoisting machine 

including any scaffold with winch or giving signals to Operator. 

c. In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of 

suspension, safe working load shall be ascertained by adequate means. Every 

hoisting machine and all gear referred to above shall be plainly marked with 

safe working load. In case of hoisting machine having a variable safe working 

load, each safe working load and the conditions under which it is applicable 

shall be clearly indicated. No part of any machine or of any gear referred to 

above in this paragraph shall be loaded beyond safe working load except for 

the purpose of testing. 

d. In case of departmental machine, safe working load shall be notified by the 

General Manager/Engineer Incharge/Area Manager. As regards contractor 

machines, the contractor shall notify safe working load of each machine to the 

General Manager/Engineer Incharge/Area Manager whenever he brings it to 

site of work and get it verified by the General Manager/Engineer-

Incharge/Area Manager. 

11. Safeguards against Dangerous Parts of Hoisting Equipment‟s 

Motors, gearing transmission, electric wiring and other dangerous parts of 
hoisting appliances shall be provided with efficient safeguards. Hoisting 
appliances shall be provided with such means as will reduce to the minimum 
risk or accidental descent of load; adequate precautions shall be taken to 
reduce to the minimum risk of any part of suspended load becoming 
accidentally displaced. When workers are employed on electrical installations 
which are already energised, insulating mats, wearing apparel such as gloves, 
sleeves and boots, as may be necessary, shall be provided. Workers shall not 
wear any rings watches any carry keys or other materials, which are good 
conductors of electricity. 
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12. Maintenance of Safety Devices 

All scaffolds ladders and other safety devices mentioned or described herein 
shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities shall 
be provided at or near places or work. 

13. Display of Safety Provisions 

These safety provisions shall be brought to the notices of all concerned by 
display on a notice board at a prominent place at the work spot. Persons 
responsible for ensuring compliance with the safety code shall be named 
therein by the contractor. 

14. Enforcement of Safety Rules 

To ensure effective enforcement of the Rules and Regulations relating to 
safety precautions, arrangement made by the contractor shall be open to 
inspection by the General Manager/Engineer-Incharge or his representatives. 
The contractor shall also ensure the enforcement of mines provisions of 
Mines Act 1952, Mines rules, 1955 and Metalliferous Mines Regulations, 1961 
and amendments made there under. 

a) Prepare written Safe Operating Procedure (SOP) for the work to be carried 

out, including an assessment of risk, wherever possible and safe methods to 

deal with it/them. 

b) Provide copy of the SOP to the person designated by the mine owner who 

shall be supervising the contractor's work. 

c) Keep an up to date SOP and provide a copy of changes to a person designated 

by the mine owner 

d) Ensure that all work is carried out in accordance with the Statue and SOP and 

for the purpose he may deploy adequate qualified and competent personnel for 

the purpose of carrying out the job in a safe manner. 

e) For work of a specify scope/nature, develop and provide to the mine owner a 

site specific Code of Practice (COP). 

f) Ensure that all sub-contractors hired by him comply with the same 

requirement as the contractor himself and shall be liable for ensuring the 

compliance all safety laws by the sub or sub-sub contractors. 

g) All persons deployed by the contractor for working in mine must undergo 

vocational training, initial medical examination, Periodical Medical 

Examination. They should be issued cards stating the name of the contractor 

and the work and its validity period, indicating status of Vocational Training 

& Initial Medical Examination. 
 

h) Every person deployed by the contractor in a mine must wear safety gadgets 

to be provided by the contractor. If contractor is unable to provide, owner, 

agent and manager of the mine shall provide the same and the amount 

incurred for the same may be recovered from the contractor. 
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i) The contractor shall submit to DGMS returns indicating -Name of his firm, 

Registration number, Name and address of person heading the firm, Nature 

of work, type of deployment of work persons, Number of work persons 

deployed, how many work persons hold Vocational Training Certificate, how 

many work persons undergone Initial Medical Examination and type of 

medical coverage given to the work persons. The return shall be submitted 

quarterly (by 10th of April, July, October and January) for contracts of more 

than one year. However, for contracts of less than one year, returns shall be 

submitted monthly. 

 

15. Operations of other Rules in Force 

Notwithstanding the above conditions 1 to 14 the contractor is not exempted 
from the operation of any other Act or Rule in force. 
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CONTRACTORS‟ LABOUR REGULATIONS 

1. Short Title 

These regulations may be called “The Company‟s Labour Regulations.” 

2. Definitions 

In these Regulations unless otherwise expressed or indicated, the following 

words and expression shall have the meaning hereby assigned to them 

respectively, that is to say: 

(a) “Labour” means workers employed by the Company‟s contractor 

directly or indirectly through a sub-contractor or other person or by an 

agent on his behalf. 

(b) “Fair wages” means wages notified at the time of inviting tenders for 

the work and where such wages have not been so notified, the wages 

prescribed by the CPWD for the district in which the work is done. 

(c) “Contractor” shall include every person whether a sub- contractor, 

head-man of agent, employing labour on the work taken on contract. 

(d) “Wages” shall have the same meaning as defined in the Payment of 

Wages Act and includes time and price rate wages. 

3. Display of Notices regarding Wages and Cards 

The contractor shall before he commences his work on contract: 

a. display and correctly maintain and continue to display and correctly maintain 

in clean and legible condition in conspicuous places on the work, notice in 

English and in the Local Indian Languages spoken by the majority of the 

workers, giving the rates of wages which have been certified by the Executive 

Engineer or the Project Engineer or Regional Labour Commissioner as fair 

wages and the hours of work for which such wages are earned, and 

b. send a copy of such notice to certifying Officers. 

4. Payment of Wages 

Wages due to worker shall be paid to him directly. All wages shall be paid by 

the contractor either through cheque or core banking system directly in the 

account of the employees deployed by the contractor. 

5. Fixation of Wage Periods 

i. The contractor shall fix wage periods in respect of which the wages shall be 

payable. 

ii. No wage period shall exceed one month. 

iii. Wages of every workmen employed in the contract shall be paid before the 

expiry of seven days after last day of the wage period in respect of which the 

wages are payable. 

iv. When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the 

second working day on which his employment if terminated, and 

v. All payments of wages shall be made on a working day except when the work 

is completed before the expiry of wages period in which case of final payment 

shall be made within 48 hours of the last working day. 
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NOTE: The term working day means a day on which the work on which the 
labour is employed is in progress. 

6. Wage Books and Wage Slips 

(a) The contractor shall maintain wage book of each worker in such form as 

may be convenient, but the same shall include the following particulars: 

(i) Rate of daily or monthly wages, 

(ii) Nature of work on which employed, 

(iii) Total No. of days worked during each wage period, 

(iv) Total amount payable for the due work during each wage period, 

(v) All deductions made from the wages with an indication in each case 

of the ground, for which the deduction is made, 

(vi) Wages actually paid for each wage period. 

(b) The contractor shall also maintain a wage slip for each worker employed 

on the work. 

7. Fines and Deductions may be made from Wages 

The wages of workers shall be paid to him without any deduction of any kind 

except those authorised; namely: 

a. Fines 

b. Deductions for absence from duty i.e. from   the places whereby the 

terms of his employment he is required to work. The amount of deductions 

shall be in proportion to the period for which he was absent. 

c. Deductions for damage to or loss of goods expressly entrusted to 
the employed person for custody or for loss of goods for which he is required 

to account where such damage or loss is indirectly attributable to his neglect or 

default. 

The Company may from time to time allow deductions other than those 

specified in (a) to (c) above. No fines shall be imposed on a worker and 

no deductions for any damage or loss shall be made from his wages 

until the worker has been given an opportunity of showing cause 

against such fines or deductions. The total amount of fines which may 

be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paise a rupee of the wages payable to him in 

respect of that wage period. No fines imposed on any worker shall be 

recoverable from him by installments, or after expiry of 60 days from 

the date on which it was imposed. 

8. Register of Fines 

(a) The contractor shall maintain a register of fines and of all deductions for 

damages or loss. Such register shall mention the reasons for which fine was 

imposed or deduction for damage or loss was made. 

(b) The contractor shall maintain a list in English and in the Local Indian 

Language clearly defining acts and omissions for which penalty of fine can be 

imposed. He shall display such list and maintain it in a clean and legible 

condition in conspicuous places on the work. 
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9. Power of Labour Welfare Officer to make Investigation or Enquiry 

The Labour Officer or any other person authorised by the Central Government 

on their behalf shall have powers to make enquiries with a view to 

ascertaining and enforcing due and proper observance of the fair wage clause 

and the provisions of these regulations. He shall investigate into any 

complaint regarding the default made by the contractor or sub-contractor in 

regard to such provisions. 

 
10. Report against the Decision of Labour Welfare Officer 

The Labour Welfare Officer or any other person authorised as aforesaid shall 

submit a report of the result of these investigations or enquiry to the Executive 

Engineer or the Project Engineer concerned indicating the extent if any to 

which the default has been committed with a note that necessary deductions 

from the contracted bill be made and the wages and other dues be paid to the 

labourers concerned. In case and appeal is made by the contractor under 

clause 11 of these regulations, actual payment to labourers will be made by 

the Executive Engineer or the Project Engineer, after the Regional Labourer 

Commissioner has given his decision on such appeals. 

11. Appeal against the Decision of Labour Welfare Officer 

a. Any person aggrieved by the decision and recommendation of the Labour 

welfare Officer or other person so authorised may appeal against such 

decisions to the Regional Commissioner within 30 days from the date of 

decision, forwarding simultaneously a copy of his appeal to the Executive 

Engineer or the Project Engineer concerned but subject to that the decision of 

the Officer shall be final and binding upon the contractor to such appeal. 

b. No party shall be allowed to be represented by a lawyer during any 

investigations, enquiry, appeal or any other proceedings under the regulations 

12. Inspection of Books and Wage Slips 

The contractor shall allow inspection of the wage book, wage slip and register 

of fines and deductions to any of his workers or to his agent at a convenient 

time and place after due notice is received, or the Labour Welfare Officer or 

any other person authorised by the Central Government on his behalf. 

13. Submission of Returns 

The contractor shall submit periodical return in Schedule B referred to in 

GDCC No 89 and such other returns as may be specified to him from time to 

time. 

 
14. Amendment 

The Central Government may from time to time add or amend these 

regulations and on any question as to the applications, interpretation or effect 

of these regulations and the decision of the Chief Labour Commissioner to the 

Government of India or any other person authorised by the Central 

Government in that behalf shall be final. 
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(B) MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS 

1. Application 
These rules shall apply to all construction works in charge of the Company. 

2. Definitions 
(i) „Works place‟ means a place at which at an average, fifty or more 

workers are employed in connection with contraction work. 

(ii) „Large work place‟ means a place at which on an average, 500 or more 

workers are employed in connection with construction works. 

3. First Aid 

(a) At every work place there shall be maintained in a readily accessible 

place first aid appliances including an adequate supply of sterilized 

dressing and sterilized cotton wool. The appliances shall be kept in 

good order and in large work place they shall be placed under the 

charge of responsible persons who shall be readily available during 

working hours. 

(b)  At large work place where hospital facilities are not available within 

easy distance of the work, first aid post shall be established and run by 

a trained Compounder. 

(c) Where large work place is remote from regular hospitals an indoor 

ward shall be provided with one bed for every 250 employees. 

(d) Where large work place are situated in cities, towns, or in their 

suburbs, and no beds are considered necessary owing to the proximity 

of city or town hospitals, an Ambulance shall be provided to facilitate 

removal of urgent cases to these hospital At other work places 

some conveyance facilities such as car shall b kept readily available 

to take injured person or persons suddenly ill, to the nearest hospitals. 

4. Drinking Water 
(a) In every work place there shall be provided and maintained at suitable 

places, easily accessible sufficient supply or water fit for drinking. 

(b) Where drinking water is obtained from an intermittent public water 

supply each work place shall be provided with storage where such 

drinking water shall be stored. 

(c) Every water supply or storage shall be at a distance of not less than 50 

ft. for any latrine, drain or other source of pollution. The well shall be 

properly chlorinated before water is drawn from it for drinking. All 

such wells shall be entirely closed in and be provided with a trap which 

shall be dust and water proof. 

(d) A reliable pump shall be fitted to each covered well and trap door 

shall be kept locked and opened only for cleaning or inspection which 

shall be done at least once a month. 

(e) The temperature of drinking water supplied to workers shall not exceed 

90 degrees F. 
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5. Washing and Bathing Places 

Adequate washing and bathing places shall be provided separately for men 
and women. Such places shall be kept in clean and drained condition. 

 

6. Scale of Accommodation in Latrines and Urinals 

There shall be provided with the precincts of every work places latrines and 
urinals in any accessible place and the accommodation, separately for each 
of them shall not be less than the following scale: 

(a) Where the No. of persons does not exceed 50 Nos., of seats - 2 

(b) Where the No. of persons employed exceeds 50, but does not exceed 

100, No. of seats- 3 

(c) For every additional 100 persons- No of seats 3. 

In particular cases, the Executive Engineer or the Project Engineer shall have 
the power to vary the scale wherever necessary. 

7. Separate Latrines for Men and Women 

If women are employed separate latrines/urinals from those for men and 
marked in vernacular or in conspicuous letters for WOMEN ONLY shall be 
provided on the scale laid in rule 6. Those for men shall similarly be 
marked for MEN ONLY. A poster showing the figure of man and woman shall 
also be exhibited at the entrance of latrines for each set. There shall be 
adequate supply of water close to the urinals/latrines. 

8. Maintenance of Latrines and Urinals 

Except in work places provided with water flush latrines connected with a 
water borne sewage system, all latrines shall be provided with receptacle or 
dry earth system which shall be cleaned at least four times, daily and at least 
twice during working hours and kept in strict sanitary condition. The 
receptacles shall be tarred inside and outside at least once a year. 

9. Construction of Latrines 

The inside walls of latrines shall be constructed (masonry) of some suitable 
heat resisting non-absorbent material and shall be cement washed inside and 
outside at least once a year. The dates of cement washing shall be noted in 
the register maintained for this purpose and kept available for inspection. 

10. Disposal of Excreta 

Unless otherwise arranged for the local Sanitary Authority, arrangements for 
proper disposal of excreta at the work place shall be made by means of a 
suitable process approved by the Assistant Director of Public Health or the 
Municipal Medical Officer of Health, as the case may be, in whose jurisdiction 
the work place is situated. Alternatively, excreta may be disposed of by 
putting a layer of nigh soil at the bottom of pucca tank prepared for the 
purpose and covering it with a 6” layer of waste of refuse and then covering it 
up with layer of earth for a fortnight (when it will turn into manure). 

11. Provision of Shelters During Rest 

At every work place there shall be provided free of cost two suitable sheds 
one for meals and other for rest, for the use of labour. The height of the 
shelter shall not be less than 11 ft. from the floor level to the lowest part of the 
roof. 
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12. Creche 

(a)  At every work place at which 50 or more women workers are ordinarily 

employed there shall be provided two huts for the use of children under the 

age of 6 years, belonging to such women, one hut shall be used for infants‟ 

games and play and the other as their bedroom. The huts shall not be 

constructed on lower standard than the following: 

(i) Thatched roofs,      (ii)      Mud floors and walls, 

(iii)    Planks spread over the mud floor and covered with matting. 
 

(b) The huts shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. There shall be two Dais in attendance. Sanitary utensils shall be 

provided to the satisfaction of the Health Officers of the area concerned. The 

use of the huts shall be restricted to children, their attendants and mothers of 

the children. 

 

13. Canteen 

A food canteen on a moderate scale shall be provided for the benefits of the 
workers wherever it is considered expedient. 
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Guarantee Bond 

(to be used by approved scheduled banks) 

 
1. In consideration of the Fertilizer Corporation of India Limited,Sindri Unit 

(hereinafter called “the Company”) having agreed to exempt-------------- (herein after 

called “the said Contractor (s) ” from the demand, under the terms and conditions of 

an Agreement dated made between and for            

---------(hereinafter called ”the said Agreement ”), of security deposit for the due 

fulfillment by the said Contractor(s) of the terms and conditions contained in the said 

Agreement, on production of bank guarantee for Rs.--------------(Rupees ---------- only 

, we, --------------- bank ( hereinafter referred to as “the Bank”) do hereby undertake to 

pay the Company an amount not exceeding Rs.---------against any loss or damage 

caused to or   suffered or would be caused to or suffered by the company by reason 

of any breach by the said Contractor (s) of any of the terms or conditions 

contained in the said Agreement. 

 
2. We, -------------Bank do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Company stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by the 

Company by reason of any breach by the said Contractor(s)of any of the term or conditions 

contained in the said Agreement or by reason of the Contractor‟s (s) , failure to perform the 

said Agreement. Any such demand made on the Bank shall be conclusive and binding on the 

bank as regards the amount due and payable by the Bank under this guarantee , 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs.------- 

  . 

 
3. We-------------(the Bank) undertake to pay FCIL any money so demanded 

notwithstanding any dispute or disputes raised by contractor(s)/supplier(s) in any suit or 

proceeding pending before any court or tribunal relating thereto, our liability under this 

present being absolute and unequivocal. 

 
The payment so made by us under this bond shall be valid discharge of our liability 

for payment there under and contractor(s)/suppliers shall have no claim against us 

for making such payment. 

 
4. We -----------Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of Company under or 

by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or 

till the Fertilizer Corporation of India Limited, Sindri Unit certified that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said 

Contractor (s) and accordingly discharges the guarantee. Unless a demand or claim under this 

guarantee is made on us in writing on or before the ---------------, we shall be discharged from 

all liability under this guarantee thereafter. 
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5. We, -------------Bank further agree with the Fertilizer Corporation of India Limited, Sindri 

Unit that the Company shall have the fullest liberty without our consent and without affecting 

in any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said Contractor (s) from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Company 

against the said Contractor(s) and to forbear or enforce any of the terms and conditions 

relating to the said Agreement and we shall not be relieved from our liability by reason of 

any such variation, or extension being granted to the said contractor(s) or for any forbearance 

,act or omission on the part of the Company or any indulgence by the Company to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision have effect of so relieving us. 

 
6. This bank guarantee will not be discharged due to change in the constitution of the bank or 

the contractor(s) or supplier(s). 

 
7. We, ---------- Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing. 

 
8. NOT WITHSTANDING ANY THING CONTAINED HEREIN 

a. Our liability under guarantee shall not exceed Rs…………… 

(Rupees… ................................................ ) 

b. This guarantee shall be valid upto ................................ (Validity Date) 

c. We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

the date .................................................... ( date of validity + 3 months) . 

Dated the --------------day of ---------- 20 

For Bank. 
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INTEGRITY PACT 

 
between 

 
The Fertilizer Corporation of India Limited, Sindri Unit hereinafter referred to as "The 

Principal" and .hereinafter referred to as "The 

Bidder/Contractor" 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, 

contract/s for The Principal values full 

compliance with all relevant laws of the land, rules, regulations, economic use of 

resources and of fairness/transparency in its relations with its Bidder(s) and /or 

Contractor(s). 

 
In order to achieve these goals, the Principal will appoint an Independent External 

Monitor (IEM), who will monitor the tender process and the execution of the contract 

for compliance with the principles mentioned above. 

 
Section 1- Commitments of the Principal. 

 
1. The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles:- 

 
a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the 

person is not legally entitled to. 

 
b. The Principal will during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) could obtain an 

advantage in relation to the process or the contract execution. 

 
c. The Principal will exclude from the process all known prejudiced persons. 

 
2. If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, 

the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 

actions. 
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Section2- Commitments of the Bidder(s)/ Contractor(s) 

1. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution. 

 
a. The Bidder(s) / contractor(s) will not, directly or through any other persons or 

firm, offer promise or give to any of the Principal's employees involved in the tender 

process or the execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage or during the execution of the contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act; further the Bidder(s) /Contractors will not use improperly, for purposes of 

competition or personal gain, or pass on to others, any information or document 

provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly, the 

bidder(s)/contractor(s) of Indian Nationality shall furnish the name and address of the 

foreign principals, if any. Further details as mentioned in the "Guidelines on Indian 

Agents of Foreign Suppliers" shall be disclosed by the Bidder(s)/Contractor(s). 

Further, as mentioned in the Guidelines all the payments made to the Indian 

agent/representative have to be in Indian Rupees only. Copy of the "Guidelines on 

Indian Agents of Foreign Suppliers' as annexed and marked as Annex A. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the contract. 

f. The Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait for their 

decision in the matter. 

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

Section 3: Disqualification from tender process and exclusion from future 
contracts 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to 
put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or take action as per the procedure 
mentioned in the "Guidelines on Banning of business dealings". Copy of the 
"Guidelines on Banning of business dealings" is annexed and marked as Annex-"B". 
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Section 4: Compensation for Damages 

1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 

award according to Section 3, the Principal is entitled to demand and recover the damages 

equivalent to Earnest Money Deposit/Bid Security. 

2) If the Principal has terminated the contract according to Section 3, or if the Principal 

is entitled to terminate the contract according to Section 3, the Principal shall be entitled to 

demand and recover from the Contractor liquidated damages of the Contract value or the 

amount equivalent to Performance Bank Guarantee. 

 
Section 5: Previous Transgression 

 
1. The Bidder declares that no previous transgressions occurred in the last three years 

with any other company in any country conforming to the anti-corruption approach or with 

any other public sector enterprise in India that could justify his exclusion from the tender 

process. 

2. If the bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process for action can be taken as per the procedure mentioned in "Guidelines on 

Banning of business dealings". 

 

Section 6: Equal treatment of all Bidders/Contractors/Subcontractors. 

 
1. In the case of sub-contracting, the principal contractor shall take the responsibility of 

the adoption of Integrity Pact by the sub-contractor. 

2. The Principal will enter into agreements with identical conditions as this one with all 

bidders, contractors and subcontractors. 

3. The Principal will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions. 

 
Section 7: Criminal charges against violation Bidder(s)/ Contractor(s)/Sub 

contractor(s). 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or 

Subcontractor, or of an employee or a representative or an associate of a Bidder, 

Contractor or Subcontractor which constitutes corruption, or if the Principal has 

substantive suspicion in this regard, the Principal will inform the same to the Chief 

Vigilance Officer. 

Section 8: Independent External Monitor/Monitors 
 

1. The Principal appoints competent and credible Independent External Monitor for this 

Pact. The task of the Monitor is to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this agreement. 

2. The Name address and the contact no. of IEM is as under:- 
 

 

E-mail    
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3. The Monitor is not subject to instructions by the representatives of the parties and performs 

his functions neutrally and independently. The Monitor would have access to all the contract 

documents, whenever required. It will be obligatory for him to treat the information and 

documents of the Bidder‟s/ Contractor‟s as confidential. He reports to the Chairman, FCIL. 

4. The bidder(s)/contractors accepts that the Monitor has the right to access without restriction 

to all project documentation of the Principal including that provided by the Contractor. The 

Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is applicable to 

Sub-contractors. 

 
5. The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. The Monitor has also signed 

declarations on „Non-Disclosure of Confidential Information‟ and of „ Absence of Conflict 

of Interest‟. In case of any conflict of interest arising at later date, the IEM shall inform 

Chairman, FCIL and rescue himself from that case. 

 
6. The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the Principal and the Contractor. The parties offer to the 

Monitor the option to participate in such meetings. 

 
7. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 

so inform the Management of the Principal and request the Management to discontinue or 

take corrective action, or to take other relevant action. The monitor can in this regard 

submit non-binding recommendations. Beyond this, the Monitor has no right to demand 

from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
8. The Monitor will submit a written report to the Chairman, FCIL within 8 to 10 weeks from 

the date of reference or intimation to him by the Principal and, should the occasion arise, 

submit proposals for correcting problematic situations. 

 
9. If the Monitor has reported to the Chairman FCIL, a substantiated suspicion of an offence 

under relevant IPC/PC Act, and the Chairman FCIL has not, within the reasonable time 

taken visible action to proceed against such offence or reported it to the Chief Vigilance 

Officer, the Monitor may also transmit this information directly to the Central Vigilance 

Commissioner. 

 
10. The word 'Monitor' would include both singular and plural. 

 
Section 9 - Pact Duration 

 
This pact begins when both parties have legally signed it. It expires for the 

Contractor 12 months after the last payment under the contract, and for all other 

Bidders 6 months after the contract has been awarded. Any violation of the same 

would entail disqualification of the bidders and exclusion from future business 

dealings. 

If any claim is made / lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it is 

discharged / determined by Chairman of FCIL. 
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Section 10 - Other provisions 

1. This agreement is subject to Indian Law, Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. Sindri. 

 
2. Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made. 

 
3. If the Contractor is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members. 

 
4. Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 
5. In the event of contradiction between the Integrity Pact and annexure, the clause of 

Integrity Pact will prevail. 
 
 
 
 
 

(For & on behalf of the Principal) (For & On behalf of Bidder/ Contractor) 
(Office Seal) (Office Seal) 

 
Place  
Date    

 

Witness 1 : (Name & Address) Witness 1 : (Name & Address) 
 
 

 
 
 
 

 
Witness 2 : (Name & Address) Witness 2 : (Name & Address) 
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Annexure-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 
1. There shall be compulsory registration of agents for all Global (Open) Tender and 

Limited Tender. An agent who is not registered with FCIL shall apply for registration in the 

prescribed Application Form. 

 
1.1 Registration agents with file an authenticated Photostat copy duly attested by a 

Notary Public/ Original certificate of the principal confirming the agency agreement and 

giving the status being enjoyed by the agent and the commission/ remuneration/salary/ 

retainer ship being paid by the principal to the agent before the placement of order by FCIL. 

 
1.2 Wherever the Indian representatives have communicated on behalf of their principals 

and the foreign parties stated that they are not paying any commission to the Indian agents, 

and the Indian representative is working on the basis of salary or as retainer, a written 

declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the 

order. 

 

2. DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESNTATIVES IN INDIA, 
IF ANY. 

 
Tenders of Foreign nationality shall furnish the following details in their offer. 

 
2.1 The name and address of the agents/ representatives in India, if any and the extent of 

authorization and authority given to commit the principals in case the agent 

/ representative be a foreign company, it shall be confirmed whether it is real 
substantial company and details of the same shall be furnished. 
2.2 The amount of commission/ remuneration include in the quoted price(s) for such 

agents/ representative in India. 

2.3 Confirmation of the tenderer that the commission/ remuneration if any, payable to his 

agents/ representatives in India, may be paid by FCIL in Indian Rupees only. 

 

Tenders of Indian Nationality shall furnish the following details in their offers. 
2.1 The name and address of the foreign principals indicating their nationality as well as 

their status, i.e. whether manufacturer or agents of manufacturer holding the Letter of 

Authority of the Principal specifically authorizing the agent to make an offer in India in 

response to tender either directly or through the agents/ representatives. 

2.2 The amount of commission/ remuneration included in the price (s) quoted by the 

Tenderer for himself. 

2.3 Confirmation of the foreign principals of the Tenderer that the commission/ 

remuneration, if any, reserved for the Tenderer in the quoted price(s), may be paid by FCIL 

in India in equivalent Indian Rupees on satisfactory completion of the Project or supplies of 

stores and spares in case of operation items. 

 
2.4 In either case, in the event of contract materializing, the terms of payment will 

provide for payment of the commission/ remuneration, if any payable to the agents/ 

representatives in India in Indian Rupees on expiry of 90 days after the discharge of the 

obligations under the contract. 
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2.5 Failure to furnish correct and detailed information as called for in paragraph- 

 
2.6 above will render the concerned tender liable to rejection or in the event of a contract 

materializing, the same liable to termination by FCIL. Besides this there would be a penalty 

of banning business dealings with FCIL or damage or payment of a named sum. 

 
Annexure- B 

 

GUIDELINES ON BANNING OF BUSINESS DEALINGS 
 

CONTENTS 
 
 

S. No. Description Page(s) 

1. Introduction  

2. Scope  

3. Definitions  

4. Intimation of banning/ suspension  

5. Suspension of Business Dealings  

6. Ground on which Banning of Business Dealing can be 

initiated 

 

7. Banning of business dealings  

8. Removal from List of Approved Agencies Suppliers/ 

Contractors etc. 

 

9. Procedure for issuing Show cause notice  

10. Appeal against the Decision of the Competent Authority  

11. Review of the Decision by the Competent Authority  

12. Circulation of the names of agencies with whom business 

dealings have been banned 
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1. Introduction 
 

1.1 The Fertilizer Corporation of India Limited (FCIL), being a Public Sector Enterprise 

and „State; within the meaning of Article 12 of Constitution of India, has to ensure 

preservation of rights enshrined in Chapter III of the constitution. FCIL has also to safeguard 

its commercial interests. FCIL deals with Agencies, who have a very high degree of integrity, 

commitments and sincerity towards the work undertaken. It is not in the interest of FCIL to 

deal with Agencies who commit deception, fraud or other misconduct in the execution of 

contracts awarded/ orders issued to them. In order to ensure compliance with the 

constitutional mandate, it is incumbent on FCIL to observe principles of natural justice before 

banning the business dealings with any agency. 

 
1.2 Since banning of business dealings involves civil consequences for an Agency 

concerned, it is incumbent that adequate opportunity of hearing is provided and the 

explanation, if tendered, is considered before passing any order in this regard keeping in 

view the facts and circumstances of the case. 

 

2. Scope 

 
2.1 The general condition of contract (GCC) of FCIL generally provide that FCIL 

reserves its rights to remove from list of approved suppliers/ contractors or to ban business 

dealing of any agency has been found to have committed misconduct and also to suspend 

business dealings pending investigation. If such provision does not exist in any GCC, the 

same may be incorporated. 

 
2.2 Similarly, in case of sale of material there is a clause to deal with the Agencies/ 

customers/ buyers, who indulge in lifting of material in unauthorized manner, if such a 

stipulation does not exist in any sale order, the same may be incorporated. 

 
2.3 However, absence of such a clause does not in any way restrict the right of company 

(FCIL) to take action /decision under these guidelines in appropriate cases. 

 
2.4 The procedure of (i) removal of agency from the list of approved suppliers/ 

contractors; (ii) suspension and (iii) banning of business dealing with agencies, has been laid 

down in these guidelines. 

 
2.5 These guidelines apply to all plants/ units and subsidiaries of FCIL. 

 
2.6 It is clarified that these guidelines do not deal with the decision of the management 

not to entertain any particular agency due to its poor/ inadequate performance or for any other 

reason. 

 
2.7 The banning shall be with prospective effect, i.e. future business dealings. 

 
3. Definitions 

 
In these guidelines, unless the context otherwise requires: 

 
(i) Party/ contractor/ supplier/ purchaser/ customer shall mean and include a public 

limited company or a private limited company, a firm whether registered or 
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not, an individual, a cooperative society or an associate or a group of persons 
engaged in any commerce, trade, industry, etc. party/ contractor/ supplier/ 
purchaser/ customer in the context of these guidelines in indicated as „Agency‟. 

 
(ii) „Inter- connected Agency‟ shall mean two or more companies having any of the 

following features. 

 
a) If one is a subsidiary of the other. 

b) If the Director(s), Partner(s), Manager(s) or Representative (s) are common. 

c) If management is common; 

d) If one owns or controls the other in any manner; 

 
(iii) Competent Authority and Appellate Authority shall mean the following: 

 
a) For Company (entire FCIL) wide Banning 

 
The CMD shall be the Competent Authority for the purpose of these guidelines. 
Board, FCIL shall be the „Appellate Authority; in respect of such cases. 

 
b) Chairman, FCIL shall have overall power to take suo-moto action on any information 

available or received by him and pass such order(s) passed by any authority under these 

guidelines. 

 
(iv) „Investigation Department‟ shall mean any Department or Unit investigation into the 

conduct of the Agency and shall include the Vigilance Department, Central Bureau of 

Investigation, the State Policy or any other department set up by the Central or State 

Government having powers to investigate. 

(v) „List of approved Agencies – Parties / Contractors / Suppliers/ Purchasers/ 

customers shall mean and include list of approved/ registered agencies- parties/ 

contractors/ suppliers/ Purchasers/ customers, etc. 

 

4. Initiation of Banning/ Suspension 

 
Action for banning/ suspension business dealings with any Agency should be 
initiated by the department having business dealing with them after noticing, the 
irregularities or misconduct on their part besides the concerned department, 
Vigilance may also be competent to initiate such action. 

 

5. Suspension of Business Dealings 

 
5.1 If the conduct of any Agency dealing with FCIL is under investigation by any 
department, the Competent Authority may consider whether the allegations under 
investigation are of a serious nature and whether pending investigation, it would be 
advisable to continue business dealing with the agency. If the competent authority, 
after consideration of the matter including the recommendation of the investigating 
department, if any decides that it would not be in the interest to continue business 
dealings pending investigation, it may suspend business dealings with the agency. 
The order to this effect may indicate a brief of the charges under investigation. If it is 
decided that inter-connected agencies would also come within the ambit of the order 
of suspension, the same should be specifically stated in the order. The order of and 
may be communicated to the agency as also to the investigating department. The 
investigating department may ensure that their investigation is completed and whole 
process of order is over within such period. 



85  

5.2 The order of suspension shall be communicated to all department heads 
within the plants/ units. During the period of suspension, no business dealing may be 
held with the agency. 

 
5.3 As far as possible, the existing, contract(s) with the agency may continue 
unless the competent authority, having regard to the circumstances of the case, 
decides otherwise. 

5.4 If the gravity of the misconduct under investigation is very serious and it would 
not be in the interest of FCIL, as a whole, to deal with such an agency pending 
investigation, the competent authority may send his recommendation to Chief 
Vigilance Officer (CVO). 
5.5 If the agency concerned asks for detailed reasons of suspension, the agency 
may be informed that its conduct is under investigation. It is not necessary to enter 
into corresponding or argument with the agency at this stage. 

 
5.6 It is not necessary to give any show-cause notice or personal hearting to the 
agency before issuing the order of suspension. However, if investigations are not 
complete in six months‟ time, the Competent Authority may extend the period of 
suspension by another three months, during which period the investigations must be 
completed. 

6. Group on which Banning of Business Dealings can be initiated 

6.1 If the security consideration, including   questions of loyalty of the agency to 
the State, so warrants; 

6.2 If the Directors/ owner of the agency, proprietor or partner of the firm, is 
convicted by a Court of Law for offences involving moral turpitude in relation to its 
business dealings with the Government or any other public sector enterprises or 
FCIL , during the last five years; 

6.3 If there is strong justification for believing that the directors, proprietors, 
partners, owner of the Agency have been guilty of malpractices such as bribery, 
corruption, fraud, substitution of tenders, interpolations etc; 

6.4 If the agency continuously refuses to return / refund the dues of FCIL without 
showing adequate reasons reason and this is not due any reasonable dispute which 
would attract proceedings in arbitration as court of law; 

6.5 If the agency employs a public servant dismissed/ removed or employs a 
person convicted for an offence involving corruption or abetment of such offence; 

6.6 If business dealing with the agency have been banned by the Govt. or any 
other public sector enterprise; 

6.7 If the agency has resorted to corrupt, fraudulent practices including 
misrepresentation of facts; 

6.8 If the agency uses intimidation / threatening or bring undue outside pressure 
on the Company (FCIL) or its official in acceptance / performances of the job under 
the contract; 

6.9 If the agency indulges in repeated and /or deliberate use of delay tactics in 
complying with contractual stipulations; 

 
6.10 Wilful indulgence by the agency in supplying sub- standard material 
irrespective of whether pre-despatch inspection was carried out by company(FCIL) 
or not; 
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6.11 Based on the findings of the investigation report of CBI/ police against the 
agency for malafide /unlawful acts or improper conduct on his part in matters 
relating to the company (FCIL) or even otherwise; 

6.12 Established litigant nature of the agency to derive undue benefit; 

6.13 Continued poor performance of the agency in several contract; 

6.14 If the agency misuse the premises or facilities of the company (FCIL), 
forcefully occupies tampers or damages the company‟s properties including 
land, water resources, forests/trees, etc. 

(Note:- The examples given above are only illustrative and not exhaustive. The 
Competent Authority may decide to ban business dealing for any good and 
sufficient reason. 

7. Banning of Business Dealings 

7.1 Any ban imposed by company shall be applicable across all plants/units 
of the company including subsidiaries. 

7.2 There will be a standing committee in the company to be appointed by 
Chief Executive for processing the cases of „‟ Banning of Business Dealings‟‟. 
The functions of the committee shall, inter –alia include: 

 
i) To study the report of the investigating agency and decide if a prima-
facie case for company-wide /local unit wise banning exists, if not, send back the 
case of the Competent Authority. 
ii) To recommend for issue of show-cause notice to the agency by the 
concerned department. 
iii) To examine the reply to show-cause notice and call the agency for 
personal hearing, if required. 
iv) To submit final recommendation to the competent authority for banning or 
otherwise. 
7.3 If the Competent Authority is prima-facie of view that action for banning 
business dealings with the agency is called for a show-cause notice may be 
issued to the agency as per paragraph 9.1 and an enquiry held accordingly. 

 
8. Removal from List of approved Agencies- Suppliers/ Contractors, etc. 

 
8.1 If the Competent Authority decides that the charge against the Agency is 
of a minor nature, it may issue a show-cause notice as to why the name of the 
agency should not be removed from the list of approved agencies-suppliers/ 
Contractors, etc. 

 
8.2 The effect of such an order would be that the agency would not be 
disqualified from competing in Open Tender Enquiries but LTE may not be given 
to the agency concerned 

 
8.3 Past performance of the agency may be taken into account while 
processing for approval of the competent authority for awarding the contract. 
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9. Show-Cause Notice 
 

9.1 In case where the Competent Authority decides that action against an 
agency is called for, a show-cause notice has to be issued to the Agency. 
Statement 

containing the imputation of misconduct or misbehaviour may be appended to 
the show cause notice and the agency should be asked to submit within 15 days 
a written statement in its defence. 

 
9.2 If the agency requests for inspection of any relevant document in 
possession of FCIL, necessary facility for inspection of documents may be 
provided. 

9.3 The Competent Authority may consider and pass an appropriate speaking 

order: 

a) For exonerating the agency if the charges are not established; 
b) For removing the agency from the list of approved suppliers/ contractors, 

etc. 
c) For banning the business dealing with the agency. 

9.4 If decides to ban business dealings, the period for which the ban would be 
operative may be mentioned. The order may also mention that the ban would 
extend to the interconnected agencies of the agency. 

10. Appeal against the decision of the Competent Authority 

10.1 The agency may file an appeal against the order of the Competent 
Authority banning business dealing, etc. The appeal shall lie to Appellate 
Authority. Such an appeal shall be preferred within one month from the date of 
receipt of the order banning business dealing, etc 

 
10.2 Appellate, Authority would consider the appeal and pass appropriate 
order which shall be communicated to the agency as well as the competent 
authority. 

 
11. Review of the decision by the competent authority 

Any petition/ application filed by the agency concerned the review of the banning 
order passed originally by Chief Executive/ Competent Authority under the 
existing guidelines either before or after filing of appeal before the appellate 
authority of after disposal of appeal by the appellate authority, the review petition 

can be decided by the Chief Executive/ Competent Authority upon disclosure of 
new facts/ circumstances or subsequent development necessitating such review. 
The competent authority may refer the same petition to the standing committee 
for examination and recommendation. 

12. Circulation of the names of agencies with whom business dealings 
have been banned. 

12.1 Depending upon the gravity of misconduct established, the competent 
authority of the corporate office may circulate the names of agency with whom 
business dealings have been banned, to the Government department, other 
Public Sector Enterprises, etc. for such action as they deem appropriate. 
12.2 If Government Department or a Public Sector Enterprises request for 
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more information about the agency with whom business dealings have been 
banned, a copy of the report of inquiring authority together with a copy of the 
order of the competent authority/ appellate authority may be supplied. 
12.3 If business dealings with any agency have been banned by the Central or 
State Government or any other Public Sector Enterprise, FCIL may without any 
further enquiry or investigation, issue an order banning business dealing with the 
agency and its inter- connected agencies. 

 

 

 

 

 


