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THE FERTILIZER CORPORATION OF INDIA LIMITED  

SINDRI UNIT, SINDRI 

(A GOVERNMENT OF INDIA UNDERTAKING) 

 

Regd. Office: 7, Institutional Area,               P.O.: Sindri 

SCOPE Complex, Core – III,                    Dist.: Dhanbad 

Lodi Road, New Delhi – 100 003.              Jharkhand – 828 122.                                                                                                                  

 

NOTICE INVITING TENDER 

 

NIT No.  FCIL/ MM/RC/Sty./2026-27           Date: 08.07.2026  

 

Notice Inviting Tender on open tender basis under two bid System for Supply of Printed General 

Stationery Items and Computer Items under Rate Contract on as and when required basis round the 

year. 

 

Name of the Organization  :  The Fertilizer Corporation of India limited 

 

Type of Organization  :  Public Sector Undertaking 

 

Type of Ministry  : Ministry of Chemicals and Fertilizers 

 

Tender Ref. No.   : FCIL/ MM/RC/Sty./2026-27 

Tender Title                                  Supply of Printed General Stationery Items and Computer Items on 

F.O.R destination basis under Rate Contract on as and when required 

basis round the year. 

EMD    : Rs. 2800.00( Rs. Two thousand Eight Hundred only) 

Document Cost   : Rs.500.00 ( Rs. Five Hundred only) 

Tender Type                            : Supply of Printed General Stationery Items and Computer Items for 

the official use in the office of of Unit Incharge, Finance, and 

Estate & EDP Section on as when required basis. 
Location : FCIL Sindri Unit Administrative Building, PO & PS - Sindri- 828122,    

                                                             Distt. Dhanbad, Jharkhand 

Dt. of Publishing   : 08.07.2026    

Dt. of sale of Tender Paper : 08.07.2026 

Last date for Submission    

of Tender Document               :             2.30 P.M. on 28.07.2026 

Date, time and place of Opening: 3.00 P.M. on 28.07.2026, In the Office of Unit In-charge opening of 

Tender Papers (in two Bid System) FCIL-Sindri Unit in the presence 

of Tenderers or their   authorized representatives, who may like to be 

present. No separate Intimation will be issue to witness the Tender 

opening. 

 

Note    1) In case the date of opening happens to be a holiday, the tender shall be opened on the next working       

                 day at the same time.                                                                                                   

 2)  Bidders should sign the tender document on each page as token of acceptance & submit 

3) Bidders if so desire, may depute their authorized representative to witness the opening of tender.  

 

For further Information Contact:  

Name    : U.D. Sati, In-charge (P&A) 

E-Mail    : fertcorpindia@nic.in 

Phone Office   : 0120-2530023.  

Address   :  PDIL Bhawan, (5
th
 floor), A/14, Sector-1NOIDA-201301  
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01. Sealed Tenders under Two Bid Systems are invited from resourceful & experienced Supplier to 

undertake the job stated above. 

02 Tender papers will be issued to those parties who will provide documentary evidence of Supply of 

Stationery and Computer Items in any PSU/State Govt/Central Govt /any reputed private Company of 

similar type executed in the past and having valid GST Registration Number as per GST Rules, 

Registration Certificate under Shop & establishment Act, Income Tax - PAN No. as per rules.  The 

tender documents can be taken from the office of the undersigned as per details given below on any 

working day between 10.00 AM to 12.00 noon and 2.00 PM to 5.00 PM.  Tender Notification can also 

be downloaded from Central Public Procurement Portal (website www.eprocure.gov.in/epublish/app) 

and search ID NO 2026_MCF_844184_1 or from FCIL Web Site: fertcorp.in. In such a case , the 

tenderer has to submit A/c Payee Demand Draft Rs.500.00 drawn in favour  Fertilizer Corporation of 

India Limited, Sindri Unit, payable at CANARA Bank - Sindri Branch /Cash (to be deposited in 

Finance Deptt) towards of cost of tender document. 

 

03. Qualifying requirements: 

 

(a) Sealed Tenders under two bid system are invited for Supply of Stationery & Computer Items 

under rate Contract on as and When required basis for the whole year. 

(b) Deposit of Earnest Money of Rs.2600/- through Banker`s Cheque/D.D. 

 in favour of “ Fertilizer Corporation of India Limited, Sindri Unit” drawn on  

CANARA Bank Fertilizer Township Branch (Code: ________). 

(c)  Copy of Work order of PSU/Central Govt/State Govt / any reputed Organization for Supply of 

Stationery and Computer Items executed during last three years and copy of the same is to be 

enclosed. 

(d)  GST Registration No. Copy to be enclosed  

(e)       Copy of PAN Card Copy to be enclosed. 

(f)         Registration certificate under Shop and Establishment Act. Copy to be enclosed 

 

04. Submission of Tender:  Sealed tenders super scribed as  “Supply of Stationery & Computer Items    

under rate contract ” shall be submitted in two sealed Envelope in the office of the undersigned by the 

due date on  top right  hand corner of the first sealed envelope will have clear superscription in bold 

letters “ “Part-I: TECHNO COMMERCIAL BID”. In a similar manner the other sealed envelope 

will have the superscription “Part-II: PRICE Bid” which will be opened subsequently in presence of 

the tenderers, if found techno- Commercially acceptable. 

 

05. Tender paper will be rejected if the tenderer fails to produce necessary documents specified under the 

head “qualifying requirements” in Clause-3 above.  Conditional tenders are liable to be rejected.  

 

06. The FCIL, Sindri Unit reserves the right to reject any or all the tenders without assigning any reason 

thereof. 

 

07. Supply Site: Materials are to be supplied at FCIL-Sindri Unit, PO: Sindri -828122, Dist. Dhanbad in the 

State of Jharkhand only on FOR Destination basis. 

 

08. Tender Forms can be taken directly from the undersigned on requisite payment basis by way of 

Demand Draft of Rs.500/- or downloaded from CPP Portal (website 

www.eprocure.gov.in/epublish/app) and search ID No. 2026_MCF_844184_1 or from FCIL 

website:fertcorp.in . In such a case  the tenderer has to submit Account Payee Demand Draft of 

Rs.500/-  drawn in favour “ Fertilizer Corporation of India Limited, Sindri  Unit payable at CANARA 

Bank Sindri Branch  or Cash (to be deposited in Finance Deptt) towards cost of tender paper. 

 

09 Bid received without EMD of requisite amount or EMD submitted is not in the requisite form are 

considered as non-responsive and shall be rejected. Also such bids will not be considered for further 

http://www.eprocure.gov.in/epublish/app
http://www.eprocure.gov.in/epublish/app
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opening and evaluation of Part I and such bidders will not be allowed to attend the financial bid 

opening.  

 

10. The L-1 Tenderer has to comply with terms and condition of Rate Contract complying GST regulations. 

 

11.   MSE unit or Start up unit registered with DPIIT shall be entitled for relaxation as per Govt. Norms 

subject to submission of valid inline certificate. 

 

12. REFERS TO NOTE SPECIFICALLY: 

 

(i). Submission of the Tender by the Tenderer implies that he/she has read and accepted the instruction, 

      terms and condition of the NIT etc. and made himself/herself aware of the particulars of the  

      works / jobs to be done. 

 

 (ii). If the tenderer deliberately gives wrong information in his Tender to create circumstances for 

                   acceptance of his tender, the FCIL reserves the right to reject such Tender at any stage.  

 (iii). Tender Documents are not transferable. 

 (iv). Not more than one Tender for the work shall be submitted by one contractor or one firm of  

                    contractors. 

 (v). All documents of the tender submitted shall bear full signature with date & seal of the Tenderer at  

                    the foot of every page on right hand corner. 

 (vi). Telegraphic/Telex/Fax/E- mail offers shall not be entertained. 

 (vii). The tender should be written legibly and free from errors, over writing and corrections. Any  

                    corrections where unavoidable shall be made by crossing out and re-writing with date & signature. 

      (viii). Conditional tenders are liable to be rejected. 

 (ix). In case price quoted by two or more agency are same, L-1 will be decided by considering the 

                    Single Highest Amount of Valid in line Work Order for Supply of Stationery and Computer Items  

                    executed by the Bidders during previous three years which is submitted by the Bidders in a separate 

                    sheet.  
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PART-I : TECHNO-COMMERCIAL BID 

TERMS AND CONDITIONS OF NIT 

 

1. SCOPE  OF WORK:  

Supply of Stationery and Computer items (30 types of Items) under Rate Contract on as and when required 

basis for whole year in respect of the following categories. The tentative quantity required is indicated below. 

However the Quantity may vary depending on the actual requirement. The bidders are also required to submit 

the MRP Price list of the items make wise where ever applicable. 

SL 

No. 
Description of Items Unit Tentative Qty. 

Requirement for 

one year which 

may vary 

depending upon 

situation 

Rate to be 

Quoted on 

F.O.R 

Destination 

basis( in 

Rs.) 

Amount 

1 File Folder (Nos.) Nos. 500   

2 Flat File (Nos.) Nos. 400   

3 Cloth lining envelope - (26 x 36 cm  Nos. 150   

4 and 22 x 30 cm) Nos. 150   

5 Plain envelope – (11 x 25 cm) Nos. 1000   

6 Letter Head Pad Nos. 50   

7 Arc File  Nos. 30   

8 Writing Pad (Small)  Nos. 50   

  

9 HP Toner Model Laser MFP -1188 Nos. 1   

10 HP Toner Laser jet Pro M 706n Nos. 2   

11 HP Toner Smart Tank 530 Color  Nos. 1   

12 HP Cartridge-1005 (Black) for five Printer)   Nos. 30   

13 Canon Black Ink Bottle  Nos. 6   

14 Canon Color Ink Bottle  Nos. 3   

   

15 Fevi Stick (Nos.) Nos. 40   

16 Stapler Pin 10-M (Packet) Nos. 50   

17 Stapler Pin 24/6 (Packet) Nos. 30   

18 Gems Clip (Packet) Nos. 50   

19 Pin (Packet) Nos. 50   

20 Xerox Paper (Ream)  Nos. 120   

21 Pencil Carbon Blue (Packet)  Nos. 10   

22 Pencil (Nos.) Nos. 50   

23 Register (2 Quire)  Nos. 50   

24 Register (4 Quire)  Nos. 30   

25 Erase Ex (Nos.) Nos. 30   

26 Stamp Pad (Nos.) Nos. 15   

27 Stamp Pad Ink (Bottle)  Nos. 10   

28 Duster (Nos.)  Nos. 30   

29 Note Sheet Pad  Nos. 40   

30 File Clip (Nos.)  Nos. 200   

 

 

2. VALIDITY OF CONTRACT:  The Rate Contract will be valid for one year.  No claim from the 

supplier will be entertained for any reduction/addition/omission in the scope of contract and should be 

done as per actual requirement. However the rate so quoted shall be valid for one year from the date of 

issue of Letter of Intent/Work Order. The rate Contract can be extended for another one year on mutual 

consent with the same fixed rate subject to satisfactory Performance.  
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3. FCIL reserves the right to terminate the contract at any time before expiry of the contract period 

without assigning any reason to the Supplier for which no compensation will be paid. 

 

4. The Supply shall be made in phase wise manner as per requirement and written communication from 

FCIL.  

 

5. Quotation should be on F. O. R. destination including RISK IN TRANSIT up to destination basis. 

 

6. Your offer should be valid for 90 days from the date of opening of Tender. 

 

7. Rate quoted shall be on F.O.R factory gate basis and shall be firm throughout period of Contract for one 

year from the date of Award of Rate contract. It may be extended for another one year on same rate, 

terms and conditions and satisfactory performance on mutual Consent of both parties. 

 

8.  Make of items (Brand) to be supplied shall be same as mentioned in the NIT and order. Any materials 

of other make shall not be accepted. The quantities of items are tentative which may vary depending on 

requirement. However, the total contract value will remain fixed for whole year. 

 

9. The materials shall be ex- Stock delivery. Party shall keep sufficient Stock of each item for delivery on 

immediate basis. 

 

10. UNILATERAL STOPPAGE OF Supply of materials: The Supplier shall not stop the Supply in case 

of any dispute unless the nature of dispute is such that further supply of materials has been rendered 

impossible.  Unilateral stoppage of Supply by the Supplier shall be considered as breach of contract and 

the FCIL reserves the right to take such action as it may deem fit . In the event of the supplier failing to 

fulfill the obligations under the rate contract, FCIL has the right to get the work done at the Supplier`s 

risk and cost. 

 

11. PAYMENT : 

The Payment shall be made within 30 days from the date of receipt, inspection and acceptance of 

materials at Site. Bidder has to submit the bill along with GST details.  

 

12. SECURITY DEPOSIT: (a) EMD deposited by the successful bidder shall be retained by FCIL as 

security deposit. No interest shall be paid on the Security Deposit. The Security deposit will be 

refunded after successful completion of Rate Contract. 

 

13. JURISDICTION OF THE COURT: This contract will be treated to have been entered into at Sindri 

and all causes of action in relation to the contract will therefore be deemed to have arisen within the 

jurisdiction of Dhanbad Court. The technical GDC except arbitration clause, if any, will form part of 

the contract. 

 

14. SETTLEMENT OF DISPUTES:  Efforts should be made to settle the disputes, if any, amicably by 

direct negotiations with the Officer-in-Charge.  In case the same is not settled, all disputes and 

differences whatsoever arising between the out of or relating to the constructions, meaning and 

operation of effect of this contract or the breach thereof shall be referred to the Unit In charge, FCI Ltd., 

Sindri Unit for arbitration and the award made in pursuance thereof shall be binding on the parties.   

Subject to as aforesaid, the provisions of Arbitration and Conciliation Act, 1966 or any statutory 

modification or re-enactment or rules made there under shall apply to the Arbitration Proceedings under 

this clause.  

 

No objection shall be made to the appointment of the above arbitrator or the ground of any of them 

being an officer of the Corporation and/or had at any time dealt with the matter in dispute or difference 

and/or expressed any views thereon. 
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15. Delivery Period: Materials should reach at site within 3 days from the date of written intimation for 

supply of materials from FCIL Sindri Unit Management. Delay in supply will attract L.D. Charge. 

 

16. BREACH OF NIT/CONTRACT: In case there is any breach of NIT or contract, FCIL shall be 

entitled to charge the interest on the delayed payment without prejudice to FCIL`s right to terminate the 

contract and charge damages. 

 

 

For & on behalf of 

FCI Limited, Sindri Unit, Sindri 

 

 

 

 

(S. K. Dutta) 

Jr. Consultant Gr-I (Gen. & MM) 
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THE FERTILIZER CORPORATION OF INDIA LIMITED SINDRI UNIT 

TENDER FORM 

(TO BE FILLED IN BY THE TENDERER) 

PRICE BID 

 

Supply of   Stationery & Computer Items under Rate Contract on as and when required basis for one year at 

FCIL Sindri on F.O.R basis. GST shall be extra at actual applicable at the time of Supply. 

 

 

SL  Description of Items Tentative 

Qty (in No). 

Requireme

nt for one 

year  

(A)Unit Rate 

on F.O.R. 

Destination 

basis 
(Rs.) 

(B) 

GST as 

Applica

ble  

(A+B) 
Total 

Amount 
(Rs.) 

 

1 File Folder (Nos.) 500    

2 Flat File (Nos.) 400    

3 Cloth lining envelope - (26 x 36 cm  150    

4 and 22 x 30 cm) 150    

5 Plain envelope – (11 x 25 cm) 1000    

6 Letter Head Pad 50    

7 Arc File  30    

8 Writing Pad (Small)  50    

(B)  

9 HP Toner Model Laser MFP -1188 1    

10 HP Toner Laser jet Pro M 706n 2    

11 HP Toner Smart Tank 530 Color  1    

12 HP Cartridge-1005 (Black) for five Printer)   30    

13 Canon Black Ink Bottle  6    

14 Canon Color Ink Bottle  3    

(C)   

15 Fevi Stick (Nos.) 40    

16 Stapler Pin 10-M (Packet) 50    

17 Stapler Pin 24/6 (Packet) 30    

18 Gems Clip (Packet) 50    
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19 Pin (Packet) 50    

20 Xerox Paper (Ream)  120    

21 Pencil Carbon Blue (Packet)  10    

22 Pencil (Nos.) 50    

23 Register (2 Quire)  50    

24 Register (4 Quire)  30    

25 Erase Ex (Nos.) 30    

26 Stamp Pad (Nos.) 15    

27 Stamp Pad Ink (Bottle)  10    

28 Duster (Nos.)  30    

29 Note Sheet Pad  40    

30 File Clip (Nos.)  200    

 
 
         Signature of the Contractor 
        Name: 
        Address: 
        Date: 
        Mobile No 

email 
        Seal 
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THE FERTILIZER CORPORATION OF INDIA LIMITED 

(A Govt. of India Undertaking) 

Sindri Unit , Sindri 

 

TENDER DOCUMENT 

For 

Supply of Printed General Stationery Items and Computer Items under rate Contract 

 

NIT NO. FCIL/ MM/RC/Sty./2026-27 
 

TENDER INFORMATION 

        

The information requested below should be uploaded with a copy of various documents                                                                                                             

        

   

1. Name of the Tendering Service Provider/Firm/ ----------------------------------------------------- 

       Agency 

 

2. Address of Tenderer    ----------------------------------------------------- 

       ----------------------------------------------------- 

                 Mobile No----------------------------------------------  

Fax No. ----------------------------------------------------- 

Email   ------------------------------------------------------  

3. Status of firm/Company 

i. Registration certificate under Shop and Establishment Act. 

(Copy to be enclosed)    -----------------------------------------------------  

ii. Annual Turnover in last three years   -----------------------------------------------------  

(Proof to be enclosed)  
iii. PAN No.  (Attach Photo copy)    ----------------------------------------------------- 

 

iv. GSTNo. (Attach Photo copy)   ----------------------------------------------------- 

 

4. Name and Address of two persons of responsible  ----------------------------------------------------- 

      status of a Govt./ Govt. Undertaking / Local Body   

      to whom reference can be made regarding firm’s  ----------------------------------------------------- 

      experience and performance. 

5. Information regarding experience in executing ----------------------------------------------------- 

      work for supply of Stationery & Computer items under rate Contract 

     supported by Work Order and completion certificate . ----------------------------------------------------- 

 

6. Affidavit stating that the Supplier has not   -----------------------------------------------------  

       defaulted in payment of GST and all statutory dues.  

     (Affidavit to be enclosed)         ------------------------------------------------------- 

 

7. Name of the Bank, Branch, IFSC Code,   ------------------------------------------------------- 

       and A/c No. of the bidder. 

8. DD of Earnest Money should reach FCIL-     ------------------------------------------------- 

       Sindri  Unit on or before opening of technical bid. 

9. Tender Acceptance Letter duly sealed and signed by ------------------------------------------------------ 

      authorized signatory as token of acceptance of FCIL  

      all Terms & Conditions of this tender.  ------------------------------------------------------ 

 Place: _____________ Date_____________                                                

  SIGNATURE WITH SEAL 

                                                                                                                    Authorized Signatory and Name 
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THE FERTILIZER CORPORATION OF INDIA LIMITED 

(A Govt. of India Undertaking)  

Sindri Unit, Sindri  

NOTICE INVITING TENDERS  

NIT NO. FCIL/ MM/RC/Sty./2026-27 
 

Tenders under single stage two Bid systems are invited from the resourceful Suppliers having sufficient 

experience of supply of Stationery and Computer items under rate contract to any PSU/State Govt/Central Govt/ 

reputed organization for the stated jobs in the name & style of the tenderer. 

 

Job 

No. 
Material to be 

supplied  at 
Description Period Total types  

of 

Stationery 

and 

Computer 

items 

Earnest Money 
(Rs) 

1. Fertilizer Corporation 

of India Limited, Sindri  

Unit ,  
PO- Sindri , Dist- 

Dhanbad ,Jharkhand  
828122 

Supply of Printed 

General Stationery 

Items and Computer  

items under rate 

contract on as and 

when required basis  

One 

year  
30 types.  
 

Rs.2800/- 

The payment in respect of EMD should be made through DD drawn in favour of Fertilizer Corporation of 

India Limited payable at Sindri  on any Nationalized Bank and to be sent at the above address so as to reach 

before opening of the Technical bid otherwise the tender will not be opened. EMD should reach in up-line 

mode to FCIL- Sindri  before due date and time of opening of Technical Bids. 

 

FCIL assumes no responsibility for any delay in receipt of the same. NIT number should be clearly 

written on the top of the envelope of EMD. The participation and submission of offer against this NIT by 

Cooperative Society/Individual/firm is subject to fulfillment of eligibility criteria mentioned in this tender. In 

case the date of opening happens to be a holiday, the tender shall be opened on the next working day at the 

same time. 

 

FCIL reserves the right to accept/reject or cancel in full or any part thereof of the tender or all the tenders 

without assigning any reason & shall bear no liability whatsoever consequent upon such a decision. These rate 

contract are for a period of one year and if necessary extendable for a further period of one year if 

performance found satisfactory and with mutual Consent. 

 Full details can be seen/downloaded from CPP Portal/FCIL website as per the schedule as given in CRITICAL 

DATE SHEET as under:- 

 

CRITICAL DATE SHEET 

 

Publish Date 08.07.2026 

Bid Document Download Start Date 08.07.2026 

Clarification Start Date 08.07.2026 

Bid Submission Start Date 08.07.2026 

Clarification End Date 1.00 P.M. on 28.07.2026 

Bid Submission Closing Date 2.30 P.M. on 28.07.2026 

Bid Opening Date 3.00 P.M. on 28.07.2026 
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ELIGIBILITY CRITERIA 

 

Only those tenderers shall be considered eligible who fulfill the following Eligibility Criteria subject to 

submission of EMD and NSIC/MSME registration certificate before scheduled tender opening time. 

 

(A) Technical Eligibility Criteria:- 

 

(I) Experience of having successfully supplied Stationery and Computer Items   to any 

PSU/State Gov/Central Govt/ reputed Pvt Sector during last 3 years ending last day of 

month previous to the one in which applications are invited should be either of the 

following:- 

 

(i) Three similar completed works order costing not less than the amount equal to 40 % 

of the estimated cost. 

Or 

(ii) Two similar completed works order costing not less than the amount equal to 50% 

of the estimated cost. 

Or 

(iii) One similar completed work order costing not less than the amount equal to 80% of 

the estimated cost. 

 

(II) Similar work is defined as Supply of Stationery and Computer Items Under rate 

Contract in any State/ Central Govt. department/Public Sector Undertaking/Semi Govt. 

offices of India. 

 

(B) Financial Soundness:- 

 

Average Annual financial turnover during the last 3 years, ending 31
st
 March of the previous 

financial year, should be at least 30% of the estimated cost. 

 

(C) Common Criteria:- 

a) Registration certificate of Firm/Partnership Firm/Co-operative society. 

b) Registration certificate under Shop and Establishment Act. 

 

c) PAN No. with proof 

 

d) Latest Income Tax Return / Income Tax Clearance Certificate 

 

e) Registration Certificate under GST. 

 

f) Self declaration of not being black listed by any PSU/Central Govt,/any State Govt,. 

 

g) Letter of acceptance having read all the terms and conditions and GDCC duly signed by 

authorized signatory duly affixing the seal. 

 

h) Affidavit stating that the Supplier Agency has not defaulted in payment of GST/Income 

Tax and all statutory dues.   

 

(D) Documents to be submitted:-  

a) The documents, duly signed and sealed by the authorized signatory, in proof of the above 

mentioned items shall be submitted along with the tender.  

 

b) EMD or NSIC/MSME certificate which should be reached on offline mode to above 

address before scheduled opening of the technical bid.    

 

(E)   The following tenderers are not eligible:-  
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a) If EMD or NSIC/MSME certificate and cost of tender document (if applicable) not 

submitted, well in advance of scheduled opening of tender. 

 

b) The tenderers who have debarred as per clause no. 131 of the General Directions and 

Conditions of Contract (GDCC).  

 

(F) Exclusions:-  

 

a) FCIL reserves the right to assess the capacity and capability of the tenderers for carrying 

out the tendered job in view of the other Work Order in their hand. The offers of such 

parties, who are having more jobs in their hand in comparison to their capacities, may not 

be considered. 

 

IMPORTANT: - 
 

Before uploading the Technical Bid and Price Bid, tenderer should check that they have filled in the Technical 

Bid and Price Bid proforma and its Annexure I, II and III properly including scanned copies of DD with 

technical bid. Only further clarifications of submitted documents if required by Tender Committee may 

be asked from the tenderers. Therefore, tenderers should study the tender documents thoroughly and 

furnish all required details in the Technical Bid. 
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ANNEXURE- I 

 

NIT NO. FCIL/ MM/RC/Sty./2026-27 
 

 

PARTICULARS OF EXPERIENCE OF EXECUTING SIMILAR JOB BY THE TENDERER DURING LAST THREE YEARS. 

 

Sl.No. Name &Address of 

Supplier 
Description of Supply Period of Contract Value of Purchase order 

From To As per Tender Actual 

       

 

 

      

 

 

      

 

 

      

 

 

 

 

 

 

 

 

   

 

 

      

 

 

      

 

 

      

 

 

PLACE                                                                                        SIGNATURE OF TENDERER WITH SEAL 

 

DATE: 

(Attached extra sheets, if required) 

Note: All the columns should be filled-in properly, otherwise tender may not be considered. Copy of proof of experience (Work order copy 

along with job completion certificate showing value of the job completed) should be enclosed with the tender documents.  
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                                                                                                                                      ANNEXURE –II 

 

NIT NO. FCIL/ MM/RC/Sty./2026-27 
 

                                                 PARTICULARS OF JOBS IN HAND 

 

S.No. Name & Address of 

Supplier 
Description of 

Work  
Period Of 

Contract 
Value of work 

     

     

     

     

     

     

     

 

 

 

 

PLACE                                                                              SIGNATURE OF TENDERER WITH SEAL 

 

DATE: 

 

(Attached extra sheets, if required) 

 

Note: All the columns should be filled in properly otherwise tender may not be considered. Copy of 

job in hand (Purchase order copy) should be enclosed with the tender documents.  
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ANNEXURE –III 

 

NIT NO. FCIL/ MM/RC/Sty./2026-27 

 
ANNUAL TURN OVER OF THE TENDERER FOR LAST THREE YEARS 

 

Year Turn Over Rs. 

 

Remarks 

2024-25 

 

 

 

 

 

 
2023-24 

 

  

 
2022-23 

 

  

 

Note: Proof of the above figures shall be submitted along with copy of ITR and turnover details/CA 

certificate for above three years. 

 

 

Date: 

 

Place: 

                                                                                         SIGNATURE OF TENDERER WITH SEAL 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

                                                                                                Date: 

To, 

 

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

                                        Tender Reference No:___________________ 

 

Name of Tender/Work:- 

 

 

 

Dear Sir, 

 

1. I/We have downloaded/obtained the tender document(s) for the above mentioned 

„Tender/Work‟ from the web site(s) namely: 

 

as per your advertisement, given in the above mentioned website(s). 

 

2. I/ We hereby certify that I/ we have read the entire terms and conditions of the tender 

documents from Page No. _______ to _______ (including all documents like annexure(s), 

schedules(s), etc.,), which form part of the contract agreement and I / we shall abide 

hereby by the terms / conditions/ clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organization too has 

also been taken into consideration, while submitting this acceptance letter. 

 

 

4. I / we hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) corrigendum(s) in its totality / entirety. 

 

 

5. In case any provisions of this tender are found violated, then your department/ 

organization shall without prejudice to any other right or remedy be at liberty to reject 

this tender/ bid including the forfeiture of the full said earnest money deposit absolutely. 

 

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 
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NIT NO. FCIL/ MM/RC/Sty./2026-27 
 

  

IMPORTANT CHECK LIST 

The tenderer submitting bids should upload self-certified scanned copy of following documents:- 

S. 

No 
Eligibility Criteria Following documents 

required to upload with 

Technical bid 

Submitted Not Submitted 

   Please Tick appropriate column 

whether submitted or not 
01 Cost of Tender Fees 

 
Money Receipt /DD in 

original, if applicable, 

should be reached before 

opening of technical bid/ 

NSIC Exemption Certificate 

  

02 EMD Amount 
 

DD in original should be 

reached before opening of 

technical bid/ NSIC 

Exemption Certificate 

  

04 PAN No. Proof Attached    

05 GST No. Proof Attached   

08 Sealed and Signed Tender 

Acceptance Letter 
On their letter head to be 

submitted 
  

09 

 

 

Affidavit stating that the Supplier 

has not defaulted in payment of 

/GST/Income Tax and all statutory 

dues. 

Affidavit to be submitted   

10 Registration Certificate of 

firm/Partnership firm/ Co-

operative societies/individual 

Proof Attached   

11 Registration certificate under Shop 

and Establishment  
Copy  attached   

12 Self Certificate of not being 

blacklisted by any PSU / Central 

Government / any State 

Government.  

Self Certificate in this regard  

attached. 
  

13 Income Tax Returns/Clearance 

certificate 
Proof of ITRs/Clearance 

Certificate/ Signed Balance 

sheet attached 

  

14 Experience Certificates / 

Completion Certificates 
 

Similar work experience 

proof attached.  
  

16 Turnover Details 
 

Proof in support of turnover 

attached. 
  

17 Jobs in Hand 
 

Any Proof regarding jobs in 

hand attached 
  

IMPORTANT:- 

01- Tenderer should ensure that all the above items are ticked before submitting the bid. 

 

 

02- Failing to submit/uploading any supporting/relevant documents of the above eligibility criteria of 

bid is liable for REJECTION. 

Special Terms and Conditions for Stationery and Computer Items  under Rate Contract 

 

1. The Supplier/Agency should be registered under Shop and Establishment Act. and having adequate 

experience for supply of Stationery and Computer items under rate contract. to PSU/State 

Govt/Central Govt/any reputed Organization.. 



18 

-18- 

 

 

 

 

2. The FCIL, at its sole discretion, depending upon the requirement may, at any point of time, increase or 

curtail the Quantity, or make changes in the requirement of Supply of Stationery and Computer items. 

 

3. The Supplier /Agency must be registered with GST Departments and must be in possession of 

Permanent Account Number (PAN), TIN No. and. Registered under Shop and Establishment Act. The 

documentary proof of registration should be attached. 

 

 

4. Statutory Deduction such as TDS etc. and other taxes as applicable will be deducted from each bill.  

 

 

5. Failure by the Supplier /Agency to comply with any statutory requirement and terms of agreement 

during the period of contract shall result in termination of the contract and subsequent disqualification 

for participation in any future tender in the FCIL. The Security Deposit shall also be forfeited. 

 

6. The Supplier/Agency shall not assign, transfer, pledge, or sub-contract the Work Order without the 

prior written consent of the FCIL. 

 

 

7. Payments:-E-Payment/Payments by crossed cheque will be made against supply of materials 

normally within 30 days of the supply, inspection and acceptance of materials at sits. Bills in duplicate 

should be  addressed to the Unit In-charge, FCIL-Sindri Unit   duly pre-receipted and duly verified by 

the Officer In charge 

 

8.   L.D. will be will be livable @ ½% per week or part thereof maximum to 5 % in case of delay in  

     Supply of Materials. 

 

9.    Bills for payment should be sent directly to the Unit In-charge, FCIL- Sindri Unit. 

 

10.   All bills should be verified and authenticated in all respects from your side as well from Unit 

        Incharge, FCIL-Sindri Unit. 

 

11. The FCIL also reserve the right to terminate the contract with a notice of 30 days to the Supplier   

  Provider/Agency without assigning any reasons. The Agency may, if it desires so, terminate the    

contract by giving three (03) months’ notice.   

 

 

12. Initially, the Supplier/r /Agency shall be entrusted the contract for a period of one year which 

     can be further extended for a further, period of one year on mutual consent basis on existing rates. 

 

13. The bids must contain the information as required in the format prescribed. The bids which do not  

     contain the information as desired and are not supported by necessary documents, will not be  

     considered for evaluation. 

 

14. The rates are to be quoted in the prescribed format in Indian Rupees only.  

 

15. Tenders in any other form, including E-mail, will not be entertained. 

 

16. The Supply Contract will be awarded on L-1 (Lowest Rate) basis. In case quoted rate by two or 

more agencies are same, the L-1 will be decided by considering the Single highest amount of in 

line valid purchase orders executed by the Bidder during previous three years which is 

submitted by the Bidders in a separate sheet  

 

17. The bids shall be valid for a period of not less than 90 days after the deadline for submission of bids. 

 

 

SIGNATURE OF TENDERER 



19 

-19- 

 

 

THE FERTILIZER CORPORATION OF INDIA LIMITED 

 

GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT 
 

2) Definitions 
In these conditions of contract, the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires:- 

 

(a) “FCIL” or the company shall mean The Fertilizer Corporation of India 
Limited or the Administrative Officers of the FCIL, authorised to deal with 
any matters with which these presents are concerned on its behalf. 

(b) “General Manager” shall mean the officer in Administrative charge of 
FCIL at the Unit./Divisions . 

(c) “Engineer/Area Manager/officer” shall mean the executive/project 
engineer/ Area Manager in executive charge of the works and shall include 
the superior officers of the Engineering Department of FCIL “Unit/Division”. 
i.e the Asstt.chief Engineer, Dy. CE., Addl. Chief Engineer. And the 
Chief engineer. 

(d) “General Manager‟s/Engineer‟s Representative” shall mean the 
Assistant Engineer, Asst project Engr./Foreman in direct charge of the 
works and shall include any A.F.M/dited by F.C.L or its consultants. 

(e) “Contractor” shall mean the person, firm or company who enters into 
contract with FCIL and shall include their executors, administrators, and 
successors and permitted assigns. 

(f) “Contract” shall mean and include the agreement or work order, the 
accepted schedule of rates or the schedule of rates of FCIL notified by the 
tender percentage for items of works quantified or not quantified, the 
general conditions of contract, the special conditions of contract, if any, the 
drawings, the specifications, the special specifications if any and tender 
forms if any, as also future amendments modifications that may be agreed 
to in writing in future, but shall not include, any condition stipulated by the 
tenderers in their tenders unless otherwise accepted by FCIL in writing. 

(g) The “ Contract Sum” shall mean: 
i. in the case of Lump Sum Contracts the sum for which the tender 

is accepted; 
ii. in the case of Percentage Rate contracts the estimated value of 

the Works as mentioned in the tender adjusted by the Contractor’s 
percent age; 

iii. in the case of item Rate Contracts the cost of the Works arrived at 
after extension of the quantities shown in Schedule of Quantities 
by the item rates quoted by the tenderer for the various items. 

(h) A “Day” shall mean a day of 24 hours from midnight irrespective of the 
number of hours worked in that day. 

 

(i)  “Temporary Works” shall mean all temporary works of every kind 
required in or about the execution, completion of maintenance of the 
works. 

(j) “Urgent Works” shall mean any urgent measures which in the opinion of 
the Engineer-in-charge, become necessary during the progress of the 
works to obviate any risk or accident or failure or which becomes 
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necessary for security. 

(k) A “Week” shall mean seven days without regard to the number of hours 
worked in any day in that week. 

(l) The “Works” shall mean the works to be executed in accordance with the 
Contract or part(s) thereof as the case may be and shall include all extra 
or additional, altered or substituted works or temporary and urgent works 
as required for performance of the contract. 

(m) “Specifications” shall mean specifications for materials and works issued 
under the authority of the Engineer or as amplified, added, or specified by 
special specifications if any. 

(n) “Drawings” shall mean the maps, drawings, plans and tracings or prints 
thereof annexed to the contract and shall include any modifications of 
drawings and further drawings as may be issued by the Engineer from 
time to time. 

(o) “Site” shall mean the site and other places on in or through which the 
works are to be carried out and any other lands or places provided by 
FCIL for the purposes of the contracts. 

(p) “Period of maintenance” shall mean the specified period of maintenance 
from date of completion of the works as certified by the Engineer. 

(q) Environment: 
i. Includes, water, air and land and their relationship which exists among 

and between water, air, land and human being, other living creatures, 
plants, micro organisms and property. 

ii. Environment pollutant: means any solid, liquid or gaseous substances 
present in such forms and concentrations as may be or lead to be 
injurious to environment. 

iii. Environment Pollution: means the presence of any environment 
pollutant. 

iv. Hazardous substance: means any substance or preparation which by 
reason of its chemical or physiochemical or handling    is liable to 
cause harm to human being, other living creatures, plants 
microorganisms, property or the environment. 

No person causing on any industry, operation or process and shall discharge or emit or 
permit to be discharged or emitted any environmental pollutant in excess or such 
standard may be prescribed. Every motor vehicle in use shall comply with environment 
Act/Rules/Regulations. 

 

3) Singular and Plural 
Works carrying singular number shall also include plural and vice versa, where 

context requires. 
 

4) Headings 
The headings in these general conditions are solely for purpose of facilitating 
reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the contract. 

5) Law Governing the Contract 
The contract shall be governed by the law for the time being in force in the 
Republic of India. 

6) Service of Notices to Contractor 
The contractor shall furnish to the engineer, the name designation and address of 

his authorized agents and all complaints, notices communications and references 
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shall be deemed to have been duly given to the contractors if delivered to the 
contractor or his authorised agent or left at or posted to the address so given and 

shall be deemed to have been in the case of posting on the day on which they 
would have reached such address in the ordinary course of post or on the day on 
which they were so delivered or left. In the case of contract by partners, any 
change in the constitution of the firm shall be forthwith notified by the contractor to 
the Engineer-in-Charge/Area Manager. 

7) Contract Documents 

(i) The Contractor shall be furnished to free of charge, two certified true 
copies of the Contract Document except standard specifications and the 
schedule of rates and of all further drawings which may be issued during 
the progress of the Works. He shall keep one copy of the Documents on 
the site in good order and the same shall at all reasonable times be 
available for inspection and use by the Engineer-in-Charge/ General 
Manager / General Manager or his representatives or by other Inspecting 

Officers. 

(ii) None of these Documents shall be used by the Contractor for any 
purpose other than that of this contract. 

(iii) The Contractors shall take necessary steps to ensure that all persons 
employed on work in connection with this Contract have noticed that the 
Indian Official Secrets Act 1923 (XIX of 1923) and amendments, if any, 
applies to them and shall continue so to apply even after the execution of 
such works under the contract. 

8) Works to be carried out 
The work to be carried out under the Contract shall except as otherwise provided 

in these conditions, include all labour, materials, tools, plant, equipment, and 
transport which may be required in preparation of and for and in the full and entire 

execution and completion of the Works. The descriptions given in the Schedule of 
Quantities shall, unless otherwise stated, be held to include waste on materials, 
carriage and cartage, carrying in return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

9) Occupation and Use of Land 
No land belonging to or in the possession of FCIL shall be occupied by the 

Contractor without the permission of FCIL. The contractor shall not use, or allow to 
be used, the site for any purpose other than that of executing the works. 

10) Sufficiency of Tender 

i. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender of the Works 
and of the rates and prices quoted in the Bill of Quantities, which rates 
and prices shall, except as otherwise provided cover all his obligations 
under the Contract and matters and things necessary for the proper 
completion and maintenance of the Works. 

ii. Any error in description, quantity or rate in schedule Bill of Quantities or 
any omission there from shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the Works 
comprised therein according to drawings and specifications or from any of 
his obligations under the Contract. 

iii. If on check there are found to be differences between the rates given by 
the Contractor in words and figures or in the amount worked out by him in 
the Bill of Quantities and general summary, the same shall be adjusted in 
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accordance with the rules following hereunder. 
iv. In the event of a discrepancy between description in words and figures 

quoted by a tenderer, the description in words shall prevail. 
v. In the event of an error accruing in the amount column of Bill of Quantities 

as a result of wrong extension of the unit rate and quantity the unit rate 
shall be regarded as firm and extension shall be amended on the basis of 
the rate. 

vi. All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

vii. The totals of various sections of schedule    of Quantities amended shall 
be carried over to the General Summary and the tendered sum amended 
accordingly. The tendered sum so altered shall, for the purpose of the 
tender, be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the tenderer. Any 
rounding off of totals in various sections of Bill of Quantities or in General 

Summary by the tenderer shall be ignored. 

11) Submission of Earnest Money along with Tender 
Each tender has to be submitted “online” and the requisite Earnest Money and 

Cost of Tender Document “offline” in the form of DD in favour of FCIL., 

payable at Sindri drawn from any nationalized bank should reach the office of 

G.M., FCIL on or before the schedule date and time of opening as stated in the 

Critical Data Sheet. 

12) Earnest Money and Security Deposit 
In case the contractor fails to undertake the work within the specified period after 

the same has been awarded to him, the entire Earnest Money/Security Deposit 
will stand forfeited without any further reference to him. No interest will be payable 
to the Contractor on the Earnest Money or Security Deposit or on the amount 
payable to the contractor under the contract. 

The tenderer should deposit Earnest Money offline as mentioned in NIT in any 

one of the following forms with Finance Manager, FCI L, NOIDA or to be sent 
offline so as to reach the office of G.M. FCIL before opening of the technical bid. 
Merely uploading the scanned copy of the EMD and Tender Documents will not 
qualify the tenderer. The FCIL will not entertain the tender for which EMD is not 
received in time. On acceptance of tender by FCIL, the Earnest Money deposited 

by the contractor with his tender will be retained by FCIL, as part of the Security 
Deposit for the due and faithful fulfillment of the contract by the contractor. 

 

(i) Demand draft drawn on any Scheduled Bank payable in Sindri in the 
name of “The FCI Ltd., Sindri Unit”. 

 

(ii) Earnest Money in the form of Bank Guarantee shall also be 
accepted on the following conditions:- 

 

(a) Amount of Earnest Money should be more than Rs. 10,000/-, 
(b)  Bank Guarantee should be from a Scheduled Bank valid for a 

period of 90 days, and 
(c) Bank guarantee should be submitted by the tenderer in our 
performa. 

 
Earnest Money shall not be accepted in any form other than those specified 

above and tenders not accompanied by Earnest Money will not be entertained. 
In case of tenderer who is FCIL‟s contractor and whose amount is lying with the 
Company, is also required to deposit Earnest Money, otherwise his tender will not 
be entertained. 
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Small Scale Industries registered with NSIC are exempted from payment of 
EMD, subject to submission of valid documentary evidence along with specific 

request. 
 

The Earnest Money deposited with the tender will be retained by the company as 
part of Security Deposit for due and faithful fulfillment of the contract by the 
contractors. Security Deposit will be calculated as under and shall be deposited 
in the form of DD or Bank Guarantee in favour of FCIL noida immediately after 
issue of Contract/Job Order but before commencement of work. 

For First    10 Lakh @ 10 % 
For Next    10 Lakh @ 7.5 % 

For next    10 Lakh and above @ 5.0% 

No interest will be payable by the company on Earnest Money/Security Deposit 
or on the amount payable to the contractor under the Contract. The total 
Security Deposit due shall be refunded to the contractor after faithful completion 
of the jobs. 

13) Time is Essence of Contract 

The time allowed for execution of the Works as specified in the Schedule or 
then extend time in accordance with these Conditions shall be the essence of the 

Contract. Contractor shall except otherwise mentioned in the letter of acceptance 
of tender or work order commence the works within a day after the date on which 
the General Manager/Engineer-in- Charge issues written orders to commence the 
work or from the date of handing over the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, company/ 
corporation shall without prejudice to any other right or remedy, be at liberty 

to forfeit the earnest money absolutely after giving notice to the contractor in 
writing Compensation for delay is dealt with in GDCC No. 30. 

14) Suspension of Works 
(a) The contractor shall, on receipt of the order in writing of the Engineer- 

in-Charge suspend the progress of the works or any part thereof for 
such time and in such manners the General Manager/Engineer-in- 
Charge may consider necessary for any of the following reasons: 

i. On account of any default on part of the Contractor or 
ii. For proper execution of the Works or part thereof for reasons 

other than the default of the contractor or, 
iii. For safety of the Works or part thereof. 

The contractor shall, during such suspension properly protect and secure the 

Works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in-Charge/Area Manager/Genaral Manager. 

(b)  If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) 
above: 

 
(i) The contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25%. 

 

15) Extension of time for Delay: 
 

If the Works be delayed by any or more of the following events, request for 
extension of time. to be eligible for consideration, shall be made by the contractor 
in writing within 14 days of happening of the event(s) causing delay indicating the 
period for which extension is desired: 

(a) force majeure, or 
(b) abnormally bad weather, or 
(c) serious loss or damage by fire, or 
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(d) civil commotion, local combination of workman strike or lockout, 
affecting any of the trades employed on the work, or 

(e) delay on the part of other contractors of trade men engaged by 
Company/Corporation in executing work not forming part of the 
Contract or 

(f) non-availability of stores which are the responsibility of 
Company/Corporation to supply, or 

(g) non-availability or break-down of Tools and Plant to be supplied or 
supplied by Company/Corporation, or 

(h) any other cause which in the absolute desecration of the authority 
mentioned in Schedule, is beyond the Contractor‟s control then upon 
the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the General Manager but 
shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required 
to the satisfaction of the General Manager to proceed with the Works. 

In any such case the authority mentioned in Schedule, may give a fair and 

reasonable extension of time for completion of the work. Such extension shall 
be communicated to the Contractor by the General Manager in writing, within 
3 months of the date of receipt of such request by the General Manager. 

16) Work during Night or on Sundays/Holidays 
 

Subject to any provisions to the contrary contained in the Contract, none of the 
permanent works shall be carried out during night or on Sundays or on authorised 
holidays without the permission in writing of the Engineer-in- Charge/General 

Manager except when the work unavoidable or absolutely necessary for the 
safety of life, property of works in which case the Contractor shall immediately 
advice the Engineer-in-Charge/Area Manager /General Manager accordingly. 

 

17) Tender Documents available for inspection 
Tender documents consisting of the designs, drawings Schedule Bill of quantities 

and rates of the various item along with their description and complete 
specifications and the set of “General Directions” and conditions of Contract” or 

any other documents required in connection with the work, signed for the purpose 
of identifications by the Engineer shall be open for inspection by the Tenderers at 
the Office of the Engineer/Area Manager/General Manager during Office hours on 
all days (except Sunday and Public holidays). 

18) Opening of Tender: Tenders will be opened in the office of the General 

Manager, FCI Ltd., NOIDA at the time and on date as per Tender Notice 
in the presence of tenderer or their authorized representative who wish 
to be present. 

19) Right to Question: Every bidder has the right to question bidding 
conditions, bidding process and/or rejection of its bids. 

20) Incomplete Tender Papers 
If a tender issued to an intending tenderer is incomplete, he shall request the 
office of the Engineer to complete the same before he delivers his tender. 

21) Tenderer to Study Tender Documents Carefully 
The tenderer shall study all the tender documents very carefully. He should visit 

the site and satisfy himself as to the local conditions, the accessibility of the site 
the full extent and character of the operations, the nature of the grounds, the type 
of the machinery and the equipment needed the conditions affecting supply of 
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materials and labour and the execution of the contract generally, no claim on 
grounds of want of knowledge in such respects will be entertained. 

22) Work Order Commencement date: 
This agreement shall be deemed to have commenced and come into operation 

as on and from the date of Work Order/LOI and shall remain and continue to be 

in force for Two years from the date of Work Order/LOI initially and thereafter 

the contract may be renewed for another one year subject to termination with 

one month‟s notice on either side. The company however, reserves the right to 

terminate the contract at any time at its discretion without assigning any reason 

during the period of the contract. 

 

23) BREACH OF CONTRACT: 
On breach of contract of any of the terms and conditions as aforesaid on the part 

of contractor to be observed and performed of which fact the company shall be 
the sole judge, the company reserves the right to terminate the contract forthwith 
without any liability to pay anything to the contractor. 

 

24) FORCE MAJEURE: 
The company shall not be liable for any claim or loss, damage or compensation 

whatsoever arising out of stoppage of work (Temporary or Permanent) or failure 
to continue this contract with the contractor, unless otherwise agreed to contrary, 
but in no case will this agreement extend to cases when such stoppage, failure or 
discontinuance is attributable or orders of civil or military authorities, or cause 
directly or indirectly due to war, mutiny, Civil commission, riots, strike, lock-out, 
fire, flood, tempest, lightening, earthquake or other forces, accidents or causes 

beyond the control of the Company, or on any account or the order of the State 
Government or Central Government or any lawful authority on any ground 
whatsoever. 

25) TENDERERS NOT ELIGIBLE FOR PARTICIPATION: 

This Clause is removed 

26) Relaxation of Eligibility Conditions 
The FCIL in its absolute discretion and in paramount interest of the FCIL may 
relax any of the eligibility conditions for any or all the tenderers. 

27) Mode of Payment to the Contractors 
All payments will be made by E-Payment/Cheque at their cost by Sindri office on 

fortnightly basis. 

28) Rates Quoted Includes 
The rates quoted shall be inclusive of minimum wages, Leave wages, maternity 

benefit, Bonus, Employees‟ Compensation, Provident Fund, Family Pension, 
Deposit-Linked Insurance, Gratuity, tools and implements, Hutments, Drinking 

water and Medical aid to the workers and all statutory payments. Company will 
not be responsible for reimbursing any payment made to the workers statutory or 
otherwise, and entire responsibility should rest on the contractor. The Contractor 
will be responsible for all statutory payments made to the workers. 

29) Contractor shall pay wages directly to workmen 
The wages to the workers shall be made by the contractor directly without the 

intervention of Jamadars or Thekedars and the contractor shall ensure that no 
amount by way of commission or otherwise is deducted or recovered by the 
Jamadar from the wage of the workman. 

30) Tampering of Tender Documents 
If the tender documents submitted after downloading from FCIL website is found 
to have been tampered or differs from the tender documents available with the 

undersigned, EMD of such tenderer shall be forfeited along with rejection of its 
bid. 
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31) Review of work performance and forfeiture of Security Deposit: 
The Company shall have the right to review the performance and execution of 

Contract from time-to-time or at such intervals as it may decide. In case of 
inadequate arrangement, resulting in unsatisfactory performance or committing 
breach of terms and conditions of the Tender or Contract, the Company shall 
have the right to terminate the Contract and forfeit the Security Deposit without 

prejudice to any rights of the Company to claim damages, losses, costs, 
expenses, charges, etc. as may be attributable to the poor performance/breach 
of the contract. 

32) Regarding Misbehavior by the Contractor or his Staff During The Period 
of Contract with FCIL‟s Officials 
In case of any misbehavior by the Contractor or his staff with any officials or 
staff of FCIL, or if the Contractor or his staff does not follow instructions given by 

officials or staff of FCIL, FCIL may terminate the contract without prejudice to any 
rights of the company to claim damages, cost, losses, expenses, etc. 

33) Rules and Regulations for Co-operative Society:- The Co-operative 
Society shall perform the work in accordance with all applicable code/Acts, 
Statutory rules and regulations now in force, or which may come into force 
at a later date and established transportation/handling/mining practices. 

34) Member‟s of Co-operative Society:- The Co-operative Society shall 
provide the persons, which are their members only and shall not get any 
part of the work done by and/or through any contractor. No member of Co- 
operative Society shall get/receive any salary or wages. The remuneration 
shall be paid / received by the members through profit sharing only. 

35) Liability of Co-operative Society:- The Co-operative Society shall be 
liable for all its members engaged, by it whether directly or otherwise in all 
respect and also for all the vehicles, and mining equipment’s and 
machinery deployed by it under its control, under various statutory 
provisions from time-to-time as amended upto date such as Mines Act, 
1952 and Rules and Regulations made there under. The Motor Vehicles 
Act, 1988, The Fatal Accident Act 1985, The Industrial Disputes Act, The 
Indian Electricity Act as applicable to mines or any other allied Central 
State enactment, rules, regulations and by laws made there under. The 
Co-operative Society shall maintain and produce wherever called for, all 
records required under various Acts, Laws and Bye-Laws. 

 

(36) Materials 

The Contractor shall, at his own expense, provide all materials required for the 

Works other than those which are to be supplied by the Company/Corporation 

(i) All materials to be provided by the contractor shall be in conformity 
with the specifications laid down in the contract and the Contractor 
shall. If requested by the General Manager/General 
Manager/Engineer-in-Charge furnish proof to the satisfaction of the 
General Manager/Engineer-in-Charge that the materials so comply. 

(ii) The Contractor shall, at his own expense and without delay, supply 
to the General Manager/Engineer-in-Charge samples of materials 
proposed to be used in the works. The General Manager/Engineer- 
in-Charge shall within seven days of supply of samples or within 
such further period as he may require and intimate to the Contractor 
in writing, inform the Contractor whether samples are approved by 
him or not. If samples are not approved the Contractor shall 
forthwise arrange to supply to the General Manager/Engineer-in- 
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Charge for his approval fresh samples complying with the 
specifications laid down in the contract. 

(iii) The General Manager/Engineer-in-Charge shall have full powers to 
require removal of any or all of the materials brought to Site by the 
Contractor which are not in accordance with the Contract 
Specifications or do not conform in character or quality to samples 
approved by him. In case of default on the part of the Contractor in 
removing rejected materials, the General Manager/Engineer-in- 
Charge shall be at liberty to have them removed by other means. 
The General Manager/Engineer-in-Charge shall have full powers to 
procure other proper materials to be substituted for rejected 
materials and in the event of the Contractor refusing to comply, he 
may cause the same to be supplied by other means. All costs, 
which may attend upon such removal and/or substitution, shall be 
borne by the contractor. 

(iv) The Contractor shall indemnify the Company/Corporation or any 
agent, servant or employee of the Company/Corporation against 
any action, claim or proceeding relating to infringement or use of 
any patent or design or any alleged patent or design rights and shall 
pay any royalties or other charges which may be payable in respect 
of any article or materials or part thereof included in the Contract. In 
the event of any claim being made or action being brought against 
the Company/Corporation or any agent, servant or employee of the 
Company/Corporation in respect of any such matters as aforesaid, 
the Contractor shall immediately be notified there of. Provided that 
such indemnity shall not apply when such infringement has taken 
place in complying with the specific directions issued by the 
Company/Corpn. but the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid 
being reimbursed to the Contractor only if the use was the result of 
any drawings and/or specifications issued after submission of the 
tender. 

(v) All charges on account of octroi, terminal or sales tax/VAT and 
other duties on materials obtained for the Works from any source 
(excluding materials supplied by the Company/Corporation) shall be 
borne by the Contractor. 

(37) Contractor to Provide Facilities to other Contractors 
The tenderer must note that in case the building work, sanitary and water supply 

work and electrical installation work or other work or works are awarded to 
different contractors, the activities of all the contractors shall be required to be 
properly co-ordinate and all contractor shall strictly follow the instructions and 
directions of the Engineer. The building contractor shall also permit, free of 

charge the use of his ladders and ordinary scaffolding (as may be available in 
position) to the plumbing, sanitary and/or electrical contractors. The building 
contractor shall, however, not be required to make any special scaffolding for 
them. 

(38) Tender by other than Individuals 
When the tender submitted is not in the name of an individual, the tenderer 

shall disclose the nature, constitution and registration of the tendering firm and 
shall be signed by a person or persons fully authorised by him by means of a 
legally valid documents (or a duly certified copy of the same) which shall be 

attached with the tender. For illustration in the event of tender being submitted 
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by a partnership firm it must be signed separately by each member thereof or in 
the event of he absence of any partner, it must e signed on his behalf by a 

person holding a power of attorney authorising him to do so, such power of 
attorney to be produced with the tender and it must disclose that the firm is duly 
registered under the Indian Partnership Act. 

(39) Changes in Constitution 
Where the Contractor is partnership firm, prior approval in writing of the 

Accepting Authority shall be obtained before any change is made in the 
constitution of the firm. Where the Contractor is an individual or a Hindu 

Undivided Family business concern such approval as aforesaid shall likewise be 
obtained before the Contractor enters into any partnership agreement where 
under the partnership firm would have the right to carry out the work hereby 
undertaken by the Contractor. If prior approval as aforesaid is not obtained the 
Contract shall be deemed to have been assigned in contravention of Condition 
123 hereof and the same action may be taken and the same consequences 

shall ensure as provided for in the said Condition 123. 

(40) Tenderer to quote both in Figures and Words 
The tenderer should quote in figures as well as in words the rates for each 

item. He should clearly mention the amount against each item and strike the 
total wherever necessary. Special care should be taken the percentage in case 
of percentage rate tenders the rates are always written in both words and 

figures in a way that interpolation is not possible. The word “Rs” should always 
be put before and the word “only” at the end of words of figures, e.g. Rs 250/- 
only/Rupees Two Hundred Fifty only. Erasers or over-writing of any kind in the 
tender may render the tender subject to outright rejection. Where necessary the 
original figures and words should be scored out and corrected figures and words 
written and the corrections attested by the tenderer. 

(41) Contractor to arrange all Tools and Plant/Equipment 

(a) The Contractor shall arrange at his own expense all tools, plant and 
equipment (hereinafter referred to as T&P) required for execution of 
the work, except the items listed in Schedule „C‟ which will be given to 
him on hire by the Company/Corporation at rates shown in that 
schedule. In case the Contractor does not require some or all items of 
T&P listed in the schedule „C‟ he will indicate his requirements at the 
time of submitting his tender. Company‟s/Corporation‟s T&P hired to 
the contractor shall be conveyed by him at his expense from the place 
of issue to the site and back. 

(b) Hiring of additional T&P 

(i) If the Contractor requires any item of T&P on hire from the 
Company/Corporation over and above the requirements 
indicated by him at the time of submitting his tender, the 
Company/Corporation will, if such item is available hire it to the 
Contractor at a rate to be fixed by the Engineer-in-Charge. 

(ii) The period of hire will be reckoned from the commencement of 
the day of issue upto the end of the day of return (including all 
recognised holidays) irrespective of the actual hour of issue and 
return. The Contractor will be exempt from levy of any charges 
for the number of days he is called upon in writing by the 
General Manager/Engineer-in-Charge to suspend execution of 
the work, provided Company‟s/Corporation‟s T&P in question 
has, in fact, remained idle with the Contractor because of the 
suspension, provided the Contractor, in case the period of 
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suspension exceeds 11 days returns Company‟s/ Corporation‟s 
T&P to the place from where it was issued. 

 

(c) Basis of Fixing Hire Charges: 
 

(i) The first eight working hours (excluding a break of one hour)1 
working day. 

(ii) every working hour or part thereof in excess of 8 working hours at 
the rate of 1/8th of the hire charges for a working day; provided 
however if the Company‟s/Corporation has paid more than the rate 
of 1/8th of the wages of the crew for overtime under the Minimum 
Wages Act or any other law for the time being in force the excess 
over 1/8th of the wages shall also be charged to the Contractor. 

(iii) If at any time Company‟s/Corporation‟s T&P has not been worked 
at all during a day except for a break-down, or has been worked for 
less than eight hours during a day, the Contractor shall be charged 
for on working day. 

(iv) If any item of Company‟s/Corporation‟s T&P has stopped working 
on account of a break-down before it has worked for four hours in a 
day, the Contractor will be charged for half a working day. If the 
item has stopped working after it has worked for more than four 
hours but less than eight hours, the Contractor will be charged for a 
full working day. 

(v) The hire charges shown in the schedule would be in addition to all 
other charges such as cost of fuel for running a machine, engine oil, 
kerosene oil, etc., for working Company‟s/ Corporation‟s T&P and 
all unskilled labour and water required for servicing/wash out shall 
be borne by the contractor. The Contractor shall permit the General 
Manager/Engineer-in-Charge to carry out periodical maintenance of 
Company‟s/Corporation T&P in accordance with the provision 
therefor in the aforesaid Schedule, and there will be no deduction in 
hire charges for the period spent on such maintenance. 
However, the contractor shall be allowed to return the tools and plants 
(issued by the company/Corporation) for purposes of repairs and for the 
duration of such repairs no hire charges shall be levied. 

(vi) The Contractor shall be responsible for care and custody of 
company‟s/Corporation T&P (including employment of chowkidars 
during the period Company‟s /Corporation‟s) T&P remain with him 
and damage (fair wear and tear excepted) to any of the equipment 

(expect for Excepted Risks provided always the Contractor has 
taken precautions necessary to protect it from such risk) shall be 
made good at the Contractor‟s expense to the satisfaction of the 
General Manager/Engineer-in-Charge unless such damage is 
caused because of negligence of crew provided by the 
company/Corporation. 

(vii) The Company/Corporation give no guarantee in respect of 
output of its T&P hired to the Contractor and no reduction in rates or 
any compensation shall be allowed on the ground that out turn or 
performance of Company‟s /Corporation‟s T&P was not to the 
Contractor‟s expectations. 

 

(viii) Company‟s/Corporation‟s T&P hired to the Contractor shall be 
returned at the place of issue (unless otherwise directed) by the  
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Contractor to the General Manager/Engineer-in-Chargeon 
completion of the work or section of the work or earlier on 
termination of the hire by the Company/Corporation as hereinafter 
provided on a written notice by the Engineer-in-Charge. The 
Company/Corporation shall be entitled to terminate the hire on two 
days notice without assigning any reason what so ever and the 
contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of termination of hire of 
Company‟s/Corporation‟s T&P by the Company/Corporation. In 
such an event, however a reasonable extension of time shall be 
given by the Engineer –in –Charge. 

(ix) A log Book for recording hours during which every item of, 
Company‟s/Corporation‟s T&P issued to the Contractor has worked 
each day shall be maintained by the member of crew incharge 
thereof or any representative of the General Manager/Engineer-in- 

Charge appointed in that behalf and shall be daily attested by the 
Contractor or his authorised agent. In case the Contractor contests 
correctness for any entry and/or fails to sign the Log Book the 
decision of the General Manager/Engineer-in-Charge shall be final 
and binding on him. Hire charges shall be calculated in accordance 
with the entries in the Log Book. 

(42) Declaration of Tenderer‟s Relations with FCIL Employees 
Should a tenderer or contractor have a relation or in the case of a firm or 
company contractors, one or more of its share holders or a relation or relations of 

share holders, employed in the capacity of Assistant Engineer and above in FCIL 
the authority inviting tenders shall be informed of the fact at the time of 
submission of the tender, failing which FCIL may in its sole discretion reject the 
tender or rescind the contract in accordance with provision of clause 44. 

(43) Right of Rejection of Tender 
The acceptance of tender will rest with (FCI) FCIL which does not bind himself to 

accept the lowest tender and reserves to itself the right (i) to reject any or all 
tenders or (ii) to split up the work amongst two or more contractors or (ii) to 
accept the work in part and not in its entirety, if considered expedient, the reasons 
for rejecting a tender or non-issuance of a tender document to a prospective 
bidder would be disclosed suitably, where enquiries are made. 

(44) Tender Liable to Rejection 
The following tenders will be liable to summary rejection: 

(i) Tenders submitted by tenders who resort to canvassing. 
(ii) Tenders which do not fulfil all or any of the conditions laid down in 

the tender documents or are incomplete in any respect. 
(iii) Tenders which contain uncalled for remarks or any alternative/ 

addition conditions. 

(45) Tenderer Bound by his Quotation 
The rates quoted in the tender are to hold good for three months from the date of 
opening of the tender. After the expiry of the said period of three months, the 

rates are to be confirmed by both the parties before executing the contract. 

(46) Period of Contract: The job/Contract will be for a specified period as per 
tender notice. This period however, can be extended/curtailed if required, for 
which the contractor cannot claim any compensation. 

In general mining contracts (ROM and Powder) should be floated for a period of 

two years and if necessary extendable for further period of one year. 
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(47) Tender Acceptance Letter:- The tenderer has to submit an acceptance 
letter on their letter head confirming the fact that they have carefully studied 
the terms and conditions of the NIT and understood fully. 

 

(48) Representatives of the Contractor:-The contractor shall furnish to the 
company the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to 
have been duly given to the contractor at his address. In case of contract by 
partners, the contractor to the company shall forthwith notify any changes in 
the constitution of the firm. 

 

(49) Conditional Tenders:-Conditional tenders will not be accepted. The 
successful tenderer has to do the job on our terms and conditions. 

 

(50) Contractor to Execute Agreement 

The contractor's responsibility under this contract will commence 
from the date of issue of letter accepting the tender. The tender 
documents, i.e., N.I.T. and the letter or acceptance or work order shall also 
become part of the contract. 

The successful tenderer shall be required to execute an agreement on non-

judicial stamp paper of Rs. 100/- or as applicable on date with the FCIL, within 7 
days of the receipt by him of the letter of acceptance, for carrying out the works 
according to the general conditions of the contract and specifications of works 
and materials as may be given in the tender documents and special conditions of 
contract. The agreement to be executed will be in Agreement form of works to be 
specified by FCIL. The provisions contained in tender papers and other 

documents exchanged between the tenderer and FCIL shall form part of the 
contract. 

(51) Compensation for the loss sustained by the company 
 

The contractor shall be liable to make the losses good or pay damages sustained 

by the company on account of any delay or negligence on the part of the 
contractor in performing his obligations. 

(52) Mobilization Advances 
 

I. The mobilization advance, generally, should be avoided. However in 
case it is felt necessary adequate steps may be taken to ensure 
stipulation of mobilization advance only for selected works and such 
advance should be interest bearing so that the contractor does not 

draw undue benefit. Under No circumstances interest free 
mobilization advance shall be paid to the contractors (Circular No. 
UU/POL/19 dated 08thOctober 1997). 

 

II. Grant of interest free mobilization advances are strictly prohibited. 
Whenever there is a need the mobilization advance can be paid to 
the contractor not exceeding 75% of the work or value of the plant 
and machinery mobilized to the site against 110% bank guarantee 
with a condition that the interest is chargeable @12% p.a.(Circular 
No. 02/02/2011 dated 17th February 2011) . 

(53) Compensation for Delay 
(i) If the contractor fails to maintain the required progress in terms of 

condition No. 13 or to complete the work and clear the site on or 
before the contract or extended date-period of completion, he shall 
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without prejudice to any other right or remedy of the 
Company/Corporation. on account of such breach, pay as agreed 
compensation amount calculated as stipulated below or such 
smaller amount as may be fixed by the authority mentioned in 
schedule on the contract value of the work for every week that the 
progress remains below that specified or that the work remain 
incomplete. 

A Completion period (as originally 

stipulated) not exceeding 6 months. 

@ 1 per cent per week or 

part of a week. 

B Completion period (as originally 

stipulated) exceeding 6 months and not 

exceeding 2 years. 

@ ½ per cent per week or 

part of a week. 

C Completion period (as originally 

stipulated) exceeding 2 years. 

@ ¼ per cent per week or 

part of a week. 

This will also apply to items or a group of items for which separate period 
of completion has been specified. For this purpose the term 

„Contract Value‟ shall be the value at contract rates of the work as 
ordered. 

(ii) Provided always that the total amount of compensation for delay to be 
paid under this condition shall not exceed the undernoted 
percentage of the contract value or of the contract value of the item 
or group of items or work for which a separate period of completion 
is given: 
A Completion period (as originally 

stipulated) not exceeding 6 months. 

10 per cent 

B Completion period (as originally 

stipulated) exceeding 6 months and not 

exceeding 2 years. 

7½ per cent 

C Completion period (as originally 

stipulated) exceeding 2 years. 

5 per cent. 

(iii) The amount of compensation may be adjusted or set-off against 
any sum payable to the Contractor under this or any other contract 
with the Company/Corporation. 

Note: Bonus clause to be incorporated in those contracts only in which 
completion earlier than the date stipulated is desired. 

 

(54) COMMENCEMENT AND COMPLETION OF WORKS:- The successful 
tenderer will be issued job order/contract in duplicate signed by the General 
Manager or by any officer authorized on his behalf. One copy of it duly accepted 
and signed by the successful tenderer /contractor on each page will be returned 
within 7 (Seven) days of the issue of letter of intent of contract /AOC/ WO to 
General Manager for record in token of their acceptance of contract. 

The Contractors‟ responsibility under this contract will commence from the date 
of issue of the letter accepting the tender. The tender documents and letter of 
acceptance shall constitute the Contract/Agreement. The provisions contained in 
tender papers and other documents exchanged between the tenderer and FCIL 
Sindri shall form part of the contract 

/Agreement. The successful tenderer shall start the work within 15 days of the 

issue of job order/contract, or as agreed by both the parties. 

The contractor will have to ensure that the rake is loaded within a period of Five 

days of intimation, failing which the penalties, if any, would be to the contractors 
account. If there is persistent delay in completing the job as per schedule, the 
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FCIL reserves the right to terminate the contract and to get the job completed 
from other parties at the risk and cost of the contractor. 

(55) Completion certificate 

(i) As soon as the work is completed the contractor shall give notice of such 
completion to the General Manager/Engineer-in-Charge and within thirty 
days of receipt of such notice the General Manager/Engineer-in-Charge 
shall inspect the work and shall furnish the Contractor with a certificate of 
completion indicating (a) the date of completion, (b) defects to be rectified 
by the Contractor and/or (c) items for which payment shall be made at 
reduced rates. When separate period of completion has been specified for 
items or groups of items the General Manager/Engineer-in-Charge shall 
issue separate completion certificates for such items or groups of items. 
No certificate of completion shall be issued nor shall the work be 
considered to be complete till the Contractor shall have removed from the 
premises on which the work has been executed all scaffolding, sheds and 

surplus materials except such as are required for rectification of defects, 
rubbish and all huts and sanitary arrangements required for his workmen 
on the site in connection with the execution of the work, as shall have 
been erected by the contractor or the work-men and cleaned all dirt from 
all parts of building(s) in, upon or about which the work has been executed 
or of which he may have had possession for the purposes of the execution 
thereof and cleaned floors, gutters and drains ease doors and sashes, 
oiled locks and fastenings labelled keys clearly and handed them over to 
the General Manager/Engineer-in-Charge or his Representative and 
made the whole premises fit for immediate occupation, or use to the 
satisfaction of the General Manager/Engineer-in-Charge. If the contractor 
shall fail to comply with any of the requirements of this condition as 
aforesaid on or before the date of completion of the Works, the General 
Manager/Engineer-in-Charge may at the expense of the Contractor fulfil 
such requirements and dispose off the scaffolding, surplus materials and 
rubbish, etc. as he thinks fit and the Contractor shall have no claim in 
respect of any such scaffolding or surplus materials except for any sum 
actually realized by the sale thereof less the cost of fulfilling there 
requirements and any other amount that may be due from the Contractor. 
If the expense of fulfilling such requirement is more than the amount 
realized on such disposal as aforesaid, the contractor shall forthwith on 
demand pay such excess. 

 

(ii) If at any time before completion of the entire work, items of or groups of 

items for which separate periods of completion have been specified, have 
been completed the General Manager/Engineer-in-Charge with the 
consent of the Contractor takes possession of any part or parts of the 
same (any such part (s) being hereinafter in this Condition referred to as 
„the relevant part‟) then notwithstanding anything expressed or implied elsewhere 
in this Contract within thirty days of the date of completion of such items or 
groups of items or of possession of the relevant part the General 

Manager/Engineer-in-Charge shall issue completion certificate for the relevant 
part as in (i) above, provided the Contractor fulfils his obligations under that 
Conditions for the relevant part. 

 
SIGNATURE OF TENDERER 
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(56) ON ACCOUNT” PAYMENTS -The contractor shall be paid monthly by 
way of “On Account” payments only for such works as in the opinion of the 
General Manager he has executed in terms of the contract. All payments 
due on the General Manager or the General Manager‟s Representatives‟ 
certificates of measurements shall be subject to any deduction which may 
be made under these presents and shall further be subject to a retention of 
ten per cent by way of security deposit, until the amount of security deposit 
to make up the security deposit determined in terms of Clause 12 should 
have been fully recovered, provided always that the Engineer may by any 
certificate make “any” correction or modification in any previous certificate 
which shall have been issued by him and that the Engineer may withhold 
any certificate if the works or any part thereof are not being carried to his 
satisfaction.” 

 

(i) For making “On account payment” joint measurement shall be 

taken by the last week of every month by the General Manager and 
contractor‟s authorised representative only for such works as in the 
opinion of General Manager the contractor has executed in terms of 
the contract. These measurements shall be entered in Performa 
prescribed by FCIL and an “ABSTRACT OF COST” shall be 
prepared by the contractor. The amount payable to the contractor 
shall be calculated at the rates quoted by the contractor in the 
tender Payment shall be made for the works actually done and 
measured. 

(ii) 75% advance shall be paid towards the cost of materials brought to 
site such as M.S reinforcement, High tensile steel, structural steel, 
rolling shutters, asbestos, cement materials, stone chips against 
documents and on furnishing “Bank Guarantee” in each case. 

 

(iii) Necessary deduction shall be made from the “On Account Bills” for 
income tax, security deposit, advance payment made against 
purchase of materials and recovery against materials issued by 
FCIL. 

 

(iv) The amount admissible shall be paid on the 30th day (or on the next 
working day if the 30th day happens to be a holiday) after 
presentation of the bill, after such verification as is considered 
necessary being made in the meantime and if it is not so paid, 
interest shall be payable by the Company/Corporation on the 
amount admissible at the rate of 1% per annum form the 31st 
day (or from the day following the next working day if the 30th day 
happens to be a holiday). 

(v) Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided. 

(57) Preparation of Final Bills 
Final bill shall be prepared only after issuance of provisional completion certificate 
by the Engineer-in-Charge/Area Manager/General Manager as per Clause No. 55 

of GDCC. 
 

(58) Payment Withheld 
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The FCIL may withheld or, on account of subsequently discovered evidence, 
nullify whole or a part of any certificate to such extent as may be necessary to 

protect itself from loss on account of: 

a. Defective work not remedied. 
b. Failure of the contractor to make payments properly to sub-contractors 

or for materials or for labour. 
c. Damage to the property of another contractor or FCIL. 
d. Claims filed or reasonable evidence indicating probable filing of claims. 
e. The amount due and payable to FCIL by the contractor on account 

of any other contract. 
f. The claims arising out of non-fulfillment of any statutory obligation. 

 

(59) “On Account” payments Not Prejudicial to Final Settlement 
“On Account” payment made to the contractor shall be without prejudice to the 
final making up of the account and shall in no respect be considered or used as 
evidence of any facts stated in or to be inferred from such accounts nor of any 
particular quantity of work having been executed nor of the manner of its 
execution being satisfactory. 

 

(60) Payment to Contractor‟s Bank if so desired 
The contractor/firm has to furnish all the details of its Bank account number, 

IFSC etc., to FCIL, which shall be in the same name and style of the 
contractor/firm to enable to make payments through RTGS/NEFT as FCIL 
intends to make payments online (i.e. e-Payment). 

(i) An authorization in the form of the legally valid documents such as a 
power of attorney confirming authority on the bank to receive 
payments. 

(ii) His own acceptance of the correctness of the account made out as 
being due to him by the FCIL, or his signature on the bill or other claim 
preferred against FCIL, before settlement by the General Manager of the 
Accounts of Claim by payments to the bank. The receipts given by such 
banks shall constitute a full and sufficient acquaintance for payment to the 
contractor. The rules governing the e-transactions will apply. 

 
Receipts for payments made on accounts of a work, when executed by a 
partnership firm must also be signed by the several partners, except where the 
contractors are described in their tender as a firm, in which case the receipts 
must be signed in the name of the firm by one of the partners, or by some other 

persons having authority to give effectual receipts for the firm. The Contractor 
shall have no claim for any interest of any other compensation with respect to any 
delay in payment, of his interim or final bills or the refund of his security deposit or 
in respect of any amounts, which may be FCIL hands owing to any dispute 
between FCIL and the Contractor. 

 

(61) Payment of Lump sums in Estimate-When the estimate on which a 
tender is made includes lump sums in respect of parts of the work, the 
Contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if part of the work in question is not 
in the opinion of the General Manager as recommended by the certifying 

authority of the bills/committee may pay such part of the lump sum entered in the 

estimate as he may decide and the Certificate in writing of the General Manager 
shall be final and conclusive against the Contractor with regard to any sum or sums 
payable to him under the provision of this clause. 
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(62) FCIL lien on all Moneys Due 
 

(i) FCIL shall have a lien on and money that may become due and 
payable to the contractor under these presents, and/or also on and 
over the deposit or security amount or amount made under the contract 
and which may become repayable to the contractor under the 
conditions in that behalf herein contained for or in respect of any debt 
or sum that may become due and payable to FCIL by the contractor 
either along or jointly with another or others and either under his or 
under any other contract or transaction of any nature whatsoever 
between FCIL and contractor and further that FCIL shall at all times be 
entitled to deduct the said debt or sum due by the Contractor from the 
moneys/securities or deposit which may become payable to the 
Contractor under these presents. 

(ii) The Company/Corporation reserve the right to carry out post-payment 
audit and technical examination of the final bill including all supporting 
vouchers, abstracts, etc. The Company/Corporation further reserve the 
right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be 
included by one of the parties as an item of dispute before an arbitrator 
appointed under Condition 125 of this Contract and notwithstanding the 
fact that the amount of the final bill figures in the arbitration award. 

(iii) If as a result of such audit and technical examination any overpayment 
is discovered in respect of any work done by the Contractor or alleged 
to have been done by him under the Contract, it shall be recovered by 
the Company/Corporation from the Contractor or if any underpayment 
is discovered, the amount shall be duly paid to the Contractor by the 
Company/Corporation. 

(iv) Provided that the aforesaid right of the Company/Corporation‟s to 
adjust overpayments against amounts due to the Contractor under any 
other Contract with the Company/Corporation shall not extend beyond 
the period of two years from the date of payment of the final bill or 
incase the final bill is a MINUS bill, from the date the amount payable 
by the Contractor under the MINUS final bill is communicated to the 
Contractor. 

(v) Any amount due to the Contractor under this Contract for 
underpayment may be adjusted against any amount than due or which 
may at any time there after become due before payment is made to the 
Contractor from him to the Company/Corporation on any other Contract 
or account whatsoever. 

 
 

(63) Stores Supplied by FCIL 
If the contract provides for the use of any special description of materials to be 

supplied from FCIL store, or it is required that the Contractor shall use certain 
stores to be provided by FCIL, he shall be supplied with such materials and 
stores as are required from time to time to be used by him for the purpose of 
this contract only and the value of the full quantity of materials and stores so 

supplied at the rates specified in the notice inviting Tender may be set off or 
deducted from any sums then due; or thereafter to become due to the contract 
under the contract, or otherwise; or against or form the security deposit. All 
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materials supplied to the contractor shall remain the absolute property of FCIL 
and shall not on any account be removed from the site of work and shall at all 

times be open to inspection by the General Manager. Any such material unused 
and in perfectly good condition at the time of the completion or determination of 
the contract shall be returned to FCIL store, if by notice in writing under his hand, 
the General Manager shall so require; but the Contractor shall not be entitled to 
return any such materials without such consent and shall have no claim for 
compensation on account of any such materials so supplied to him as aforesaid 

being unused by him or for any wastage in or damage to any such materials. 

 

(64) Return of FCIL Surplus Materials 
Notwithstanding anything contained to the contrary any or all classes of this 

contract, where any materials for the execution of the contract are procured with 
the assistance of FCIL either by issue from FCIL‟s stocks or purchases under 
order made, or permits or licenses issued by the Government, the contractor 
shall hold the said materials as trustee for FCIL and use such materials 

economically and solely for the purpose of the contract, if required by the 
Executive/Project Engineer all surplus or unserviceable materials that may be left 
with him after the completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such price as the General Manager/ 
Engineer shall determine having due regard to the condition of the materials. The 
price allowed to the Contractor, however, shall not exceed the amount charged to 

him excluding the storage charges, if any. The decision of the General 
Manager/Engineer shall be final and conclusive. In the event of any breach of 
aforesaid conditions, the Contractor shall, in addition to being liable to action for 
contravention of the terms of License or permits and/or for criminal breach of 
trust, be liable to FCIL/Government for all moneys advantages or profits resulting 
or which in the usual course would have resulted to him by reason or such 

breach. 

(65) Consumption of Materials – Basis of Calculation 
After the completion of the work, the consumption of the materials would be 

checked on the basis of the theoretical calculations as follows: 

 

(a) Cement: The theoretical calculation for computation of quantity of cement 
to be used shall be according to the C.P.W.D‟s printed “Statement 
showing quantity of cement to be used in different items of work.” 

(b) Steel: In case of steel reinforcement, steel used in the work as per design 
or as authorised by the Engineer including authorised lappages shall be 
measured. In cases of flats, angles tees, joists etc., however, steel used in 
the work as per design or as authorised by the General Manager/ 
Engineer shall be measured. The theoretical quantity of steel required for 

the work will be measured. The theoretical quantity of steel described 
above plus 5% wastage due to cutting into pieces and over this theoretical 
quantity variation of plus/minus 5% shall be allowed due to wastage being 
more or less. 

After allowing variations upto 5% for works upto Rs. 10 Lakhs, 4% for works 

between Rs. 10 Lakhs and Rs. 25 Lakhs and 3% for works of Rs. 25 Lakhs 
and above for excess or less use of cement and 5% for both excess and less use 

of steel,. the difference of theoretical consumption and the total issues, if not 
returned by the contractor shall be recovered at twice the issue rate mentioned in 
the notice inviting tender. 

 

(66) Works to be Executed in accordance with specifications, 
Drawings orders etc. 
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The Contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner and both as regards materials and 

otherwise in every respect in strict accordance with the specification. The 
Contractor shall also conform exactly, fully and faithfully to the designs, drawings 
and instructions in writing relating to the work signed General Manager/ Engineer 
and lodged in his office and to which the Contractor shall be entitled to have 
access at such office, or on the work of the purpose of inspection during office 
hours, and the contractor shall if he so requires be entitled at his own expenses 

to mark or cause to be made copies of the specifications and or all such design, 
drawings and instructions as aforesaid. 

The Contractor shall verify all dimensions shown on the drawings and in case of 

any doubt obtain required particulars (which may in any way influence his tender) 
from the General Manager/ Engineer, Figured dimensions on drawings shall 
supersede measurements by scale and drawings showing details would prevail. 
Any special directions and specifications or any specific written instructions of the 
General Manager/ Engineer shall supersede all else. 

 

(67) Alteration in Specifications and Designs do not Invalidate Contracts 
(a) The General Manager/Engineer-in-Charge shall have power to make any 

alterations, omissions, addition to or substitution from the original 
specifications, drawings and instructions that may appear to be necessary 
or advisable during the progress of the work and the Contractor shall be 
bound to carry out the work in accordance with any instructions which 
may be given to him in writing signed by the General Manager/ Engineer 
and such alterations, omission, additions or substitutions work which the 
Contractor maybe directed to do in the manner as specified as part of the 
work shall be carried out by the Contractor on the same condition in all 
respects on which he agreed to do the work and at the same rates as are 
specified in the tender for the main work. The time for the completion of 
the work may be extended by the General Manager/Engineers to the 
extent considered necessary by him and his decision shall be conclusive 
and binding as to such extension. 

(b) The Defects Liability Period in respect of such items and the relevant part 
shall be deemed to have commenced from the certified date of 
completion of such items or the relevant part as the case may be. 

(c) For the purposes of ascertaining compensation for delay under condition 
53 in respect of any period during which the works are not complete the 
relevant part will be deemed to form a separate item or group, with date of 
completions given in the Contract or as extended under Conditions 14 & 
15 and actual date of completion as certified by the General Manager/Engineer-
in-Charge under this Condition. 

(68) Instructions and Notices 
(a) Subjects to otherwise provided in this Contract and notices to be given 

on behalf of the company/Corporation and all other actions to be taken 
on its behalf may be given or taken by the General Manager/Engineer- 
in-Charge or any officer for the time being entrusted with the functions 
duties and powers of the General Manager/Engineer-in-Charge. 

(b) All instructions, notices and communication, etc., under Contract shall 
be given in writing and if sent by registered post to the last known 
place of above or business of the Contractor shall be deemed to have 
been served on the date when in the ordinary course of post these 
would have been delivered to him. 
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(c) The contractor or his Agent shall be in attendance of the Site(s) during 
all working hours and shall superintend the execution of the Works 
with such additional assistance in each trade as the General 
Manager/Engineer-in-Charge may consider necessary. Orders given 
to the Contractor‟s Agents shall be considered to have the same force 
as if they had been given to the Contractor himself. 

(d) The General Manager/Engineer-in-Charge shall communicate or 
confirm his instructions to the Contractor in respect of the execution of 
work in a Works Site order Book‟ maintained in the office of the 
General Manager/Engineer-in-Charge and the Contractor or his 
authorised representative shall confirm receipt of such instructions by 
signing the relevant entries in this book. If required by the Contractor 
he shall be furnished a certified true copy of such instruction(s). 

(69) Duties and Powers of
 Engineer-in-Charge‟s/General Manager    
Representatives 

The duties of the Representative of the General Manager/Engineer-in- Charge 
are to watch and supervise the Works and to test and examine any materials 
to be used or workmanship employed in connection with the Works. He shall 

have no authority to order any work involving any extra payment by the 
Company/Corporation or to make any variation in the Works. Notwithstanding 
further: 

(i) The General Manager/Engineer-in-Charge may from time to time in 
Writing delegate to his Representative any of the powers and authorities 
vested in the General Manager/Engineer-in-Charge and shall furnish to 
the Contractor a copy of all such written delegation of powers and 
authorities. Any written instruction or written approval given by the 
Representative of General Manager/Engineer-in-Charge to the Contractor 
within the terms of such delegation shall bind the contractor and the 
Company/Corporation as though it had been given by the Engineer-in- 
Charge/General Manager. 

(ii) Failure of the Representative of the General Manager/Engineer-in-Charge 
to disapprove any work or materials shall not prejudice to power of the 
General Manager/Engineer-in-Charge thereafter to disapprove such work 
or materials and to order the pulling down, removal or breaking up thereof. 

(iii) If the Contractor shall be dissatisfied with any decision of the 
Representative of the General Manager/Engineer-in-Charge he shall be 
entitled to refer the matter to the General Manager/Engineer-in-Charge 
who shall thereupon confirm, reverse or vary such decision. 

(70) Rates for Extra Items 
If the altered, additional or substituted work or any additional work required to be 

executed as a result thereof included any class of work for which no rate is 
specified in this contract and the tender for the original work is percentage 

below/above a specified Schedule of Rates, the altered, additional or substituted 
work required as aforesaid shall be chargeable at the rate entered in the said 
Schedule below/above the tendered percentage, or if the item of work does not 
exist in the said Schedule them at the rate analyzed on the basis of that Schedule 
minus/plus the same percentage deduction/addition. If however, such class of 
work is neither entered in nor can be analyzed on the basis of the said Schedule 

or if the tenders on item rate basis, then the Contractor shall within seven days of 
the date of receipt of the order to carry out the work, inform the Engineer/GM of 
the rate which it is his intention of charge for such class of work and if the 
Engineer/GM does not agree to this rate and a rate cannot be mutually agreed 
upon between the Contractor and FCIL, the Engineer/GM shall, by notice in 
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writing be at liberty to cancel his order to carry out such class of work and 
arrange to carry it out in such manner as he may consider advisable provided 

always that if the Contractor shall commence work or incur any expenditure in 
regard thereto before the rates shall have been determined as lastly here in 
before mentioned, then and in such case he shall be entitled to be paid in respect 
of the work carried out or expenditure incurred by him prior to the date or the 
determination of the   rates as aforesaid according to such rate or rates shall only 
be fixed by the Engineer/General Manager. 

No deviation from Specifications stipulated in the Contract shall be made or 
additional items of work shall be carried out by the Contractor unless the rate 
of such substituted altered or additional items have been approved in writing by 

the Engineer/General Manager failing which FCIL shall not be liable for any claim 
on this account. 

(71) Methods of Measurement 
Except where any general or detailed of the work Quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the 
Schedule of Rates/Specification notwithstanding any provision in the relevant 

Standard Method of Measurement of any general or local custom. In the case of 
items, which are not covered by the Schedule of Rates/Specification, 
measurement shall be taken in accordance with the relevant Standard Method of 
Measurement issued by the Indian Standards Institution. 

 

(72) Time limit for Payment of Final Bill 
The final bill be submitted by the Contractor within three months of physical 
completion of the works. No further claims shall be made by the Contractor after 

submission of the final bill and these be deemed to have been waived and 
extinguished. Payment of those items of the bill in respect of which there is no 
dispute and of items of in dispute, for quantities and at rates as approved by 
Engineer-in-Charge/General Manager, shall be made within the period specified 
hereunder, the period being reckoned from the date of receipt of the bill by the 
Engineer-in- Charge/General Manager: 

(a) Contract amount not exceeding Rs. 25 lakhs --------- Four months 
(b) Contract amount exceeding Rs. 25 lakhs ------------- Six months 

(73) No Compensation for Alterations in or Restrictions of Work to 
be Carried out 

If any time after the commencement of the work FCIL shall for any reason what 

so ever not require the whole work there of as specified in the tender to be 
carried out, the Engineer/General Manager shall give notice in Writing of the fact 
to the Contractor who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage, which he might have derived 
from the execution of work in full, but which he did not derive in consequence of 
full amount of the work not having been carried out neither shall the contractor 
have any claim for compensation by reasons of any alterations having been 
made in the original specifications, drawings, designs and instructions which shall 
involve any curtailment of work originally contemplated. 

The Contract shall be paid at Contract rates full amount for works executed at 
Site and, in addition, a reasonable amount as certified by the General 
Manager/Engineer-in-Charge for the Items there under mentioned which could not 
be utilised on the work to the full extent because of the foreclosure: 

a. Any expenditure incurred on preliminary sitework, e.g. temporary access 
roads temporary lobour huts, staff-quarters and site office; storage 
accommodation and water storage tanks. 

b. The Company/Corporation shall have the option to take over 
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Contractor‟s materials or any part thereof either brought to site or of 
which the Contract is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work), provided, however, the 
Company/Corporation shall be bound to take over the materials or such 
portions thereof as the Contractor does not desire to retain. For materials 
taken over or to be taken over by the Company/Corporation cost of such 
materials shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been 
caused to materials whist in the custody of the Contractor. 

 

c. For Contractor‟s materials not retained by the Company/Corporation, 
reasonable cost of transporting such materials from Site to Contractor‟s 
permanent stores or to his other Works, Whichever is less. If materials 
are not transported to either of the said places no cost of transportation 
shall be payable. If any material supplied by the Company/Corporation 

are rendered surplus, the same except normal wastage shall be returned 
by the Contractor to the company/Corporation at rate not exceeding 
those at which these were originally issued less allowance for any 
exceeding those at which these were originally issued less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to the Company/Corporation stores. 
if so required by the Company/Corporation. 

 

d. Reasonable compensation for transfer of T.&P. from site to contractor‟s 
permanent stores or to his other Works, whichever is less. if T.&P. are 
not transported stores or to his other Works, whichever is less. If T&P 
are not transported to either of the said places, no cost of transportation 
shall be payable. 

(74) Termination of Contract due to Death of Contractor/Partner 

a. If the Contractor is an individual or a proprietary concern and the 
individual or the proprietor dies and if the contractor is a partnership 
concern and one of the partners dies then unless the Accepting 
Authority is satisfied that the legal representative of the individual 
Contractor or the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners, are capable of carrying out and 
completing the Contract, the Accepting Authority shall be entitled to 
cancel the contract as to its in completed part without the 

Company/Corporation being in any way liable to payment of any 
compensation to the estate of the deceased contractor and/or to the 
surviving partners of the Contractor‟s firm on account of the cancellation 
of the contract. The decision of the Accepting Authority that the legal 
representatives of the deceased Contractor or the surviving partners of 
the Contractor‟s firm cannot carry out and complete the Contract shall 
be final and binding on the parties. In the event of such cancellation the 
Company/Corporation shall not hold the estate of the decease 
Contractor and/or the surviving partners of the contractor‟s firm liable for 
damages for not completing the contract. 

 

b. The Contractor shall, if require by the Engineer-in-Charge/General 
Manager, furnish to him books of account, wage books, time sheets and 
other relevant documents as may be necessary to enable him to certify 
the reasonable amount payable in the event of enclosure of contract in 
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full or in part due to abandonment or reduction in scope or work. 

(75) Action and Compensation Payable in case of Bad Work 
If it shall appear to the Engineer/General Manager or his subordinate in charge 

of the work, the any work has been executed with unsound, imperfect or 
unskillful workmanship or with materials of any inferior description or that any 
materials or articles provided by him for the execution of the work are unsound 
or of a quality inferior to that contracted for, or otherwise not in accordance 

with the contract, the Contractor shall on demand in writing from the 
Engineer/GM specifying the work, material articles complained of 
notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify, or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be remove the 
materials or articles so specified and provided other and suitable materials or 

articles at his own cost, and in the event of his failing to do so within a period 
to be specified by the Engineer/GM in his demand aforesaid, then the 
Contractor shall be liable to pay compensation at the rate of one percent of 
the amount of the estimate for every day not exceeding ten days, while his 
failure to do so shall continue and in the case of any such failure the 
Engineer/GM may rectify or remove, and re- execute the work or remove and 

replace with others the materials or articles complained of , as the case may 
be at the risk and expenses (of the Contractor) in all respects. 

(76) Site/Land Occupied to be Handed over Back 
The Contractor shall not be permitted to enter on (other than for inspection 

purposes) or take possession of the site until instructed to do so by the 
General Manager/Engineer-in-Charge in writing. The portion of the site to be 
occupied by the contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the General Manager/Engineer-in-
Charge at site and the Contractor shall on no account e allowed to extend 

his operations beyond these areas. In respect or any land allotted to the 
contractor for purposes of or in connection with the contract, the contractor 
shall be a licencee subject to the following and such other terms and 
conditions as may be imposed by the licensor: 

(i) that such use or occupation shall not confer any right of tenancy of the 
land to the contractor. 

(ii) that the contractor shall be liable to vacate the land on demand by the 
General Manager/Engineer-in-Charge. 

(iii) that the contractor shall have no right to any construction over this 
land without the written permission of the General Manager/Engineer-in- 
Charge. In case, he is allowed to construct any structure he shall have to 

demolish and clear the same before handing over the completed work 
unless agreed to the contrary. 

(77) Contractor to Maintain Site as Required 
The Contractor shall provide, if necessary or if required on the Site, all 

temporary access there to and shall alter, adapt and maintain the same as 
required from time to time and shall take up and clear them away as and when 
no longer required and as and when ordered by the General 
Manager/Engineer-in-Charge and make good all damage done to the Site. 

(78) Setting out the works 
The General Manager/Engineer-in-Charge shall supply dimensioned drawings, 

levels and other information necessary to enable the Contractor to set out the 
Works. The Contractor shall provide all labour and setting out apparatus 
required and set out the Works and be responsible for the accuracy of the 
same. He shall amend at his own cost and to the satisfaction of the General 

Manager/Engineer-in-Charge any error found at any stage which may arise 
through inaccurate setting out unless such error is based on incorrect data 
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furnished in writing by the General Manager/Engineer-in-Charge in which case 
the cost of rectification shall be borne by the Company/Corporation. The 

Contractor shall protect and preserve all benchmarks used in setting out the 
Works till end of the Defects Liability period unless the General 
Manager/Engineer-in-Charge directs their earlier removal. 

(79) Watching and Lighting 
The Contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by the 
General Manager/Engineer-in-Charge for the protection of the work or for the 
safety and convenience of those employed on the Works or the public. 

(80) Work to be Open to Inspection 
All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the 
GM/Engineer and his subordinates and the Contractor shall at all times during 
the unusual working hours and as all other times at which reasonable notice 
of intention of the GM/Engineer or his subordinate to visit the works shall have 
been given to the Contractor either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing present for 

that purpose. Orders given to the Contractor‟s Agent shall be considered to 
have the same force as if they had been given to the Contractor himself. 
Departmental officers concerned with the contract shall have powers at any 
time to inspect and examine any part of the Works and the Contractor shall 
give such facilities as may be required for such inspection and examination. 

(81) Notice to be given before Work is Covered up 
The Contractor shall not give less than five days notice in Writing to the 

GM/Engineer or his subordinate incharge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before 

the same is so covered up or placed beyond the reach of measurement and 
shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the GM/Engineer or his subordinate in charge 
of the work and if any work shall be covered up or placed beyond reach of 
measurement and work without such notice having been given or consent 
obtained the same may be uncovered at the Contractor‟s expense, or in 

default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed.Contractor‟s Supervision 

The Contractor shall either himself supervise the execution of the Works or 

shall appoint a competent agent approved by the General Manager/Engineer-
in-Charge to act in his stead. If in the opinion of the General 
Manager/Engineer-in-Charge the Contractor has himself not sufficient 
knowledge and experience to be capable of receiving instructions or cannot 
give his full attention to the works, the Contractor shall, at his own expenses, 

employ as his accredited agent an engineer approved by the General 
Manager/Engineer-in-Charge orders given to the Contractor‟s agent shall be 
considered to have the same force as if these had been given to the 
Contractor himself. If the contractor fails to appoint a suitable agent as 
directed by the General Manager/Engineer- in-Charge, the General 
Manager/Engineer-in-Charge shall have full powers to suspend the execution 

of the Works until such date as a suitable agent is appointed and the 
Contractor shall be held responsible for the delay so caused to the Works. 

(82) Liability for Damage, Defects or Imperfections and Rectification 

thereof:- If the Contractor or his workmen or employees shall injure 

or destroy any part of the building in which they may be working 

or 

any building, road, fence, enclosures, water pipes, cables, drains, electric or 

telephone posts or wires, trees, grass, grasslands or any other property, 
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cultivated grounds or for any contiguous to the premises on which the work 

or any part of it is being executed, or if any damage shall happen to the 

work while in progress for any cause whatsoever the Contractor shall upon 

receipt of a notice in writing in that behalf make the same good at his own 

expense. If it shall appear to the General Manager/Engineer-in-Charge or 

his Representative at any time during construction or re-construction or 

prior to the expiration of the Defects liability Period that any work has been 

executed with unsound, imperfect or unskillful workmanship or that any 

materials or articles provided by the Contractor for execution of the work are 

unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the Contract, or that any defect, shrinkage or other faults 

have appeared in the work arising out of defective or improper materials or 

workmanship the Contractor shall, upon receipt of a notice in writing in that 

behalf from the General Manager/Engineer-in-Charge forthwith rectify or 

remove and re- construct the work so specified in whole or in part, as the 

case may require or as the case may be and/or remove the materials or 

articles so specified and provide other proper and suitable materials or all 

articles at his own expense, notwithstanding that the same may have been 

inadvertently passed, certified and paid for and in the event of his failing to 

do so within the period to be specified by the General Manager/Engineer-in-

Charge in his notice aforesaid, the General Manager/Engineer-in-Charge 

may rectify or remove and re execute the work and or remove and 

replace with  others the materials or 

articles complained of, as the case may be by other means at the risk and 

cost of the Contractor. 

In case of repairs and maintenance works, splashes and droppings from 
white washing, painting, etc. shall be removed and surfaces cleaned 
simultaneously with completion of these items or work in individual rooms 

quarters or premises, etc. where the work is done, without waiting for 
completion of all other items of work in the Contract, In case the Contractor 
fails to comply with the requirements of this condition, the General 
Manager/Engineer-in-Charge shall have the right to get the work done by 
other means at the cost of the Contractor. Before taking such action however, 
the General Manager/Engineer-in- Charge shall give three days notice in 

writing to the Contractor. 

(83) Urgent Works 
If any Urgent Work (in respect whereof the decision of the General 

Manager/Engineer-in-Charge shall be final and binding) becomes necessary 
and the Contractor is unable or unwilling at once to carry it out, the General 
Manager/Engineer-in-Charge may by his own or other work people carry it out 
the General Manager/Engineer-in-Charge may by his own or other work 
people carry it out as he may consider necessary. If the Urgent Work shall be 
such as the Contractor is liable under the Contract to carry out at his 

expense, all expenses incurred on it by the Company/Corporation shall be 
recoverable from the Contractor and be adjusted or set off against a sum 
payable to him. 

(84) Contractor to Supply all Plant Ladders, Scaffolding etc. 
The Contractor shall supply at his own cost all material (except such special 

materials, if any as may is accordance with this contract be supplied from 
FCIL‟s Stores), Plants tools, appliances, implement ladders, cordage, tackles, 
scaffolding, shuttering, centering and temporary works requisite or necessary 
for the proper execution of the work, whether original, altered or substituted, 
and whether included in the specification or other documents forming part of 
the contract or referred to in these conditions or not or which may be 
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necessary for the purpose of satisfying or complying with requirements of the 
GM/Engineer as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage 
therefore to and from the work. 

The Contractor shall also supply without charge the requisite number of 
persons with the means and materials, necessary for the purpose of setting 
out of works and counting weighing and assisting in the measurement or 
examination at any time and from time of the work or materials. Failing his so 

doing, the same may be provided by the GM/Engineer at the expense of the 
Contractor and the expenses may be deducted from any money due to the 
contractor under the contract, or from his security deposit or the proceeds of 
sale thereof, or of a sufficient portion thereof. The Contractor shall be entirely 
responsible for the true and perfect setting out and for the correctness of all 
levels, dimension, alignments etc. of all parts of the work. If at any time any 

errors shall appear in any part of the work, the Contractor shall, at his own 
cost, rectify such errors to the satisfaction of the GM/Engineer. The 
Contractor shall also provide all necessary fencing and lights required to 
protect the public from accident and shall be bound to bear the expenses of 
defence of every unit, action or other proceedings of law that may be 
brought by any person for injury sustained owing to neglect of the above 

precautions to pay any damages and cost which may be awarded in any such 
suit, action or proceedings to any such persons or which may with the 
consent of the Contractor be paid to compromise any claim by any such 
person. 

 

(85) Inspection and Approval 
All works embracing more than one process shall be subject to examination 
and approval at each stage thereof and the Contractor shall give due notice to 
the General Manager/Engineer-in-Charge or his authorized representative 
when each stage is ready. In default of such notice, the General 
Manager/Engineer-in-Charge shall be entitled to appraise the quality and 
extent thereof. 

 

(86) Record and Measurement of Work 
The General Manager/Engineer-in-Charge shall, except as otherwise stated, 

ascertain and determine by measurement the value in accordance with the 
Contract of work done in accordance therewith. All items having a financial 
value shall be entered in Measurement Book, level book, etc. prescribed by 
the Company/Corporation so that a complete record is obtained of all work 
performed under the Contract. Measurement shall be taken jointly by the 
General Manager/Engineer- in-Charge or his authorized representative and 

by the Contractor or his authorised representative. 

Before taking measurements of any work the General Manager/Engineer-in-

Charge or the person deputed by him for the purpose shall give a reasonable 
notice to the Contractor. If the Contractor fails to attend or sent an authorised 
representative for measurement after such a notice or fails to countersign or 
to record the objection within a week from the date of measurement, than 
in any such event measurement taken by the Engineer in Charge/General 

Manager or by the person deputed by him shall be taken to be correct 
measurement of the work. 

The Contractor shall, without extra charge, provide assistance with every 
appliance, labour and other things necessary for measurement. 

 
Measurements shall be signed and dated by both parties each day on the 

Site on completion of measurement. If the Contractor objects to any of the 
measurements recorded on behalf of the Company/Corporation a note to that 
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effect shall be made in the Measurement Book against the item objected to 
and such note shall be signed and dated by both parties engaged in taking 

the measurements. 

 

(87) Labour Employed and Regulations 
The Contractor shall employ labour in sufficient numbers either directly or 
through sub-contractors to maintain the required rate or progress and of 

quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the General Manager/Engineer-in- Charge. The Contractor 
shall not employ in connection with the works any person who has not 
completed his eighteen years of age. The Contractor shall furnish to the 
General Manager/Engineer-in- Charge at the intervals mentioned in 
Schedule-B a distribution return of he number and description by trades of the 

work/people employed on the Works. The Contractor shall also submit on the 
4th and 19th of every month to the General Manager/Engineer-in-Charge a true 
statement showing in respect of second half of the preceding month and the 
first half of the current month (i) the accidents that occurred during the said 
fortnight showing the circumstances under which they happened and the 
extent of damage and injury caused by them and (ii) the number of female 

workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act, 1961 or Rules made there under and the amount paid 
to them. 

The Contractor shall pay to labour employed by him either directly or through 

sub-contractors wages not less than fair wages as defined in the Contractor‟s 
Labour Regulations. 

 
The Contractor shall in respect of labour employed by him either directly or 
through sub-contractors comply with or cause to be complied with the 
Contractor‟s Labour Regulations in regard to all matters provided therein. 

 
The Contractor shall comply with the provisions of the payment of Wages Act, 
1936 Minimum Wages Act, 1948, Employers‟ Liability Act 1938 Workman‟s 

Compensation Act, 1923, Industrial Disputes Act, 1947 Maternity Benefit Act, 
1961 and Mines Act, 1952, Employees Provident Fund Act, Factories Act 
Apprentices Act and contract labour (Regulation & Abolition) Act, or any 
modifications thereof or any other law relating there to and rules made there 
under from time to time. 

The Contractor shall be liable to pay his contribution and the employees‟ 

contribution to the state Insurance Schemes in respect of all labour 
employed by him for the execution of the contract, in accordance with the 
provision of “The Employees State Insurance Act, 1948” as amended from 
time to time. In case the contractor fails to submit full details of his account of 
labour employed and the contribution payable, the General 
Manager/Engineer-in-Charge shall recover from the running bills of 

contractor an amount of contribution as assessed by him. The amount so 
recovered shall be adjusted against the actual contribution payable for 
Employees State Insurance. 

The General Manager/Engineer-in-Charge shall on a report having been 

made by an inspecting officer as defined in the contractor‟s Labour 
Regulations have the power to deduct from the moneys due to the contractor 
any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non- fulfillment of the condition 
of the Contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms 
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of the contract or non-observance of the said Contractor‟s Labour 
Regulations. 

The Contractor shall indemnify the Company/Corporation against any 

payments to be made under and for observance of the Regulations aforesaid 
without prejudice to his right to claim indemnity from his sub- contractors. 

 
In the event of the Contractor committing a default or breach of any of the 
provisions of the aforesaid Contractor‟s Labour Regulations, as amended 
from time to time, or furnishing any information or submitting or filling any 

Form/Register/Slip under the provisions of these Regulations which is 
materially incorrect then on the report of the Inspecting Officers as defined in 
the Contractor‟s Labour Regulation, the Contractor shall without prejudice to 
any other liability pay to the company/Corporation a sum not exceeding Rs.50 
as liquidated damages for every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the 

General Manager/Engineer-in-Charge and in the event of the Contractor‟s 
default continuing in the respect the liquidated damages may be enhanced to 
Rs 50 per day for each day of default subject to a maximum ……..% of the 
estimated cost of the Works put to tender. The General Manager/Engineer-
in-Charge shall deduct such amount form bills or security of the Contractor 
and credit the same to the Welfare Fund constituted under Regulations. The 

decision of the General Manager/Engineer-in-Charge in this respect shall be 
final and binding. 

 

(88) Statutory Records of Payments:- Contractor shall maintain proper 
statutory records of payments under above acts, rules and regulations and 
all the payments shall be witnessed by Area Manger or his representative. 

 

(89) Maintenance of Account: The contractor shall have to keep proper 
accounts and maintain registers and other documents as may be required 
from time-to-time under all statutory Acts and Laws, etc. He shall be liable 
to make payments to his employees and labours engaged by him under 
various statutory Acts and rules for the purpose. 

 

(90) PF Registration and Account No.:- Every Tenderer shall give his 
P.F. Account No. registered with Regional Provident Fund Commissioner under 

the relevant Act. In case the Tenderers do not have P.F. Account No. allotted, 
they shall take action/apply for allotment of P.F. Account No. to the R.P.F. 
commissioner Office and should submit their PF No. before award of Work Order. 

 
The contractor should invariably submit the challans for statutory payments 

remitted to the authorities such as PF, EDLI charges and group insurance 

policies within time. The inspection reports from the PF authorities should 

also be deposited with the FCIL within 15 days of the receipt of the report. 

 

(91) Model Rules for Labour Welfare  

The Contractor shall at his own expense comply with or cause to be complied 

with Model Rules for Labour Welfare (Appendix C Part B) or rules framed by 

Government from time to time for the protection of health and for making 

sanitary arrangement for workers employed directly or indirectly on the 

Works. In case the Contractor fails to make arrangements as aforesaid the 

General Manager/Engineer-in-Charge shall be entitled to do so and recover 

the cost there of from the Contractor. 
 

(92) Safety Code 
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The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions (Appendix C, part A) or as required by the 

General Manager/Engineer-in-Charge in respect of all labour directly or 
indirectly employed for performance of the Works and shall provide all 
facilities in connection therewith. In case the Contractor fails to make 
arrangement and provide necessary facilities as aforesaid the General 
Manager/Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

Failure to comply with Model Rules for Labour Welfare Safety Code or the 
Provision relating to report on accident and to grant maternity benefits to 

female workers shall make the Contractor liable to pay to the 
Company/Corporation as liquidated damages an amount not exceeding Rs. 
50for each default or materially incorrect statement. The decision of the 
General Manager/Engineer-in-Charge in such matters based on reports from 
the Inspecting Officers as defined in the Contractor‟s Labour Regulation as 
appended to these conditions shall be final and binding and deductions for 

recovery of such liquidated damages may be made from any amount payable 
to the Contractor. 

Contractor is also bound to comply with mines act 1952, rules, regulations 

and byelaws made there under from time to time. 

(93) Provision for Workmen‟s Compensation Act 
In every case in which by virtue of the provision of Section 12, sub- section (1) 

of the Workmen‟s Compensation Act, 1923 or any other law for the time being 
force, FCIL is obliged to pay compensation to workmen employed by the 
Contractor. In execution of the Works, FCIL will recover from then Contractor 

the amount of the compensation so paid, and, without prejudice to the rights 
of FCIL under Section 12, sub- section (2) of the said Act, or any other law for 
the time being in force FCIL shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by 
FCIL to the contractor whether under this contract or otherwise FCIL shall not 
be bound to contest any claim made against it under Section 12, sub- section 

(1) or the said Act or any other law for the time being in force, except on the 
written request of the Contractor and upon his giving to FCIL full security for 
all costs for which FCIL might become liable in consequence of contesting 
such claim. 

(94) FCIL not Responsible for Contractor‟s Employees 
The Contractor may employ such employees as he may think fit, and the 

employees so employed shall be the employees of the Contractor, for all 
purposes whatsoever and shall not be deemed to be in the employment of 
FCIL for any purpose whatsoever. The Contractor shall abide by all rules laws 
and regulations that may be in force from time to time regarding the 

employment or conditions of service of the employees. If under any 
circumstances whatsoever, FCIL is held liable or responsible in any manner 
whatsoever, for the default or omission on the part of the Contractor in 
abiding by the aforesaid rules, laws and regulations or is held liable or 
responsible to the employees of the Contractor in respect of any matter 
whatsoever. FCIL shall be reimbursed by the Contractor for the same as 

also any other expense or costs incurred by FCIL in any proceeding or 
litigation, as a result of any claim, demand or act on the part of the employees 
of the Contractor FCIL shall be entitled to claim damages or compensation 
from the Contractor in that event. 

(95) Contractor‟s Responsibility for the manner of Execution of Work 
The Contractor shall be solely responsible for the manner and the 
method of executing the work, the work shall be subject to the approval 
of General Manager/Engineer from time to time for determination of the 
question whether the work is executed by the Contractor in accordance 
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with the contract. 
 

(96) Contractor‟s Liability and Insurance 
From commencement to completion of the Works, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent 
loss or damage and to minimize loss damage to the greatest extent possible 
and shall be liable for and damage or loss that may happen to the Works or 
any part thereof and all Company‟s/Corporation‟s T.& P. from any cause 

whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion, the works and all 
Company‟s/Corporation‟s T.& P. shall be in good order and conditional and in 
conformity in every respect with the requirements of the Contract and 
instructions of the General Manager/ Engineer-in-Charge. 

(i) In the event of any loss or damage to the Works or any part thereof to 
any T&P or to any material or articles at the Site from any of the 
Excepted Risks the Following provisions shall have effect: 

a. the contractor shall, as may be directed in writing by the General 
Manager/Engineer-in-Charge remove from the Site any debris and so 
much of the Works as shall have been damaged, taking to the 
Company‟s/Corporation‟s store such Company‟s/Corporation‟s T.& P, 
articles and/or materials as may be directed; 

 

b. the Contractor shall, as may be directed in writing by the General 
Manager/Engineer-in-Charge, proceed with the erection and 
completion of the Works under and in accordance with the provision 
and conditions of the contract; and 

c. there will be added to the Contractor sum, the net amount due, 
ascertained in the same manner as for deviations, or as prescribed for 
payment, in respect of the re-execution of the Works lost or damaged, 
the replacement of any T & P and of any materials and articles lost or 
damaged but not incorporated in the works on the day when the loss or 
damage occurred and the removal by the Contractor as provided 
above of Company‟s/Corporation‟s T & P articles and/or materials to 
the Company‟s/Corporation‟s store and of debris and damaged works 
referred to therein and the compensation paid by him, under and law 
for the time being in force, to any workmen employed by him for any 
injury caused to him or to the workmen‟s legal successors for loss of 
the workmen‟s life. 

(ii) Provided always that the contractor shall not be entitled to payment 
under the above provision in respect of so much loss or damage as 
has been occasioned by any failure on his part to perform his 
obligations under the Contract or not taking precautions to prevent loss 
or damage or minimise the amount of such loss or damage. 

 

(iii) Where Company‟s/Corporation„s building or a part thereof is rented by 
the Contractor he shall insure the entire building if the building or any 
part there of is used by him for the purpose of storing or using 
materials of combustible nature, as to which the decision of the 
General Manager/Engineer-in-Charge shall be final and binding. 

 

(iv) The Contractor shall indemnify and keep indemnified the 
Company/Corporation against all losses and claims for injuries or 
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damage to any persons or any properly whatsoever which may arise 
out of or in consequence of the construction and maintenance of the 
Works and against all claims, demands proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto. 
PROVIDED always that nothing herein contained shall be deemed to 
render the Contractor liable for or in respect of or to indemnify the 
Company/Corporation against compensation or damage caused by the 
Excepted Risks. 

(v) Before commencing execution of the works, the Contractor shall, 
without in any way limiting his obligations and responsibilities under 
this Condition, insure against any damage, loss or injury which may 
occur to any property (excluding that of the company/Corporation by 
including the company‟s/Corporation‟s building rented by the 
Contractor wholly or in a part any part of which is used by him for 
storing combustible materials), or to any person (including any 
employee of the Company/Corporation) by or arising ort of carrying out 
of the contract. 

(vi) The Contractor shall at all times indemnify the Company/Corporation 
against al claims, damages or compensation under the provisions of 
Payments of Wages Act, 1936 Minimum Wages Act, 1923 Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961, Employees 
Provident Fund Act, Factories any Apprentices Act and Contract 
Labour (Regulation & Abolition) Act or any modifications or 

amendments thereof or any other law relating thereto and rules made 

thereunder from time to time or as a consequence of any accident or injury to 
any workman or other persons or not, save and except where such accident 
or injury has resulted from any act of the Company/Corporation, his agent or 
servants, and also against all costs, charges and expenses of any suit, 

action or proceedings arising out of such accident or injury and against all 
sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen‟s compensation Act, 
1923 or any modification thereof or any other law relating thereto. 

(vii) The aforesaid insurance policy/policies shall provide that they shall not 
be cancelled till the General Manager/Engineer-in-Charge has agreed 
to their cancellation. 

(viii) The Contractor shall prove to the General Manager/Engineer-in- 
Charge from time to time that he has taken out all the insurance 
policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the defects liability period. 

 

(ix) The contractor shall ensure that similar insurance policies are taken out 
by his sub-contractors (if any) and shall be responsible for any claims 
or losses to the Company/corporation resulting form their failure to 
obtain adequate insurance protection in connection thereof. The 
Contractor shall produce or cause to be produced by his sub- 
contractors (if any) as the case may be, the relevant policy or policies 
and premium receipt as and when required by the Engineer-in-Charge. 

(x) If the Contractor and/or his sub-contractors (if any) shall fail to effect 
and keep in force the insurance referred to above or any other 
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insurance which he/they may be required to effect under the terms of 
the contract then and in any such case the company/Corporation may, 
without being ground to, effect and keep in force any such insurance 
and pay such premium or premiums as may b necessary for that 
purpose and from time to time deduct the amount so paid by the 
Company/Corporation form any moneys due or which may become 
due to the contractor or recover the same as a debt due from the 
Contractor. 

(xi) Every Contractor shall be required to obtain a comprehensive 
Insurance policy from any Insurance Co. which should cover all the 
labours/employees of contractor deployed by the contractor at FCIL‟s 
Mines/Grinding sites while working as a Contractor with FCIL. The 
policy should be for the entire period of Contract and cover for all 
accidents and able to meet all Statutory Requirements. 

In case the contractor does not submit the policy within 15 days of 

acceptance of job order, the FCIL shall obtain the policy from Insurance Co. 
and deduct the insurance premium paid from Contractor‟s first bill. 

 

(97) Sums payable by way of Compensation without reference to 

Actual Loss: 

All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the use of 
FCIL without reference of the actual loss or damage sustained and whether or 
not any damage shall have been sustained. 

 

(98) Action where no Specifications 
In case of any class of work for which there is no such specification as laid 

down in the contract, such work shall be carried out in accordance with the 
the specifications of CPWD, 1967 or the instructions and requirements of the 
Engineer/General Manager. 

(99) Contractor‟s Percentage applied to Gross Amount of Bills 
In case the contract is at a percentage below/above a specified schedule, the 

percentage referred to in the tender will be deducted from or added to the 
gross amount of the bills for work done. 

 

(100) Materials Obtained from Dismantlement and Excavation, etc. 
All materials (e.g., stone, boulders, etc.) obtained in the work of dismantling, 
excavation, etc. shall be the property of FCIL and may be issued to the 

contractor (if he requires the same for the work) at rates approved by the 
Engineer/ General Manager/Area Manager. 

 

(101) Treasure Trove, Foscils, etc. 
All foscils, coins, articles of value of antiquity and structure and other remains 
or things of geological or archaeological interest discovered on the Site shall 

be the absolute property of the Company/Corporation and the Contractor shall 
take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing and shall immediately upon 
discovery thereof and before removal acquaint the General 
Manager/Engineer-in-Charge with such discovery and carry out the Engineer-
in-Charge‟s/General Manager directions as to the disposal of the same at the 

expense of the Company/Corporation. 
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(102) Protection of Trees 
Trees designated by the Engineer-in Charge/GM shall be protected from 
damage during the course of the Works and earth level within one meter of 

each such tree shall not be changed. Such trees shall be protected by 
providing temporary fencing, where necessary. 

 

(103) Cleanliness of Site 
The contractor shall keep the site clean and free from rubbish to the 
satisfaction of the Engineer/Area Manager /General Manager. All surplus 
materials, rubbish etc. will be removed to places fixed by the Engineer/ Area 
Manager/General Manger and nothing extra will be paid for it. 

 

(104) Site-Drainage 
All water which may accumulate on the Site during the progress of the Works, 

or in trenches, and excavation, from other than the Excepted Risks shall be 
removed from the Site to the satisfaction of the General Manager/Engineer-in-
Charge and at the contractor‟s expense. 

 

(105) Inconvenience to the Public 
The Contractor shall not deposit material on any site, which may cause 
inconvenience to the public. The Engineer/Area Manager may require the 
Contractor to remove any materials which are considered by him to be a 
danger or inconvenience to the public or other Corporation‟s works or cause 
these to be removed at the Contractor‟s cost. 

(106) Nuisance 
The Contractor shall not at any time do, cause or permit any nuisance on the 

Site or do anything which shall cause unnecessary disturbance or 
inconvenience to owners, tenants or occupiers of other properties near the 
Site and to the Public generally. 

 

(107) Contractor to pay for Water required for Work 
The contractor shall make his own arrangements at his own cost for the 
water required for the execution of the contract. If the water required for the 
execution of the contract is supplied by FCIL to the contractor at any stage of 

the execution of this contract, FCIL shall charge and recover from the 
contractor for water supplied at actual cost plus 10% of actual cost. 

(108) Delay in Supplying Materials 
Owing to difficulty in obtaining certain materials in the open market, FCIL may 
decide to supply materials at usual issue rates. There may be delay in 

obtaining the materials by FCIL and the Contractor is, therefore, required to 
keep himself in touch with the Engineer regarding the position in respect of the 
supply of materials, from the Engineer. FCIL will not in any event, be 
responsible or liable to the Contractor for any delay in supply of materials. 

(109) Employment of Certified Plumbers 
Certified plumbers shall be employed by the Contractor on all Public Health 

Engineering Works including sewers, filtered and unfiltered mains and water 
supply and sanitary fittings and fixtures. 

(110) Employment of Licensed Electrical Engineer/Foreman 
The Contractor shall employ a Licensed Electrical Engineer/Foreman to 

supervise all electrical installation work. 

 

(111) Cleaning, Filling and Levelling of Site 
The site shown on the layout plan shall be cleared of all obstructions, loose, 

stones, materials, rubbish of all kind as well as brushwood. All holes or hollow 
whether originally existing or produced by removal of loose stones or brush 
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wood shall be carefully filled up with earth rammed and leveled off as directed 
by the Engineer. The Contractor will not be entitled to any extra payment in 

this regard. 

 

(112) Contractor to Comply with all Laws etc. 

The Contractor shall be responsible to secure compliance with all Central and 

State Laws as well as the Rules, Regulations, bylaws and orders of the local 
authorities and Statutory Bodies as may be in force from time to time. He 

shall give to the Municipal Corporation/Committee, police and other relevant 
authorities all such notices, etc. as may be required by law and obtain all 
requisite licences for temporary constructions, enclosures, etc. and pay all 
fees, taxes and such other dues or charges which may be leviable etc.and 
pay all fees taxes and such other dues or charges which may be leviabel on 
account of any of his operations in executing the works under this contract. 

He shall make good, at his own cost, any damage to any adjoining property. 

(113) Contractor to Make and Maintain Approaches etc. 
Any temporary bypasses, approaches, services roads, etc. which the 

Contractor may consider necessary for the execution of the works under this 
contract shall have to be made and maintained by him at his cost and no 

extra payment or compensation shall be payable to him on this account. All 
such temporary bypass, approaches service roads, etc. Constructed by the 
Contractor shall be available for use by FCIL without any extra payment. 

(114) Contractor to Submit Programme of Construction 
The Contractor shall submit to the Engineer in advance of commencement of 

work, his programme of construction and get the same approved by the 
Engineer. The programme of construction should adequately provide for 

progress of execution of work to achieve completion within the stipulated 
period of time. The contractor shall strictly adhere of this approved 
programme to ensure that the progress of work is satisfactory and also to 
enable his activities to be properly co-ordinate with the activities of other 
Contractors (if any) installing the services. 
As soon as possible after the Contract is concluded the General 

Manager/Engineer-in-Charge and the Contractor shall agree upon a Time an 
Progress Chart. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the work. It shall 
indicate the forecast of the dates of commencement and completion of 
various trades or sections of the work land may be amended as necessary by 
agreement between the General Manager/Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents 
and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work 
exceeds on e month (save for special jobs) complete 1/8th of the whole of 
the work before 
¼th of the whole time allowed in the contract has elapsed; 3/8th of the work 

before one half of such timed has elapsed and ¾th before ¾th of such time has 
elapsed. 

(115) Contractor to be Liable for All Taxes etc. 
The rates specified in the tender should be inclusive of sales-taxes, toll, 

customs, duty of any kind, service tax, fees, royalty or naga commission in 
respect of the contract. The Contractor shall indemnify FCIL against levy of 

any taxes etc. in regard to this contract and in the event of FCIL being 
assessed for any of the said imports, the FCIL shall have the right to 
recover the total amount so assessed from the Contractor‟s dues and the 
Contractor shall also be responsible for all costs of expenses that may be 
incurred by FCIL in connection with any proceedings or limitation in respect of 
the same. In respect of employees Provident Fund Scheme applicable to the 
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contractors Employees and Employees State Insurance Scheme, necessary 
deduction will be made from the contractor‟s bill if applicable and FCIL will 

have no obligation to pay any compensation on this account to the contractor. 

 

(116) Assignment or Subletting of contract 
The contractor shall not assign or sublet the contract or any part thereof or 

allow any person to become interested therein in any manner whatsoever 
without the special permission of the FCIL. Any breach of this condition shall 
entitle the FCIL to determine the contract under clause 63 of these conditions 
and also render the Contractor liable for payment to FCIL in respect of any 

loss or damage arising or ensuing from such cancellation. Provided always 
that execution of the works by petty contract under the direct and personal 
supervision of the Contractor or his agent shall not be deemed to be subletting 
under this clause. The permitted subletting of work by the Contractor shall not 
establish any contractual relationship between the Sub-contractor and the 
FCIL and shall not relieve the contractor of any responsibility under the 

contract. In the event of sufficient dues not being available to reimburse FCIL 
for the expenditure incurred by it for the above the Contractor shall reimburse 
FCIL for the same. 

(117) Contractor to Remove Unsuitable Employees 
The Contractor shall, on instructions of the Engineer/ General Manager 

immediately dismiss from the works any person employed thereon who may 
misbehave or cause any nuisance or be otherwise, in the opinion of the 
General Manager, is not a fit person to be retained on the work and such 
person shall not be again employed or allowed on the works without the prior 
written permission of the Engineer/General Manager. 

 

(118) Handing over of Works 
The Contractor shall be bound to hand over he works executed under the 

contract to FCIL complete in all respect to the satisfaction of the General 

Manager/Engineer. The Engineer shall determine the date on which the 

work is considered to have been completed, in support of which his 

certificate shall be regarded as sufficient evidence for all purposes. 

(119) Maintenance of Works 
The Contractor shall at all times during the progress and continuance of the 

works and also for the period of maintenance, which period shall ordinarily be 
six months and after the date of passing of the certificate of completion by 
the General Manager/Engineer or any other earlier date subsequent to the 
completion of works that may be fixed by General Manager/Engineer, be 
responsible for and effectually maintain and uphold in good, substantial, 

sound and perfect conditions all and every part of the works and shall make 
good from time to time and at all times as often as the General 
Manager/Engineer shall require, any damage or defect that may during the 
above period arise in or be discovered or be in any way connected with the 
works, provided that such damage or defect is not directly caused by errors 
in contract documents, acts of providence or instruction or civil riot and the 

contractor   shall be liable of and shall pay and make good to the FCIL or the 
persons legally entitled thereto whenever required by the Area 
Manager/General Manager so to do, all losses/damages, costs and expenses 
they or any of them may incur or be put or be liable to by reason or in 
consequence of the operations of the Contractor or if his failure in any 
respect. 
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(120) Refund of Security Deposit 
The total security deposit shall become due and shall be paid to the 

Contractor after the expiration of the period of the maintenance, specified in 
the tender reckoned from the date on which the General Manager/Engineer 
shall have passed the certificate of completion comprising whole of the works 
to be done under the provisions of the contract, or any other earlier date 
subsequent to the completion of the whole of such works that may be fixed by 

FCIL in this behalf, provided that all the stipulations of this clause have been 
fulfilled by the Contractor and all clauses and demands made in respect of 
damage or loss by, from or in consequence of the works have been finally 
satisfied; provided further that in the event of different maintenance periods 
having become applicable to different parts of the works pursuant to clause 
121 of these conditions the expression “expiration of the period of 

maintenance” shall for the purpose of this clause be deemed to mean the 
expiry of the latest of such periods. 

(121) Determination of Contract owing to Default of Contractor 

(I) If the Contractor Should: 
i. become bankrupt or insolvent, or 
ii. make an arrangement with or assignment in favour of his creditors, 

or agree to carry out contract under a committee or Inspection of 
his creditor, or 

iii. being a Company or Corporation go into liquidation (other than a 
voluntary liquidation for the purpose of amalgamation 
reconstruction), or 

iv. have an execution levied on his goods or property on the works, or 
v. assign the contract or any part thereof otherwise than as provided 

in Clause 118 of these conditions, or 
vi. abandon the contract or 
vii. persistently disregard the instructions of the GM/Engineer or 

contravene any provision of contract, or 
viii. fail to adhere to the agreed programme of work, or 
ix. fail to remove materials from the site or to pull down and replace 

work after receiving from the GM/Engineer notice to the effect that 
the said materials or works have been condemned or rejected, or 

x. fail to take steps to employ competent or additional staff and labour 
as required under clauses 89,93 of these conditions, or 

xi. fail to afford the General Manager or his Representative proper 
facilities for inspecting the works or any part thereof as required 
under clauses 81,87of these conditions or 

xii. promise, offer or give any bribe commission, gift or advantage 
either himself or through his partner, agent or servant to any officer 
or employee of the FCIL or to any person on his or on their 
behalf in relation to the execution of this or any contract with 
the FCIL then and in any of the said causes, the GM/Engineer on 
behalf of the FCIL may serve the Contractor with a notice in writing 
to that effect. If the Contractor does not within seven days after the 
delivery to him of such notice proceed to make good his default in 
so far as th same is capable of being made good and carry on the 
work or comply with such directions as aforesaid to the entire 
satisfaction of the Area Manager/General Manager, FCIL shall be 
entitled after giving 48 hours notice in writing under the hand of the 
General Manager to remove the Contractor from the whole or any 
portion or portions (as maybe specified in such notice) of the works 
without thereby avoiding the contract or releasing the Contractor 
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from any of his obligations or liabilities under the contract and 
adopt any or several of the following courses; 

i. to rescind the contract of which rescision notice in writing to the 
Contractor under the hand of the General Manager/Engineer 
shall be conclusive evidence, in which case the security deposit 
of the contractor shall stand forfeited to the FCIL without 
prejudice to the FCIL‟s right to recover from the Contractor any 
amount by which the cost of completing the works by any other 
agency shall exceed the value of the contract. 

ii. to carry out the works, or any part thereof, by the employment of 
the required labour and materials, the costs of which shall 
include lead, lift, supervision and all incidental charges, and to 
debit the Contractor with such costs, the amount of which as 
certified by the Engineer shall be final an d binding upon the 

Contractor, and debit the Contractor with the value of the works 
done as if the works had been carried out by the Contractor 
under the terms of the contract and the certificate of the Area 
Manager/General Manager in respect of the amount to be 
debited to the contractor shall be final and binding upon the 
Contractor. 

iii. to measure up the work executed by the contractor and to get 
the remaining work completed by another Contractor at the risk 
and expenses of the Contractor in all respects in which case 
any expenses that may be incurred in excess of the sum which 
would have been paid to the Contractor if the works had been 
carried out by him under the terms of the contract, the amount 
of which exceeds as certified by the Engineer shall be final and 
binding upon the Contractor shall be borne and paid by the 
contractor and maybe deducted from any moneys due to him 
by FCIL under the contract or otherwise or from his security 
deposit. Provided always that in any case in which any of the 
powers conferred upon the FCIL by sub-clause (i) of clause 123 
hereof shall not be excised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any 
future case of default by the Contractor for which his liability of 

past and future shall remain unaffected. 

(II) Right of FCIL after rescission of contract owing to default of Contractor, in 
the event of any or several of the courses referred to in sub-clause (1) of 
this clause, being adopted; 

 

i. the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased any materials or 
entered into any commitments or made any advances on account of or 
with a view to the execution of the works or the performance of the 
contract and Contractor shall not be entitled to recover or be paid any 
sum for any work thereto actually performed under the contract, unless 
& until the Area Manager/ General Manager shall have certified the 
performance of such work and the value payable in respect thereof and 
the contractor shall only be entitled to be paid the value so certified. 
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ii. the General Manager or his Representative shall be entitled to take 
possession of any materials, tools, implements, machinery and 
buildings, on the works or on the property on which these are being or 
ought to have been executed, and to retain and employ the same in the 
further execution of the works or any part thereof until the completion of 
the works without the Contractor being entitled to any compensation for 
the use and employment thereof or for wear and tear or destruction 
thereof. 

iii. the Area Manager/General Manager shall, as soon as may be 
practicable after removal of the Contractor fix and determine ex-parte 
or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify 
what amount (if any) had at the time of rescision of the contract been 
reasonably earned by or would reasonably accrue to the Contractor in 
respect of the work actually done by him under the contract and what 
was the value of any unused, or partially used materials any 
constructional plant and any temporary works upon the site. 

iv. FCIL shall not be liable to pay to the Contractor any moneys on 
account of the contract until the expiration of the period of maintenance 
and thereafter until the costs of completion and maintenance, damages 
for delay in completion (if any) and all other expenses incurred by the 
FCIL have been ascertained and the amount thereof certified by the 
Area Manager/General Manager. The Contractor shall then be entitled 
to receive only such sum or sums if any as the Area Manager/General 
Manager may certify would have been due to him upon due completion 
by him/after deducting the said amount, but if such amount shall 
exceed the sum which would have been payable to the Contractor, 
then the Contractor shall upon demand pay within 30 days to the FCIL 
the amount of such excess and it shall be deemed a debt due by the 
Contractor to the FCIL and shall be recoverable accordingly. 

If the Contractor fails to pay the required sum within the aforesaid period of 

30 days, the Engineer-Incharge/ Area Manager/General Manager shall have 
the right to sell any or all of the Contractors‟ unused materials, constructional 
plant, implements, temporary buildings, etc. any apply the proceeds of sale 
thereof towards the satisfaction of any sums due from the Contractor 
under the Contract and if thereafter there be any balance out-standing from 

the Contractor, it shall be recovered in accordance with the provisions of the 
Contract. 

Any sums in excess of the amounts due to the Company/Corporation and 
unsold materials, constructional plant, etc., shall be returned to the 
Contractor, provided always that if cost or anticipated cost of completion by 

the Company/Corporation of the Works or parts of the works is less than the 
amount which the Contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the Contractor. 

If the final bill is signed by the Contractor as accepted in full and final 

settlement thereof, the contractor should not raise any disputes thereafter. 

(122) Matters Finally Determined by FCIL 
All disputes or differences of any kind whatever arising out of or in connection 
with the contract, whether during the progress of works or after the 
completion and whether before or after the determination of the contract, 
shall be referred by the contractor to FCIL and FCIL shall within a reasonable 
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time after presentation make and notify decisions thereon in writing. The 
decisions, directions and certificate with respect to any matter, decision on 

which is specially provided for by these conditions given and made by FCIL 
or by the Area Manager on behalf of FCIL which matters are referred to 
herein after as Excepted Matters, shall be final and binding upon the 
contractor and shall not be set aside or be attempted to be set aside on 
account of any informality, omission delay or error in proceedings in or about 
the same or on any other reason and shall be without any appeal. Once final 

bill signed by the contractor (accepted in full and final settlement), no claim 
/dispute would be raised by the contractor thereafter. 

(123) Settlement of Disputes 

A. Except as otherwise specifically provided in the Contract all disputes 
concerning questions of fact arising under the Contract shall be 
considered by the Company subject to a written appeal by contractor to 
the Company. 

Any disputes or difference including those considered as such by only of the 

parties arising out of or in connection with the contract shall be to be extent 
possible settled amicably between the parties. 

If, after 30 days from the commencement of such informal negotiations, the 

company and contractor are unable to resolve amicably the dispute, either 
party may require that the dispute be referred for resolution to be arbitration 
as described below. 

B. Arbitration 
Expect where otherwise provided in contract, all questions and disputes 

relating to contract, designs, drawings, specifications, payments, instructions, 
orders or any other matter concerning work or the execution or failure to 
execute the same, whether arising during the progress of work or after 
completion or abandonment thereof or otherwise which cannot be settled 

amicably, shall be referred to arbitration. The arbitration shall be conducted 
under the rules and regulations of the Arbitration and Conciliation Act, 1996 
and any statutory amendments thereto and shall take place in Sindri in 
accordance with Indian Law. The arbitration award given by the Arbitrator 
shall be final and binding on both parties. 

C. “Settlement of disputes between CPSEs, inter-se CPSEs and 
Govt., Departments/ Organizations. 
In the event of any dispute or difference relating to the interpretation and 

application of the provisions of commercial contract(s) between Central Public 

Sector Enterprises (CPSEs)/Port Trusts inter se and also between CPSEs 

and Government Department/Organizations (excluding disputes) concerning 

Railways, Income Tax Customs & Excise Department), such dispute or 

difference shall be taken up by either party for resolution through 

Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD). 

(124) Laws Governing the Contract 
The contract shall be governed by the Indian Laws for the time being in force. 

(125) Jurisdiction 
The contract shall be deemed to have been entered at Dhanbad and all 

causes of action in relation to contract will thereof be deemed to have arisen 
within the jurisdiction of the Dhanbad Courts of Jharkhand only. 

(126) Amendments in GDCC 
The competent authority to approve a contract is empowered to make any 

corrections in the above provisions of GDCC where ever required in the 

interest of work. 
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(127) If a firm quotes NIL Charges/considerations, the bid shall be treated as 
unresponsive and will not be considered. (This is from GFR) 

(128) In the rates, only two digits fraction will be considered i.e. anything 
less than Rupee 0.005 will be ignored and anything equal to or greater 
than Rupee 0.005 will be rounded off to Rupee 0.01. 

(129) No firm/Company/Bidder participated in this tender is having common 
Director or Partner or Proprietor in the another Firm/Company/Bidder 
participated against this tender. Also in a group of companies, only one 
company is allowed to participate in this tender. If found so, FCIL will reject 
outrightly the offers of such tenderers. Example:- If a 
Director/Partner/Proprietor of the “Company-A” is happened to be the 
Director/Partner/Proprietor of the “Company-B”, then the offer submitted 
by both the “Company-A” and “Company-B” will be rejected. 

(130) Procedure of Debarment of a Bidder:- 

a. In the following events an agency is proposed to be debarred:- 

i. Not following the guidelines framed for registration. 
ii. Submission of false fabricated / forged documents for obtaining 

tender. 
iii. Misbehavior /ill- treatment to department officials during 

tendering process, execution of work. 
iv. Not attaining required quality of work. 
v. Inordinate delay in execution of work resulting loss to company. 
vi. Not execution the work as per terms and conditions of contract. 

b. The following procedure will be followed for debarring a party:- 

A show cause notice will be issued to the agency seeking their 

explanation for the lapses committed by them. Their explanation will be 
expected within 15 days from the issue of letter. In cases, their 
explanation is not found satisfactory, decision of debarring agency for one 
year to three years, depending upon the intensity of lapses, will be taken. 

Even after debarring, agency will be allowed to complete their ongoing 
works, unless otherwise rescinded by competent authority on grounds of 
breach conditions of contract. The letter of debarring to agency will be 
published on website. 

 

(131) Public Procurement (Preference to Make in India) order, 2017- 
revision dated 04TH JUNE, 2020 letter of Ministry of Commerce and 
Industry:- 

As per above letter:- 

1) Definitions:- 

„Local content’ means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item 

procured (excluding net domestic indirect taxes) minus the value of imported 

content in the item (including all customs duties) as a proportion of the total 

value, in percent. 

„Class-I local supplier‟ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content equal to or more 
than 50%, as defined under this Order. 

„Class-II local supplier‟ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content more than 20% 

but less than 50% as defined under this Order. 
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„Non-Local supplier‟ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content less than or 

equal to 20%, as defined under this Order. 

„L1‟ means the lowest tender or lowest bid or the lowest quotation received 

in a tender, bidding process or other procurement solicitation as adjudged in 

the evaluation process as per the tender or other procurement solicitation. 

„Margin of purchase preference‟ means the maximum extent to 

which the price quoted by a “Class-I local supplier” may be above 

the L1 for the purpose of purchase preference. 

 
„Nodal Ministry‟ means the Ministry or Department identified pursuant to this 

order in respect of a particular item of goods or services or works. 

„Procuring entity‟ means a Ministry or department or attached or 

subordinate office of, or autonomous body controlled by, the Government of 

India and includes Government companies as defined in the Companies Act. 

„Works‟ means all works as per Rule 130 of GFR-2017, and will also include 

„turnkey works‟. 

2) Eligibility of „Class-I local supplier‟/ „Class-II local supplier‟/ „Non- 
local suppliers‟ for different types of procurement 

(a) In procurement of all goods, services or works in respect of which 

the Nodal Ministry / Department has communicated that there is 

sufficient local capacity and local competition, only „Class-I local 

supplier‟, as defined under the Order, shall be eligible to bid 

irrespective of purchase value. 

In procurement of all goods, services or works, not covered by sub-para 3(a) above, 
and with estimated value of purchases less than Rs. 200 Crore, in accordance with 
Rule 161(iv) of GFR, 2017, Global tender enquiry shall not be issues except with 
the approval of competent authority as designated by Department of Expenditure. 
Only „Class-I local supplier‟ and „Class-II local supplier‟, as defined under the 

Order, shall be eligible to bid in procurements undertaken by procuring entities, 
except when Global tender enquiry has been issued. In global tender enquiries, 
„Non-local suppliers‟ shall also be eligible to bid along with „Class-I local suppliers‟ 
and „Class-II local suppliers. 

 
For the purpose of this Order, works include Engineering, Procurement and 
Construction (EPC) contracts and services include System Integrator (SI) contracts. 

2A) Purchase Preference 

a) Subject to the provisions of this Order and to any specific 
instructions issued by the Nodal Ministry or in pursuance of this 
Order, purchase preference shall be given to „Class-I local 
supplier‟ in procurements undertaken by procuring entities in the 
manner specified here under. 

b) In the procurement of goods, services or works, which are 
covered by para 3(b) above and which are divisible in nature, 
the „Class-I local supplier‟ shall get purchase preference over 
„Class-II local supplier‟ as well as „Non-local supplier‟, as per 

following procedure: 

i. Among all qualified bids, the lowest bid will be termed as 
L1. If L1 is „Class-I local supplier‟, the contract for full 
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quantity will be awarded to L1. 

ii. If L1 bid is not a „Class-I local supplier‟, 50% of the 
order quantity shall be awarded to L1. Thereafter, the 
lowest bidder among the „Class-I local supplier‟ will be 
invited to match the L1 price for the remaining 50% 
quantity subject to the Class-I local supplier‟s quoted 
price falling within the margin of purchase preference, 
and contract for that quantity shall be awarded to such 
„Class-I local supplier‟ subject to matching the L1 price. In case 
such lowest eligible „Class-I local supplier‟ fails to match the 
L1 price or accepts less than the offered quantity, the next 
higher „Class-I local supplier‟ within the margin of purchase 

preference shall be invited to match the L1 price for remaining 
quantity and so on, and contract shall be awarded accordingly. 
In case some quantity is still lest uncovered on Class-I local 
suppliers, then such balance quantity may also be ordered 
on the L1 bidder. 

c) In the procurements of goods or works, which are covered by 
para 3(b) above and which are not divisible in nature, and in 
procurement of services where the bid is evaluated on price 
alone, the „Class-II local supplier‟ as well as „Non-local 
supplier‟, as per following procedure: 

i. Among all qualified bids, the lowest bid will termed as L1. 
If L1 is „Class-I local supplier‟, the contract will be 
awarded to L1. 

ii. If L1 is not „Class-I local supplier‟, the lowest bidder 
among the „Class-I local supplier‟, will be invited to match 
thr L1 price subject to Class-I local supplier‟s quoted 
price falling within the margin of purchase preference, and 
the contract shall be awarded to such „Class-I local 
supplier‟ subject to matching the L1 price. 

iii. In case such lowest eligible „Class-I local supplier‟ fails 
to match the L1 price, the „Class-I local supplier‟ with the 
next higher bid within the margin of purchase preference 
shall be invited to match the L1 price and so on and 
contract shall be awarded accordingly. In case none of 
the „Class-I local supplier‟ within the margin of purchase 
preference matches the L1 price, the contract may be 

awarded to the L1 bidder. 

3) “Class-II local supplier” will not get purchase preference in any 
procurement, undertaken by procuring entities.Exemption of small 
purchases: Notwithstanding anything contained in paragraph 3, 
procurements where the estimated value to be procured is less than 
Rs. 5 lakhs shall be exempt from this Order. However, it shall be 
ensured by procuring entities that procurement is not split for the 
purpose of avoiding the provisions of this Order. 

4) Minimum local content: The local content requirement to categorize a 
supplier as „Class-I local supplier‟/„Class-II local supplier‟/ „Non-local 
supplier‟ shall be as defined in the Para “2” of the Order. No change is 
permissible on this account. However, if any nodal Ministry/Department 
finds that for any particular item, pertaining to their nodal 
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ministry/department, the definition of Local Content, as defined in the 
Order, is not workable/ has limitations, it may notify alternate suitable 
mechanism for calculation of local content for that particular item. 

5) Margin of Purchase Preference: The margin of purchase preference 
shall be 20%. 

6) Requirement for specification in advance: The minimum local 
content, the margin of purchase preference and the procedure for 
preference to Make in India shall be specified in the notice inviting 
tenders or other form of procurement solicitation and shall not be 
varied during a particular procurement transaction. 

7) Government E-marketplace: In respect of procurement through the 
Government E-marketplace (GeM) shall, as far as possible, specifically 
mark the items which meet the minimum local content while registering 
the item for display, and shall, wherever feasible, make provision for 
automated comparison with purchase preference and without purchase 
preference and for obtaining consent of the local supplier in those 
cases where purchase preference is to be exercised. 

8) Verification of local content: 
a) The „Class-I local supplier‟/„Class-II local supplier‟ at the time of 

tender, bidding or solicitation shall be required to indicate 
percentage of local content and provide self-certification that the 
item offered meets the local content requirement for „Class-I local 
supplier‟/„Class-II local supplier‟, as the case may be. They shall 
also give details of the location(s) at which the local value addition 
is made. 

b) In cases of procurement for a value in excess of Rs 10 Crores, the 
„Class-I local supplier‟/„Class-II local supplier‟ shall be required to provide 

a certificate from the statutory auditor or cost auditor of the company (in 
the case of companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than companies) giving 

the percentage of local content. 

c) Decisions on complaints relating to implementation of this Order 
shall be taken by the competent authority which is empowered to 
look into procurement-related complaints relating to the procuring 
entity. 
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d) Nodal Ministries may constitute committees with internal and 
external experts for independent verification of self-declarations and 
author‟s/ accountant‟s certificates on randome basis and in the case 
of complaints. 

e) Nodal Ministries and procuring entities may prescribe fees for such 
complaints. 

f) False declarations will be in breach of the Code of Integrity under 
Rule 175(1)(i)(h) of the General Financial Rules for which a bidder 
or its successors can be debarred for up to two years as per 
Rule 
151 (iii) of the General Financial Rules along with such other actions as 
may be permissible under law. 

g) A supplier who has been debarred by any procuring entity for 
violation of this order shall not be eligible for preference under this 
Order for procurement by any other procuring entity for the duration 
of the debarment. The debarment for such other procuring entities 
shall take effect prospectively from the date on which it comes to 
the notice of other procurement entities, in the manner prescribed 
under paragraph 8h below. 

 

h) The Department of Expenditure shall issue suitable instructions for 
the effective and smooth operation of this process, so that: 

a. The fact and duration of department for violation of this Order 
by any procuring entity are promptly brought to the notice of 
the Member-Convenor of the Standing Committee and the 
Department of Expenditure through the concerned Ministry/ 
Department or in some other manner. 

b. On a periodical basis such cases are consolidated and a 
centralized list or decentralized lists of such suppliers with 
the period of debarment is maintained and displayed on 
website(s). 

c. In respect of procuring entities other than the one which has 
carried out the debarment, the debarment takes effect 
prospectively from the date of uploading on the website(s) in 
the such a manner that ongoing procurements are not 
disrupted. 

(132) Preference would be given to units registered under single point 
registration scheme of National Small Industries Corporation (NSIC) 
subjected to submission of valid certificated issued by NSIC. 

I. Exemption of Tender fees 

II. Exemption from payment of Earnest Money Deposit (EMD) 

III. In tender participating Micro & Small Enterprises (MSEs) quoting 

price within price band of L1+15% shall also be allowed to supply a 

portion upto 25% of requirement by bringing down their price to L1 

price where L1 is non MSEs. 

(133) Relaxations of norms for startups would be given to all “startups” under 
make in India initiative of Government of India (GoI), subject to submission of 
proof of recognition from Department of Industrial Policy & Promotion (DIPP) 
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under Ministry of Commerce and Industry, GoI and their meeting of quality & 
technical specifications: 

I. Exemption of Tender fees 

II. Exemption from payment of Earnest Money Deposit (EMD) 

III. Relaxation from experience and turnover criteria mentioned under 

Eligibility Criteria of the NIT. 

(134) Planning and Designing in purview of Vulnerability Atlas of India 

Vulnerabilty Atlas of India (VAI) is a comprehensive document 

which provides existing hazard scenario for the entire country and 

presents the digitized State/UT-wise hazard, maps with respect to 

earthquakes, winds 

and floods for district-wise identification of vulnerable areas. It also 

includes additional digitized maps for thunderstorms, cyclones and 

landslides. The main purpose of this Atlas is its use for disaster 

preparedness and mitigation at policy planning and project 

formulation stage. 

 

This Atlas in one of its single point source for the various 

stakeholders including policy makers, administrators, municipal 

commissioners, urban managers, engineers, architects, planners, 

public etc. to ascertain proneness of any city/location/site to multi-

hazard which includes earthquakes, winds, floods thunderstorms, 

cyclones and landslides. While project formulation, approvals and 

implementation of various urban housing, building and infrastructures 

schemes, this Atlas provides necessary information for risk analysis 

and hazard assessment. 

 

The Vulnerability Atlas of India has been prepared by Buliding 

Materials and Technology Promotion Council under Ministry of 

Housing and Urban Affairs, Government of India and available at their 

website www.bmtpc.org. 

 

It is mandatory for the bidders to refer Vulnerabilty Atlas of India for 

multi- hazard risk assessment and include the relevant hazard 

proneness specific to project location while planning and designing 

the project in terms of: 

 

a) Seismic Zone (II to V) for earthquakes. 
b) Wind velocity (Basic Wind Velociy 55, 50, 47, 44, 39 & 33 m/s) 
c) Area liable to floods and probable max, surge height 

d) Thunderstorms history 
e) Number of cyclonic storms/severe cyclonic storms and max 

sustained wind specific to coastal region 
f) Landslides incidences with Annual rainfall normal 

g) District wise probable Max, Precipitation SAFETY 

http://www.bmtpc.org/
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CODE 

1. Scaffolds to be provided 
Suitable scaffolds shall be provided for workmen for all work that cannot safety be 

done from the ground or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable footholds and handholds shall be provided on the ladder and the ladder 
shall be given an inclination and stepper than ¼ to 1 (horizontal and 1 vertical). 

2. Scaffolds to have Guard Rails 
Scaffolding or staging more than 3.25 metres above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have a 
guard rail properly attached, bolted, bradded and otherwise secured at least one 

meter high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

3. Working Platform to Provide 
Working platforms, gangways, and stairways shall be so constructed that they do not 

sag undulyor unequally and if height of a platform or gangway or stairway is more 
than 3.25 metres above ground level or floor level, it shall be closely boarded, have 
adequate width and be suitably fenced, as described in 2 above. 

4. Floor Openings to be guarded 
Every opening in floor of a building or in a working platform shall be provided with 

suitable means to prevent fall of persons or materials by providing suitable fencing 
or railing with a minimum height of one meter. 

5. Safe means of Access to Provide 

(a) Safe means of access shall be provided to all working platforms and 
other working places. Every ladder shall be securely fixed. No portable 
single ladder shall be over 9 metres in length. Width between side 
rails in a run ladder shall in no case be less than 30 cm. for ladders 
upto and including 3 metres in length. For longer ladder this width shall 
be increased at least 6 mm for each additional 30 cm. of length. 
Uniform step spacing shall not exceed 30 cms. 

(b) Adequate precautions shall be taken to prevent danger from electrical 
equipment. 

(c) To Protect Public from Accident: No materials on any of the sides shall 

be so stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary fencing 
and lights to protect public from accidents and shall be bound to bear 
expenses of defence of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs 
which may be awarded in any such suit, action or proceedings to any 
such person or which may with the consent of the contractor be paid to 
compromise any claim by such person. 

 

6. Excavation and Trenching 
All trenches 1.5 metres or more in depth shall at all times be supplied with at least 

one ladder for each 30 metres in length or fraction thereof. Ladder shall be extended 
from bottom of trench to at least 1 metre above surface of the ground. Sides of a 
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trench, which is 1.5 metres or more in depth shall be stepped back to give suitable 
slope, or securely held by timber breaching so as to avoid the danger of sides 
collapsing. Excavated material shall not be placed within 1.5 metres of edge of trench 
of half of depth of trench, whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances shall undermining or under cutting be done. 

7. Demolition 
Before any demolition work is commenced and also during the process of the work: 

(a) All roads and open areas adjacent to the work site shall either be 
closed or suitably protected; 

(b) No electric cable or apparatus which is liable to be a source of danger 
over a cable or apparatus used by operator shall remain electrically 
charged. 

(c) All practical steps shall be taken to prevent danger to persons 
employed, from risk of fire or explosion or flooding. No floor, roof, or 

other parts of a building shall be so over loaded with debris or materials 
as to tender it unsafe. 

8. Personal Safety Equipments to Provide 
All necessary personal safety equipment as considered adequate by the Engineer 
Incharge/Area Manager shall be available for use of persons employed on the site 
and maintained in a condition suitable for immediate use; and the contractor shall 

take adequate steps to ensure proper use of equipment by those concerned, like: 

a. All persons employed in the mines shall be provided personnel 
protective safety equipments as per Mines Act 1952, Mines Rules 1955 
and MMR 1961 and contractor shall ensure that himself and his staff 
wear the same regularly. 

b. Workers employed on mixing asphaltic materials, cement and lime 
mortar concrete shall be provided with protective footwear and 
protective goggles, 

c. Those engaged in handling any materials which is injurious to eyes 
shall be provided with protective goggles, 

d. Those engaged in welding works shall be provided with protective 
goggles and provided with protective clothing and seated at sufficiently 
sage intervals, 

e. When workers are employed in sewers and manholes, manhole covers 
are opened and manholes are ventilated at least for an hour before 
workers are allowed to get into. The manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or 
boards to prevent accident to public, and 

f. The contractor shall not employ below the age of 18 and women on the 
work of painting with products containing lead in any form. Whenever 
men above the age of 18 are employed on the work of lead painting, 
the following precautions shall be taken: 

(i) No paint containing lead or lead products shall be used except 
in the form of paste of ready-made paint. 

 

(ii) Suitable face masks shall be supplied for use by workers when 
paint is applied in the form of spray or a surface having lead 
paint dry rubbed and scraped. 

(iii) Overalls shall be supplied by the contractor to workers and 
adequate facilities shall be provided to enable working painters 
to wash during and on cessation of work. 
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9. Precaution against Drowning 
When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken for 
prompt rescue or any persons in danger and adequate provisions made for prompt 

first aid treatment of all injuries likely to be sustained during the course of the work. 

10. Precautions for Hoisting Machines 

a. These shall be of good mechanical construction with sound material 
and adequate strength and free from patent defects and shall be kept 
in good repair and in good working order. Every rope used in hoisting 
or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 

b. Every crane driver of hoisting appliance shall be properly qualified and 
no person under the age of 21 years shall be incharge of any hoisting 
machine including any scaffold with winch or giving signals to Operator. 

c. In case of every hoisting machine and of every chain ring hook, 
shackle swivel and pulley block used in hoisting or lowering or as 
means of suspension, safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with safe working load. In case of 
hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or of any gear referred to 
above in this paragraph shall be loaded beyond safe working load 
except for the purpose of testing. 

d. In case of departmental machine, safe working load shall be notified by 
the General Manager/Engineer Incharge/Area Manager. As regards 
contractor machines, the contractor shall notify safe working load of 
each machine to the General Manager/Engineer Incharge/Area 
Manager whenever he brings it to site of work and get it verified by the 
General Manager/Engineer-Incharge/Area Manager. 

11. Safeguards against Dangerous Parts of Hoisting Equipment‟s 

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances shall be 
provided with such means as will reduce to the minimum risk or accidental descent of 
load; adequate precautions shall be taken to reduce to the minimum risk of any part 
of suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energised, insulating mats, wearing apparel 
such as gloves, sleeves and boots, as may be necessary, shall be provided. Workers 

shall not wear any rings watches any carry keys or other materials, which are good 
conductors of electricity. 

12. Maintenance of Safety Devices 

All scaffolds ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities shall be provided at or near 
places or work. 

13. Display of Safety Provisions 

These safety provisions shall be brought to the notices of all concerned by display on 

a notice board at a prominent place at the work spot. Persons responsible for 
ensuring compliance with the safety code shall be named therein by the contractor. 
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14. Enforcement of Safety Rules 

To ensure effective enforcement of the Rules and Regulations relating to safety 
precautions, arrangement made by the contractor shall be open to inspection by the 

General Manager/Engineer-Incharge or his representatives. The contractor shall also 
ensure the enforcement of mines provisions of Mines Act 1952, Mines rules, 1955 
and Metalliferous Mines Regulations, 1961 and amendments made there under. 

a) Prepare written Safe Operating Procedure (SOP) for the work to be 
carried out, including an assessment of risk, wherever possible and 
safe methods to deal with it/them. 

b) Provide copy of the SOP to the person designated by the mine owner 
who shall be supervising the contractor's work. 

c) Keep an up to date SOP and provide a copy of changes to a person 
designated by the mine owner 

d) Ensure that all work is carried out in accordance with the Statue and 
SOP and for the purpose he may deploy adequate qualified and 
competent personnel for the purpose of carrying out the job in a safe 
manner. 

e) For work of a specify scope/nature, develop and provide to the mine 
owner a site specific Code of Practice (COP). 

f) Ensure that all sub-contractors hired by him comply with the same 
requirement as the contractor himself and shall be liable for ensuring 
the compliance all safety laws by the sub or sub-sub contractors. 

g) All persons deployed by the contractor for working in mine must 
undergo vocational training, initial medical examination, Periodical 
Medical Examination. They should be issued cards stating the name of 
the contractor and the work and its validity period, indicating status of 
Vocational Training & Initial Medical Examination. 

 

h) Every person deployed by the contractor in a mine must wear safety 
gadgets to be provided by the contractor. If contractor is unable to 
provide, owner, agent and manager of the mine shall provide the 
same and the amount incurred for the same may be recovered from 
the contractor. 
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i) The contractor shall submit to DGMS returns indicating -Name of his 
firm, Registration number, Name and address of person heading the 
firm, Nature of work, type of deployment of work persons, Number of 
work persons deployed, how many work persons hold Vocational 
Training Certificate, how many work persons undergone Initial 
Medical Examination and type of medical coverage given to the work 
persons. The return shall be submitted quarterly (by 10th of April, 
July, October and January) for contracts of more than one year. 
However, for contracts of less than one year, returns shall be 
submitted monthly. 

 

15. Operations of other Rules in Force 
Notwithstanding the above conditions 1 to 14 the contractor is not exempted from the 
operation of any other Act or Rule in force. 

 
 
 

 

CONTRACTORS‟ LABOUR REGULATIONS 

1. Short Title 

These regulations may be called “The Company‟s Labour Regulations.” 

2. Definitions 

In these Regulations unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them respectively, that is 

to say: 

(a) “Labour” means workers employed by the Company‟s contractor 

directly or indirectly through a sub-contractor or other person or 

by an agent on his behalf. 

(b) “Fair wages” means wages notified at the time of inviting tenders 

for the work and where such wages have not been so notified, 

the wages prescribed by the CPWD for the district in which the 

work is done. 

(c) “Contractor” shall include every person whether a sub- 

contractor, head-man of agent, employing labour on the work 

taken on contract. 

(d) “Wages” shall have the same meaning as defined in the 

Payment of Wages Act and includes time and price rate wages. 

3. Display of Notices regarding Wages and Cards 

The contractor shall before he commences his work on contract: 

a. display and correctly maintain and continue to display and correctly 
maintain in clean and legible condition in conspicuous places on the 
work, notice in English and in the Local Indian Languages spoken by 
the majority of the workers, giving the rates of wages which have been 
certified by the Executive Engineer or the Project Engineer or Regional 
Labour Commissioner as fair wages and the hours of work for which 
such wages are earned, and 

b. send a copy of such notice to certifying Officers. 
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4. Payment of Wages 

Wages due to worker shall be paid to him directly. All wages shall be 

paid by the contractor either through cheque or core banking system 

directly in the account of the employees deployed by the contractor. 

5. Fixation of Wage Periods 

i. The contractor shall fix wage periods in respect of which the wages 
shall be payable. 

ii. No wage period shall exceed one month. 
iii. Wages of every workmen employed in the contract shall be paid before 

the expiry of seven days after last day of the wage period in respect of 
which the wages are payable. 

iv. When the employment of any worker is terminated by or on behalf of 
the contractor, the wages earned by him shall be paid before the expiry 
of the second working day on which his employment if terminated, and 

v. All payments of wages shall be made on a working day except when 
the work is completed before the expiry of wages period in which case 
of final payment shall be made within 48 hours of the last working day. 

NOTE: The term working day means a day on which the work on which the labour is 

employed is in progress. 

6. Wage Books and Wage Slips 

(a) The contractor shall maintain wage book of each worker in such form 

as may be convenient, but the same shall include the following 

particulars: 

(i) Rate of daily or monthly wages, 

(ii) Nature of work on which employed, 

(iii) Total No. of days worked during each wage period, 

(iv) Total amount payable for the due work during each wage period, 

(v) All deductions made from the wages with an indication in each 

case of the ground, for which the deduction is made, 

(vi) Wages actually paid for each wage period. 

(b) The contractor shall also maintain a wage slip for each worker 

employed on the work. 

7. Fines and Deductions may be made from Wages 

The wages of workers shall be paid to him without any deduction of any kind except 

those authorised; namely: 

a. Fines 

b. Deductions for absence from duty i.e. from   the places whereby 
the terms of his employment he is required to work. The amount of 
deductions shall be in proportion to the period for which he was absent. 

c. Deductions for damage to or loss of goods expressly entrusted to 
the employed person for custody or for loss of goods for which he is 
required to account where such damage or loss is indirectly attributable 
to his neglect or default. 

The Company may from time to time allow deductions other than those 

specified in (a) to (c) above. No fines shall be imposed on a worker and no 

deductions for any damage or loss shall be made from his wages until the 

worker has been given an opportunity of showing cause against such fines or 

deductions. The total amount of fines which may be imposed in any one wage 
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period on a worker shall not exceed an amount equal to three paise a rupee 

of the wages payable to him in respect of that wage period. No fines imposed 

on any worker shall be recoverable from him by installments, or after expiry 

of 60 days from the date on which it was imposed. 

8. Register of Fines 

(a) The contractor shall maintain a register of fines and of all deductions 

for damages or loss. Such register shall mention the reasons for which 

fine was imposed or deduction for damage or loss was made. 

(b) The contractor shall maintain a list in English and in the Local Indian 

Language clearly defining acts and omissions for which penalty of fine 

can be imposed. He shall display such list and maintain it in a clean 

and legible condition in conspicuous places on the work. 

9. Power of Labour Welfare Officer to make Investigation or Enquiry 

The Labour Officer or any other person authorised by the Central Government on 

their behalf shall have powers to make enquiries with a view to ascertaining and 

enforcing due and proper observance of the fair wage clause and the provisions of 

these regulations. He shall investigate into any complaint regarding the default 

made by the contractor or sub-contractor in regard to such provisions. 

 

10. Report against the Decision of Labour Welfare Officer 

The Labour Welfare Officer or any other person authorised as aforesaid shall submit 

a report of the result of these investigations or enquiry to the Executive Engineer or 

the Project Engineer concerned indicating the extent if any to which the default has 

been committed with a note that necessary deductions from the contracted bill be 

made and the wages and other dues be paid to the labourers concerned. In case and 

appeal is made by the contractor under clause 11 of these regulations, actual 

payment to labourers will be made by the Executive Engineer or the Project 

Engineer, after the Regional Labourer Commissioner has given his decision on such 

appeals. 

11. Appeal against the Decision of Labour Welfare Officer 

a. Any person aggrieved by the decision and recommendation of the 
Labour welfare Officer or other person so authorised may appeal 
against such decisions to the Regional Commissioner within 30 days 
from the date of decision, forwarding simultaneously a copy of his 
appeal to the Executive Engineer or the Project Engineer concerned 

but subject to that the decision of the Officer shall be final and binding 
upon the contractor to such appeal. 

b. No party shall be allowed to be represented by a lawyer during any 
investigations, enquiry, appeal or any other proceedings under the 
regulations 

12. Inspection of Books and Wage Slips 

The contractor shall allow inspection of the wage book, wage slip and register of 

fines and deductions to any of his workers or to his agent at a convenient time and 

place after due notice is received, or the Labour Welfare Officer or any other person 

authorised by the Central Government on his behalf. 
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13. Submission of Returns 

The contractor shall submit periodical return in Schedule B referred to in GDCC No 

89 and such other returns as may be specified to him from time to time. 

 

14. Amendment 

The Central Government may from time to time add or amend these regulations and 

on any question as to the applications, interpretation or effect of these regulations 

and the decision of the Chief Labour Commissioner to the Government of India or any 

other person authorised by the Central Government in that behalf shall be final. 

(B) MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS 

1. Application 
These rules shall apply to all construction works in charge of the Company. 

2. Definitions 

(i) „Works place‟ means a place at which at an average, fifty or 
more workers are employed in connection with contraction work. 

(ii) „Large work place‟ means a place at which on an average, 500 
or more workers are employed in connection with construction 
works. 

3. First Aid 

(a) At every work place there shall be maintained in a readily 
accessible place first aid appliances including an adequate 
supply of sterilized dressing and sterilized cotton wool. The 
appliances shall be kept in good order and in large work place 
they shall be placed under the charge of responsible persons 
who shall be readily available during working hours. 

(b)  At large work place where hospital facilities are not available 
within easy distance of the work, first aid post shall be 
established and run by a trained Compounder. 

(c) Where large work place is remote from regular hospitals an 
indoor ward shall be provided with one bed for every 250 
employees. 

(d) Where large work place are situated in cities, towns, or in their 
suburbs, and no beds are considered necessary owing to the 
proximity of city or town hospitals, an Ambulance shall be 
provided to facilitate removal of urgent cases to these hospital 
At other work places some conveyance facilities such as car 
shall b kept readily available to take injured person or persons 
suddenly ill, to the nearest hospitals. 

4. Drinking Water 

(a) In every work place there shall be provided and maintained at 
suitable places, easily accessible sufficient supply or water fit for 
drinking. 

(b) Where drinking water is obtained from an intermittent public 
water supply each work place shall be provided with storage 
where such drinking water shall be stored. 

(c) Every water supply or storage shall be at a distance of not less 
than 50 ft. for any latrine, drain or other source of pollution. The 
well shall be properly chlorinated before water is drawn from it 
for drinking. All such wells shall be entirely closed in and be 
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provided with a trap which shall be dust and water proof. 

(d) A reliable pump shall be fitted to each covered well and trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done at least once a month. 

(e) The temperature of drinking water supplied to workers shall not 
exceed 90 degrees F. 

5. Washing and Bathing Places 
Adequate washing and bathing places shall be provided separately for men and 

women. Such places shall be kept in clean and drained condition. 

 

6. Scale of Accommodation in Latrines and Urinals 
There shall be provided with the precincts of every work places latrines and urinals in 
any accessible place and the accommodation, separately for each of them shall not 
be less than the following scale: 

(a) Where the No. of persons does not exceed 50 Nos., of seats - 2 
(b) Where the No. of persons employed exceeds 50, but does not 

exceed 100, No. of seats- 3 
(c) For every additional 100 persons- No of seats 3. 

In particular cases, the Executive Engineer or the Project Engineer shall have the 
power to vary the scale wherever necessary. 

7. Separate Latrines for Men and Women 
If women are employed separate latrines/urinals from those for men and marked in 
vernacular or in conspicuous letters for WOMEN ONLY shall be provided on the 

scale laid in rule 6. Those for men shall similarly be marked for MEN ONLY. A 
poster showing the figure of man and woman shall also be exhibited at the entrance 
of latrines for each set. There shall be adequate supply of water close to the 
urinals/latrines. 

8. Maintenance of Latrines and Urinals 
Except in work places provided with water flush latrines connected with a water 
borne sewage system, all latrines shall be provided with receptacle or dry earth 

system which shall be cleaned at least four times, daily and at least twice during 
working hours and kept in strict sanitary condition. The receptacles shall be tarred 
inside and outside at least once a year. 

9. Construction of Latrines 

The inside walls of latrines shall be constructed (masonry) of some suitable heat 

resisting non-absorbent material and shall be cement washed inside and outside at 
least once a year. The dates of cement washing shall be noted in the register 
maintained for this purpose and kept available for inspection. 

10. Disposal of Excreta 
Unless otherwise arranged for the local Sanitary Authority, arrangements for proper 

disposal of excreta at the work place shall be made by means of a suitable process 
approved by the Assistant Director of Public Health or the Municipal Medical Officer 
of Health, as the case may be, in whose jurisdiction the work place is situated. 
Alternatively, excreta may be disposed of by putting a layer of nigh soil at the 
bottom of pucca tank prepared for the purpose and covering it with a 6” layer of 
waste of refuse and then covering it up with layer of earth for a fortnight (when it will 

turn into manure). 

11. Provision of Shelters During Rest 
At every work place there shall be provided free of cost two suitable sheds one for 

meals and other for rest, for the use of labour. The height of the shelter shall not be 
less than 11 ft. from the floor level to the lowest part of the roof. 
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12. Creche 

(a)  At every work place at which 50 or more women workers are ordinarily 
employed there shall be provided two huts for the use of children under 
the age of 6 years, belonging to such women, one hut shall be used for 
infants‟ games and play and the other as their bedroom. The huts shall 
not be constructed on lower standard than the following: 
(i) Thatched roofs,      (ii)      Mud floors and walls, 
(iii)    Planks spread over the mud floor and covered with matting. 

 

(b) The huts shall be provided with suitable and sufficient openings for light 
and ventilation. There shall be adequate provision of sweepers to keep 
the places clean. There shall be two Dais in attendance. Sanitary 
utensils shall be provided to the satisfaction of the Health Officers of 
the area concerned. The use of the huts shall be restricted to children, 

their attendants and mothers of the children. 
 

13. Canteen 

A food canteen on a moderate scale shall be provided for the benefits of the workers 
wherever it is considered expedient. 
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Guarantee Bond 

(to be used by approved scheduled banks) 
 

In consideration of the Fertilizer Corporation of India Limited,Sindri Unit (hereinafter called 

“the Company”) having agreed to exempt-------------- (herein after called “the said Contractor 

(s) ” from the demand, under the terms and conditions of an Agreement dated made 

between and for            

---------(hereinafter called ”the said Agreement ”), of security deposit for the due fulfillment by 

the said Contractor(s) of the terms and conditions contained in the said Agreement, on 

production of bank guarantee for Rs.--------------(Rupees ---------------------------------------- only 

), we, ---------------- bank ( hereinafter referred to as “the Bank”) do hereby undertake to 

pay the Company an amount not exceeding Rs.---------against any loss or damage caused to 

or   suffered or would be caused to or suffered by the company by reason of any breach by 

the said Contractor (s) of any of the terms or conditions contained in the said Agreement. 

 

2. We, -------------Bank do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from the Company 

stating that the amount claimed is due by way of loss or damage caused to or would 

be caused to or suffered by the Company by reason of any breach by the said 

Contractor(s)of any of the term or conditions contained in the said Agreement or by 

reason of the Contractor‟s (s) , failure to perform the said Agreement. Any such 

demand made on the Bank shall be conclusive and binding on the bank as regards 

the amount due and payable by the Bank under this guarantee , However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs.------- 

  . 

 

3. We-------------(the Bank) undertake to pay FCIL any money so demanded 

notwithstanding any dispute or disputes raised by contractor(s)/supplier(s) in any suit 

or proceeding pending before any court or tribunal relating thereto, our liability under 

this present being absolute and unequivocal. 

 
The payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and contractor(s)/suppliers shall have no claim against us for making 

such payment. 

 

4. We -----------Bank further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of 

the said Agreement and that it shall continue to be enforceable till all the dues of 

Company under or by virtue of the said Agreement have been fully paid and its 

claims satisfied or discharged or till the Fertilizer Corporation of India Limited, Sindri 

Unit certified that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contractor (s) and accordingly discharges the 

guarantee. Unless a demand or claim under this guarantee is made on us in writing 

on or before the ---------------, we shall be discharged from all liability under this 

guarantee thereafter. 
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5. We, -------------Bank further agree with the Fertilizer Corporation of India Limited, 

Sindri Unit that the Company shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extend time of performance by the said 

Contractor (s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Company against the said Contractor(s) and to 

forbear or enforce any of the terms and conditions relating to the said Agreement 

and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said contractor(s) or for any forbearance ,act or 

omission on the part of the Company or any indulgence by the Company to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating 

to sureties would but for this provision have effect of so relieving us. 

 

6. This bank guarantee will not be discharged due to change in the constitution of the 

bank or the contractor(s) or supplier(s). 

 

7. We, ---------- Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing. 
 

8. NOT WITHSTANDING ANY THING CONTAINED HEREIN 

a. Our liability under guarantee shall not exceed Rs…………… 
(Rupees… ................................................ ) 

b. This guarantee shall be valid upto ....................... (Validity Date) 
c. We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before the date ................................. ( date of validity + 3 months) . 

Dated the --------------day of -------------- 20 

For Bank. 
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INTEGRITY PACT 
 

between 
 

The Fertilizer Corporation of India Limited, Sindri Unit hereinafter referred to as "The 

Principal" and  referred to as "The Bidder/Contractor" 

 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 

 Principal values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its 

relations with its Bidder(s) and /or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for compliance 

with the principles mentioned above. 

 

Section 1- Commitments of the Principal. 
 

1. The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles:- 

 

a. No employee of the Principal, personally or through family members, 
will in connection with the tender for, or the execution of a contract, demand, 
take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

 

b. The Principal will during the tender process treat all Bidder(s) with 
equity and reason. The Principal will in particular, before and during the 
tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential/additional information through which the 
Bidder(s) could obtain an advantage in relation to the process or the contract 
execution. 

 

c. The Principal will exclude from the process all known prejudiced 
persons. 

 

2. If the Principal obtains information on the conduct of any of its employees 
which is a criminal offence under the IPC/PC Act, or it there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 
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Section2- Commitments of the Bidder(s)/ Contractor(s) 

1. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

 

a. The Bidder(s) / contractor(s) will not, directly or through any other 
persons or firm, offer promise or give to any of the Principal's employees 
involved in the tender process or the execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage or during the execution of the 
contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the 
relevant IPC/PC Act; further the Bidder(s) /Contractors will not use improperly, 
for purposes of competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name 
and address of the Agents/representatives in India, if any. Similarly, the 
bidder(s)/contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to the Indian agent/representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers' 
as annexed and marked as Annex A. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any 
and all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

f. The Bidder(s)/Contractor(s) who have signed the Integrity Pact shall 
not approach the Courts while representing the matter to IEMs and shall wait 
for their decision in the matter. 

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 

Section 3: Disqualification from tender process and exclusion from future 
contracts 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to put his 
reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or take action as per the procedure 
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mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines on 
Banning of business dealings" is annexed and marked as Annex-"B". 

Section 4: Compensation for Damages 

1) If the Principal has disqualified the Bidder(s) from the tender process prior to 
the award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit/Bid Security. 

2) If the Principal has terminated the contract according to Section 3, or if the 
Principal is entitled to terminate the contract according to Section 3, the Principal 
shall be entitled to demand and recover from the Contractor liquidated damages of 
the Contract value or the amount equivalent to Performance Bank Guarantee. 

 

Section 5: Previous Transgression 
 

1. The Bidder declares that no previous transgressions occurred in the last three 

years with any other company in any country conforming to the anti-corruption 
approach or with any other public sector enterprise in India that could justify his 
exclusion from the tender process. 

2. If the bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process for action can be taken as per the procedure mentioned in 
"Guidelines on Banning of business dealings". 

 

Section 6: Equal treatment of all Bidders/Contractors/Subcontractors. 
 

1. In the case of sub-contracting, the principal contractor shall take the 
responsibility of the adoption of Integrity Pact by the sub-contractor. 

2. The Principal will enter into agreements with identical conditions as this one 
with all bidders, contractors and subcontractors. 

3. The Principal will disqualify from the tender process all bidders who do not 
sign this Pact or violate its provisions. 

 

Section 7: Criminal charges against violation Bidder(s)/ Contractor(s)/Sub 

contractor(s). 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 

an employee or a representative or an associate of a Bidder, Contractor or Subcontractor 

which constitutes corruption, or if the Principal has substantive suspicion in this regard, the 

Principal will inform the same to the Chief Vigilance Officer. 

Section 8: Independent External Monitor/Monitors 
 

1. The Principal appoints competent and credible Independent External Monitor 
for this Pact. The task of the Monitor is to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
agreement. 

2. The Name address and the contact no. of IEM is as under:- 

 

 
E-mail    
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3. The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. The Monitor would have access 
to all the contract documents, whenever required. It will be obligatory for him to treat 
the information and documents of the Bidder‟s/ Contractor‟s as confidential. He 
reports to the Chairman, FCIL. 

4. The bidder(s)/contractors accepts that the Monitor has the right to access without 
restriction to all project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Sub-contractors. 

 

5. The Monitor is under contractual obligation to treat the information and documents 
of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. The Monitor has 
also signed declarations on „Non-Disclosure of Confidential Information‟ and of „ 

Absence of Conflict of Interest‟. In case of any conflict of interest arising at later date, 
the IEM shall inform Chairman, FCIL and rescue himself from that case. 

 

6. The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The 
parties offer to the Monitor the option to participate in such meetings. 

 

7. As soon as the Monitor notices, or believes to notice, a violation of this agreement, 
he will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The monitor 
can in this regard submit non-binding recommendations. Beyond this, the Monitor 
has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

 

8. The Monitor will submit a written report to the Chairman, FCIL within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations. 

 

9. If the Monitor has reported to the Chairman FCIL, a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the Chairman FCIL has not, within the 
reasonable time taken visible action to proceed against such offence or reported it to 
the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner. 

 

10. The word 'Monitor' would include both singular and plural. 
 

Section 9 - Pact Duration 
 

This pact begins when both parties have legally signed it. It expires for the Contractor 12 

months after the last payment under the contract, and for all other Bidders 6 months after the 

contract has been awarded. Any violation of the same would entail disqualification of the 

bidders and exclusion from future business dealings. 

If any claim is made / lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified above, unless it is discharged / determined 

by Chairman of FCIL. 



81 

-81- 

 

 

Section 10 - Other provisions 

1. This agreement is subject to Indian Law, Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. Sindri. 

 

2. Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made. 

 

3. If the Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 

 

4. Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 

5. In the event of contradiction between the Integrity Pact and annexure, the 
clause of Integrity Pact will prevail. 

 
 
 
 

 
(For & on behalf of the Principal) (For & On behalf of Bidder/ Contractor) 
(Office Seal) (Office Seal) 

 
Place  
Date    

 

Witness 1 : (Name & Address) Witness 1 : (Name & Address) 
 

 
 
 
 
 
 

Witness 2 : (Name & Address) Witness 2 : (Name & Address) 
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Annexure-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 

1. There shall be compulsory registration of agents for all Global (Open) Tender 
and Limited Tender. An agent who is not registered with FCIL shall apply for 
registration in the prescribed Application Form. 

 

1.1 Registration agents with file an authenticated Photostat copy duly attested by 
a Notary Public/ Original certificate of the principal confirming the agency agreement 
and giving the status being enjoyed by the agent and the commission/ 
remuneration/salary/ retainer ship being paid by the principal to the agent before the 
placement of order by FCIL. 

 

1.2 Wherever the Indian representatives have communicated on behalf of their 
principals and the foreign parties stated that they are not paying any commission to 
the Indian agents, and the Indian representative is working on the basis of salary or 
as retainer, a written declaration to this effect should be submitted by the party (i.e. 
Principal) before finalizing the order. 

 

2. DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESNTATIVES IN INDIA, 
IF ANY. 

 
Tenders of Foreign nationality shall furnish the following details in their offer. 

 

2.1 The name and address of the agents/ representatives in India, if any and the 
extent of authorization and authority given to commit the principals in case the agent 
/ representative be a foreign company, it shall be confirmed whether it is real substantial 
company and details of the same shall be furnished. 

2.2 The amount of commission/ remuneration include in the quoted price(s) for 
such agents/ representative in India. 
2.3 Confirmation of the tenderer that the commission/ remuneration if any, 
payable to his agents/ representatives in India, may be paid by FCIL in Indian 
Rupees only. 

 
Tenders of Indian Nationality shall furnish the following details in their offers. 

2.1 The name and address of the foreign principals indicating their nationality as 
well as their status, i.e. whether manufacturer or agents of manufacturer holding the 

Letter of Authority of the Principal specifically authorizing the agent to make an offer 
in India in response to tender either directly or through the agents/ representatives. 
2.2 The amount of commission/ remuneration included in the price (s) quoted by 
the Tenderer for himself. 
2.3 Confirmation of the foreign principals of the Tenderer that the commission/ 
remuneration, if any, reserved for the Tenderer in the quoted price(s), may be 
paid by FCIL in India in equivalent Indian Rupees on satisfactory completion of the 
Project or supplies of stores and spares in case of operation items. 

 

2.4 In either case, in the event of contract materializing, the terms of payment will 
provide for payment of the commission/ remuneration, if any payable to the agents/ 
representatives in India in Indian Rupees on expiry of 90 days after the discharge of 
the obligations under the contract. 
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2.5 Failure to furnish correct and detailed information as called for in paragraph- 
 

2.6 above will render the concerned tender liable to rejection or in the event of a 
contract materializing, the same liable to termination by FCIL. Besides this there 
would be a penalty of banning business dealings with FCIL or damage or payment of 
a named sum. 

 

Annexure- B 
 

GUIDELINES ON BANNING OF BUSINESS DEALINGS 
 

CONTENTS 
 
 

S. No. Description Page(s) 

1. Introduction  

2. Scope  

3. Definitions  

4. Intimation of banning/ suspension  

5. Suspension of Business Dealings  

6. Ground on which Banning of Business Dealing can be 

initiated 

 

7. Banning of business dealings  

8. Removal from List of Approved Agencies Suppliers/ 

Contractors etc. 

 

9. Procedure for issuing Show cause notice  

10. Appeal against the Decision of the Competent Authority  

11. Review of the Decision by the Competent Authority  

12. Circulation of the names of agencies with whom business 

dealings have been banned 
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1. Introduction 
 

1.1 The Fertilizer Corporation of India Limited (FCIL), being a Public Sector 
Enterprise and „State; within the meaning of Article 12 of Constitution of India, has to 
ensure preservation of rights enshrined in Chapter III of the constitution. FCIL has 
also to safeguard its commercial interests. FCIL deals with Agencies, who have a 
very high degree of integrity, commitments and sincerity towards the work 
undertaken. It is not in the interest of FCIL to deal with Agencies who commit 
deception, fraud or other misconduct in the execution of contracts awarded/ orders 
issued to them. In order to ensure compliance with the constitutional mandate, it is 
incumbent on FCIL to observe principles of natural justice before banning the 
business dealings with any agency. 

 

1.2 Since banning of business dealings involves civil consequences for an 
Agency concerned, it is incumbent that adequate opportunity of hearing is provided 
and the explanation, if tendered, is considered before passing any order in this 
regard keeping in view the facts and circumstances of the case. 

 

2. Scope 
 

2.1 The general condition of contract (GCC) of FCIL generally provide that FCIL 
reserves its rights to remove from list of approved suppliers/ contractors or to ban 
business dealing of any agency has been found to have committed misconduct and 
also to suspend business dealings pending investigation. If such provision does not 
exist in any GCC, the same may be incorporated. 

 

2.2 Similarly, in case of sale of material there is a clause to deal with the 
Agencies/ customers/ buyers, who indulge in lifting of material in unauthorized 
manner, if such a stipulation does not exist in any sale order, the same may be 
incorporated. 

 

2.3 However, absence of such a clause does not in any way restrict the right of 
company (FCIL) to take action /decision under these guidelines in appropriate cases. 

 

2.4 The procedure of (i) removal of agency from the list of approved suppliers/ 
contractors; (ii) suspension and (iii) banning of business dealing with agencies, has 
been laid down in these guidelines. 

 

2.5 These guidelines apply to all plants/ units and subsidiaries of FCIL. 
 

2.6 It is clarified that these guidelines do not deal with the decision of the 
management not to entertain any particular agency due to its poor/ inadequate 
performance or for any other reason. 

 

2.7 The banning shall be with prospective effect, i.e. future business dealings. 
 

3. Definitions 
 

In these guidelines, unless the context otherwise requires: 

 

(i) Party/ contractor/ supplier/ purchaser/ customer shall mean and include a 
public limited company or a private limited company, a firm whether registered or 
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not, an individual, a cooperative society or an associate or a group of persons engaged in 

any commerce, trade, industry, etc. party/ contractor/ supplier/ purchaser/ customer in the 
context of these guidelines in indicated as „Agency‟. 

 

(ii) „Inter- connected Agency‟ shall mean two or more companies having any of 
the following features. 

 

a) If one is a subsidiary of the other. 

b) If the Director(s), Partner(s), Manager(s) or Representative (s) are common. 
c) If management is common; 
d) If one owns or controls the other in any manner; 

 

(iii) Competent Authority and Appellate Authority shall mean the following: 
 

a) For Company (entire FCIL) wide Banning 
 

The CMD shall be the Competent Authority for the purpose of these guidelines. Board, FCIL 

shall be the „Appellate Authority; in respect of such cases. 

 

b) Chairman, FCIL shall have overall power to take suo-moto action on any 
information available or received by him and pass such order(s) passed by any 
authority under these guidelines. 

 

(iv) „Investigation Department‟ shall mean any Department or Unit investigation 
into the conduct of the Agency and shall include the Vigilance Department, Central 
Bureau of Investigation, the State Policy or any other department set up by the 
Central or State Government having powers to investigate. 
(v) „List of approved Agencies – Parties / Contractors / Suppliers/ 
Purchasers/ customers shall mean and include list of approved/ registered 
agencies- parties/ contractors/ suppliers/ Purchasers/ customers, etc. 

 

4. Initiation of Banning/ Suspension 
 

Action for banning/ suspension business dealings with any Agency should be initiated by 
the department having business dealing with them after noticing, the irregularities or 
misconduct on their part besides the concerned department, Vigilance may also be 

competent to initiate such action. 

 

5. Suspension of Business Dealings 
 

5.1 If the conduct of any Agency dealing with FCIL is under investigation by any 
department, the Competent Authority may consider whether the allegations under 
investigation are of a serious nature and whether pending investigation, it would be 
advisable to continue business dealing with the agency. If the competent authority, 
after consideration of the matter including the recommendation of the investigating 
department, if any decides that it would not be in the interest to continue business 
dealings pending investigation, it may suspend business dealings with the agency. 
The order to this effect may indicate a brief of the charges under investigation. If it is 
decided that inter-connected agencies would also come within the ambit of the order 
of suspension, the same should be specifically stated in the order. The order of and 
may be communicated to the agency as also to the investigating department. The 
investigating department may ensure that their investigation is completed and whole 
process of order is over within such period. 
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5.2 The order of suspension shall be communicated to all department heads 
within the plants/ units. During the period of suspension, no business dealing may be 
held with the agency. 

 

5.3 As far as possible, the existing, contract(s) with the agency may continue 
unless the competent authority, having regard to the circumstances of the case, 
decides otherwise. 

5.4 If the gravity of the misconduct under investigation is very serious and it would 
not be in the interest of FCIL, as a whole, to deal with such an agency pending 
investigation, the competent authority may send his recommendation to Chief 
Vigilance Officer (CVO). 
5.5 If the agency concerned asks for detailed reasons of suspension, the agency 
may be informed that its conduct is under investigation. It is not necessary to enter 
into corresponding or argument with the agency at this stage. 

 

5.6 It is not necessary to give any show-cause notice or personal hearting to the 
agency before issuing the order of suspension. However, if investigations are not 
complete in six months‟ time, the Competent Authority may extend the period of 
suspension by another three months, during which period the investigations must be 
completed. 

6. Group on which Banning of Business Dealings can be initiated 

6.1 If the security consideration, including   questions of loyalty of the agency to 
the State, so warrants; 

6.2 If the Directors/ owner of the agency, proprietor or partner of the firm, is 
convicted by a Court of Law for offences involving moral turpitude in relation to its 
business dealings with the Government or any other public sector enterprises or 
FCIL , during the last five years; 

6.3 If there is strong justification for believing that the directors, proprietors, 
partners, owner of the Agency have been guilty of malpractices such as bribery, 
corruption, fraud, substitution of tenders, interpolations etc; 

6.4 If the agency continuously refuses to return / refund the dues of FCIL without 
showing adequate reasons reason and this is not due any reasonable dispute which 
would attract proceedings in arbitration as court of law; 

6.5 If the agency employs a public servant dismissed/ removed or employs a 
person convicted for an offence involving corruption or abetment of such offence; 

6.6 If business dealing with the agency have been banned by the Govt. or any 
other public sector enterprise; 

6.7 If the agency has resorted to corrupt, fraudulent practices including 
misrepresentation of facts; 

6.8 If the agency uses intimidation / threatening or bring undue outside pressure 
on the Company (FCIL) or its official in acceptance / performances of the job under 
the contract; 

6.9 If the agency indulges in repeated and /or deliberate use of delay tactics in 
complying with contractual stipulations; 

 

6.10 Wilful indulgence by the agency in supplying sub- standard material 
irrespective of whether pre-despatch inspection was carried out by company(FCIL) 
or not; 
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6.11 Based on the findings of the investigation report of CBI/ police against the 
agency for malafide /unlawful acts or improper conduct on his part in matters relating 
to the company (FCIL) or even otherwise; 

6.12 Established litigant nature of the agency to derive undue benefit; 

6.13 Continued poor performance of the agency in several contract; 

6.14 If the agency misuse the premises or facilities of the company (FCIL), 
forcefully occupies tampers or damages the company‟s properties including land, 
water resources, forests/trees, etc. 

(Note:- The examples given above are only illustrative and not exhaustive. The Competent 

Authority may decide to ban business dealing for any good and sufficient reason. 

7. Banning of Business Dealings 

7.1 Any ban imposed by company shall be applicable across all plants/units of the 
company including subsidiaries. 

7.2 There will be a standing committee in the company to be appointed by Chief 
Executive for processing the cases of „‟ Banning of Business Dealings‟‟. The 
functions of the committee shall, inter –alia include: 

 

i) To study the report of the investigating agency and decide if a prima-
facie case for company-wide /local unit wise banning exists, if not, send back the 
case of the Competent Authority. 
ii) To recommend for issue of show-cause notice to the agency by the 
concerned department. 
iii) To examine the reply to show-cause notice and call the agency for personal 
hearing, if required. 
iv) To submit final recommendation to the competent authority for banning or 
otherwise. 
7.3 If the Competent Authority is prima-facie of view that action for banning 
business dealings with the agency is called for a show-cause notice may be issued 
to the agency as per paragraph 9.1 and an enquiry held accordingly. 

 

8. Removal from List of approved Agencies- Suppliers/ Contractors, etc. 
 

8.1 If the Competent Authority decides that the charge against the Agency is of a 
minor nature, it may issue a show-cause notice as to why the name of the agency 

should not be removed from the list of approved agencies-suppliers/ Contractors, 
etc. 

 

8.2 The effect of such an order would be that the agency would not be disqualified 
from competing in Open Tender Enquiries but LTE may not be given to the agency 
concerned 

 

8.3 Past performance of the agency may be taken into account while processing 
for approval of the competent authority for awarding the contract. 

 

9. Show-Cause Notice 
 

9.1 In case where the Competent Authority decides that action against an agency 
is called for, a show-cause notice has to be issued to the Agency. Statement 
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containing the imputation of misconduct or misbehaviour may be appended to the show 

cause notice and the agency should be asked to submit within 15 days a written 
statement in its defence. 

 

9.2 If the agency requests for inspection of any relevant document in 
possession of FCIL, necessary facility for inspection of documents may be 
provided. 

9.3 The Competent Authority may consider and pass an appropriate 
speaking order: 

a) For exonerating the agency if the charges are not established; 
b) For removing the agency from the list of approved suppliers/ contractors, 

etc. 
c) For banning the business dealing with the agency. 

9.4 If decides to ban business dealings, the period for which the ban would be 
operative may be mentioned. The order may also mention that the ban would 
extend to the interconnected agencies of the agency. 

10. Appeal against the decision of the Competent Authority 

10.1 The agency may file an appeal against the order of the Competent 
Authority banning business dealing, etc. The appeal shall lie to Appellate 
Authority. Such an appeal shall be preferred within one month from the date of 
receipt of the order banning business dealing, etc 

 

10.2 Appellate, Authority would consider the appeal and pass appropriate 
order which shall be communicated to the agency as well as the competent 
authority. 

 

11. Review of the decision by the competent authority 
Any petition/ application filed by the agency concerned the review of the banning order 

passed originally by Chief Executive/ Competent Authority under the existing guidelines 
either before or after filing of appeal before the appellate authority of after disposal of 
appeal by the appellate authority, the review petition can be decided by the Chief 
Executive/ Competent Authority upon disclosure of new facts/ circumstances or 
subsequent development necessitating such review. The competent authority may refer 
the same petition to the standing committee for examination and recommendation. 

12. Circulation of the names of agencies with whom business dealings 
have been banned. 

12.1 Depending upon the gravity of misconduct established, the competent 
authority of the corporate office may circulate the names of agency with whom 
business dealings have been banned, to the Government department, other 
Public Sector Enterprises, etc. for such action as they deem appropriate. 
12.2 If Government Department or a Public Sector Enterprises request for 
more information about the agency with whom business dealings have been 
banned, a copy of the report of inquiring authority together with a copy of the 
order of the competent authority/ appellate authority may be supplied. 
12.3 If business dealings with any agency have been banned by the Central or 
State Government or any other Public Sector Enterprise, FCIL may without any 
further enquiry or investigation, issue an order banning business dealing with the 
agency and its inter- connected agencies. 


